



Tabulation of Bids

Contract ID: AW7075Q29RSB

Counties: BALTIMORE CITY

Letting Date: May 28, 2015

District(s): 4

Call Order: 401

Project(s): N/A

Contract Time: 30 WORKING DAYS

Min:

Max:

Contract Description: MODIFICATIONS TO THE ATTORNEY GENERAL SUITE AT THE ADMINISTRATION'S 211 EAST MADISON STREET BUILDING IN BALTIMORE CITY

Line No / Item ID		(1) JADE GROUP, LLC		(2) MODERN CONSTRUCTION SERVICES INC.		(3) DRE CONSTRUCTION LLC	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION:	0001 AW7075Q29RSB	Cat Alt Set:		Cat Alt Member:		LCC:	
4001	400000-LS (1)	49,500.00000	49,500.00	49,800.00000	49,800.00	54,900.00000	54,900.00
	. MODIFICATIONS TO THE ATTORNEY GENERAL SUITE LS						
	Section Totals:		\$49,500.00		\$49,800.00		\$54,900.00
	Life Cycle Costs:						
	Section Total with LCC:		\$49,500.00		\$49,800.00		\$54,900.00
	Contract Item Totals		\$49,500.00		\$49,800.00		\$54,900.00
	Contract Time Totals						
	Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00
	Contract Grand Totals		\$49,500.00		\$49,800.00		54,900.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: AW7075Q29RSB

Counties: BALTIMORE CITY

Letting Date: May 28, 2015

District(s): 4

Call Order: 401

Project(s): N/A

Contract Time: 30 WORKING DAYS

Min:

Max:

Contract Description: MODIFICATIONS TO THE ATTORNEY GENERAL SUITE AT THE ADMINISTRATION'S 211 EAST MADISON STREET BUILDING IN BALTIMORE CITY

Line No / Item ID		(4) JB CONTRACTING, INC.		(5) JLN CONSTRUCTION SERVICES, LLC		(6) SYMPORA, INC.	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001 AW7075Q29RSB	Cat Alt Set:		Cat Alt Member:		LCC:	
4001	400000-LS (1) LS	56,800.00000	56,800.00	58,900.00000	58,900.00	65,269.96000	65,269.96
. MODIFICATIONS TO THE ATTORNEY GENERAL SUITE							
Section Totals:			\$56,800.00	\$58,900.00	\$65,269.96		
Life Cycle Costs:							
Section Total with LCC:			\$56,800.00	\$58,900.00	\$65,269.96		
Contract Item Totals			\$56,800.00	\$58,900.00	\$65,269.96		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00	\$0.00	\$0.00		
Contract Grand Totals			\$56,800.00	\$58,900.00	65,269.96		

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: AW7075Q29RSB

Counties: BALTIMORE CITY

Letting Date: May 28, 2015

District(s): 4

Call Order: 401

Project(s): N/A

Contract Time: 30 WORKING DAYS

Min:

Max:

Contract Description: MODIFICATIONS TO THE ATTORNEY GENERAL SUITE AT THE ADMINISTRATION'S 211 EAST MADISON STREET BUILDING IN BALTIMORE CITY

Line No / Item ID		(7) PROTEC CONSTRUCTION INC.		(8) BOULEVARD CONTRACTORS CORP.		(9) TITO CONTRACTORS, INC.	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001 AW7075Q29RSB	Cat Alt Set:		Cat Alt Member:		LCC:	
4001	400000-LS (1)	68,173.00000	68,173.00	69,890.00000	69,890.00	82,488.00000	82,488.00
	. MODIFICATIONS TO THE ATTORNEY GENERAL SUITE LS						
	Section Totals:		\$68,173.00		\$69,890.00		\$82,488.00
	Life Cycle Costs:						
	Section Total with LCC:		\$68,173.00		\$69,890.00		\$82,488.00
	Contract Item Totals		\$68,173.00		\$69,890.00		\$82,488.00
	Contract Time Totals						
	Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00
	Contract Grand Totals		\$68,173.00		\$69,890.00		82,488.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: AW7075Q29RSB

Counties: BALTIMORE CITY

Letting Date: May 28, 2015

District(s): 4

Call Order: 401

Project(s): N/A

Contract Time: 30 WORKING DAYS

Min:

Max:

Contract Description: MODIFICATIONS TO THE ATTORNEY GENERAL SUITE AT THE ADMINISTRATION'S 211 EAST MADISON STREET BUILDING IN BALTIMORE CITY

Line No / Item ID		(10) SERVICE ALL INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AW7075Q29RSB	Cat Alt Set:	Cat Alt Member:	LCC:		
4001	400000-LS (1)	93,500.00000	93,500.00				
	. MODIFICATIONS TO THE ATTORNEY GENERAL SUITE LS						
Section Totals:				\$93,500.00			
Life Cycle Costs:							
Section Total with LCC:				\$93,500.00			
Contract Item Totals				\$93,500.00			
Contract Time Totals							
Contract Life Cycle Costs Totals				\$0.00			
Contract Grand Totals				\$93,500.00			

() indicates item is bid as Lump Sum