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Page 1 of 28

Contract ID: AT8725686

Letting Date: June 26, 2014
Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

1001 120500
MAINTENANCE OF TRAFFIC
1002 120552

CRUSHER RUN AGGREGATE CR-6
FOR MAINTENANCE OF TRAFFIC

1003 120880

TRUCK MOUNTED ATTENUATOR
1004 130850

MOBILIZATION

2001 201032

CLASS 2 EXCAVATION

@)

LS
250.000
TON

45.000
uD

@)

LS
125.000
cy

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

150,000.00000 150,000.00 57,554.81000 57,554.81 35,000.00000 35,000.00
50.00000 12,500.00 16.12000 4,030.00 125.00000 31,250.00
150.00000 6,750.00 682.00000 30,690.00 75.00000 3,375.00
104,461.00000 104,461.00 107,712.82000 107,712.82 50,000.00000 50,000.00
100.00000 12,500.00 43.40000 5,425.00 50.00000 6,250.00
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Contract ID:

Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

AT8725686

June 26, 2014
501
730 CALENDAR DAYS

SECTION: 0001 AT8725686

2002 203030 21.000
TEST PIT EXCAVATION cy
3001 388070 150.000
STRAW BALES LF
3002 390525 1,500.000
SILT FENCE LF
6001 660482 1,600.000
TRAFFIC BARRIER W BEAM USING LF
6 FOOT POST

6002 660782 400.000
TRAFFIC BARRIER W BEAM LF

MEDIAN BARRIER

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

75.00000 1,575.00 248.00000 5,208.00 100.00000 2,100.00
1.00000 150.00 7.44000 1,116.00 15.00000 2,250.00
2.50000 3,750.00 4.34000 6,510.00 11.00000 16,500.00

18.50000 29,600.00 32.24000 51,584.00 26.00000 41,600.00

26.00000 10,400.00 44.64000 17,856.00 36.00000 14,400.00




&

Tabulation of Bids

07/07/2014 12:43:22
Trnseport v2.02.096.03

Page 3 of 28

Contract ID:

Letting Date:
Call Order: 501
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 0001

6003 661380

TRAFFIC BARRIER W BEAM
ANCHORAGE AT STRUCTURE

6004 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER

OPTION
6005 661505

TYPE B TRAFFIC BARRIER END
TREATMENT

6006 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

AT8725686

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units
AT8725686

2.000
EA

9.000

EA

3.000

EA

12.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

625.00000 1,250.00 1,240.00000 2,480.00 1,000.00000 2,000.00
950.00000 8,550.00 1,488.00000 13,392.00 1,200.00000 10,800.00
2,000.00000 6,000.00 2,852.00000 8,556.00 2,300.00000 6,900.00
2,200.00000 26,400.00 3,100.00000 37,200.00 2,500.00000 30,000.00
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Contract ID:

Letting Date:
Call Order: 501

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

AT8725686

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686

6007 661515 2.000
TYPE D TRAFFIC BARRIER END EA
TREATMENT

6008 661525 4.000
TYPE F TRAFFIC BARRIER END EA
TREATMENT

6009 661540 16.000
TYPE K TRAFFIC BARRIER END EA
TREATMENT, ANY OPTION

6010 662182 1,000.000
REMOVE AND RESET EXISTING LF

TRAFFIC BARRIER W BEAM

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

5,250.00000 10,500.00 8,060.00000 16,120.00 6,500.00000 13,000.00
5,250.00000 21,000.00 8,060.00000 32,240.00 6,500.00000 26,000.00
700.00000 11,200.00 930.00000 14,880.00 750.00000 12,000.00
10.00000 10,000.00 17.36000 17,360.00 14.00000 14,000.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686
6011 662325 1,000.000
REMOVAL AND DISPOSAL OF LF
EXISTING TRAFFIC BARRIER W
BEAM REMOVE AND DISPOSE OF
EXISTING TRAFFIC BARRIER
W-BEAM
8001 800000-EA 20.000
. COMMUNICATIONS PEDESTAL EA
8002 800000-EA 2.000
. ELECTRIC LOWERING DEVICE EA
FOR HINGED CCTV POLES
(POWER DRIVE)
8003 800000-EA 2.000
. FURNISH & INSTALL 30' HINGED EA

GALVANIZED STEEL CAMERA
POLE

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

2.25000 2,250.00 3.72000 3,720.00 3.00000 3,000.00
700.00000 14,000.00 471.20000 9,424.00 1,100.00000 22,000.00
3,500.00000 7,000.00 3,393.88000 6,787.76 3,250.00000 6,500.00
14,500.00000 29,000.00 23,288.44000 46,576.88 18,000.00000 36,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 AT8725686

8004 800000-EA

. FURNISH & INSTALL 50' HINGED
GALVANIZED STEEL CAMERA
POLE

8005 800000-EA

. FURNISH & INSTALL CCTV
CAMERA ASSEMBLY

8006 800000-EA

. FURNISH & INSTALL CCTV
LOCAL CONTROL UNIT (LCU)

8007 800000-EA

. FURNISH & INSTALL CCTV UPS
BATTERY BACKUP SYSTEM WITH
CABLES AND BATTERIES

19.000
EA

21.000
EA

21.000
EA

21.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

15,500.00000 294,500.00 24,320.12000 462,082.28 19,000.00000 361,000.00
6,700.00000 140,700.00 6,206.20000 130,330.20 7,250.00000 152,250.00
2,750.00000 57,750.00 2,961.12000 62,183.52 3,000.00000 63,000.00
6,000.00000 126,000.00 4,780.20000 100,384.20 8,000.00000 168,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 AT8725686

8008 800000-EA

. FURNISH & INSTALL DUAL CCTV

CAMERA MOUNT
8009 800000-EA
. FURNISH & INSTALL FIELD

CABINET NEMA 3R - SIZE 3 (TYPE

G)
8010 800000-EA

. FURNISH & INSTALL FIELD
CABINET NEMA 3R - SIZE 5

8011 800000-EA

. FURNISH & INSTALL FIELD
CABINET NEMA 3R - TYPE 332

1.000
EA

3.000

EA

21.000

EA

21.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
3,000.00000 3,000.00 2,812.32000 2,812.32 4,000.00000 4,000.00
5,000.00000 15,000.00 5,310.92000 15,932.76 6,000.00000 18,000.00
4,500.00000 94,500.00 1,675.24000 35,180.04 6,000.00000 126,000.00
4,500.00000 94,500.00 7,630.96000 160,250.16 12,500.00000 262,500.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686
8012 800000-EA 7.000
. FURNISH AND INSTALL 7.5 KVA EA
DRY TRANSFORMER
8013 800000-LF 2,400.000
. FURNISH & INSTALL CCTV LF
CAMERA CONTROL CABLE
8014 800000-LF 6,300.000
. FURNISH & INSTALL ELECTRICAL LF
CABLE 1-C, NO. 1 AWG -
THHN/THWN
8015 800000-LF 2,100.000
. FURNISH & INSTALL STRANDED LF

COPPER GROUND WIRE NO. 1
AWG

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

3,400.00000 23,800.00 1,882.32000 13,176.24 1,300.00000 9,100.00
10.00000 24,000.00 4.61000 11,064.00 13.00000 31,200.00
7.50000 47,250.00 2.60000 16,380.00 3.00000 18,900.00
7.25000 15,225.00 2.60000 5,460.00 2.50000 5,250.00
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Contract ID: AT8725686

Letting Date: June 26
Call Order: 501

, 2014

Contract Time: 730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8016 800000-LF 19,400.000

. FURNISH AND INSTALL 6-PAIR LF

COMMUNICATION CABLE,

JELLYFILLED (UNDERGROUND)

8017 801003 90.000

CONCRETE FOR LIGHT CY

FOUNDATION

8018 801010 21.000

THIRD PARTY CONCRETE EA

TESTING

8019 802502 4,300.000

NO. 4 AWG STRANDED BARE LF

COPPER GROUND WIRE

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

3.25000 63,050.00 1.67000 32,398.00 1.50000 29,100.00
725.00000 65,250.00 744.00000 66,960.00 1,250.00000 112,500.00
700.00000 14,700.00 496.00000 10,416.00 500.00000 10,500.00

1.85000 7,955.00 1.67000 7,181.00 1.50000 6,450.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686
8020 802576 350.000
ELECTRICAL CABLE LF
1-CONDUCTOR 250 KCMIL, CU,
TYPE USE, 600V
8021 805119 4,000.000
UP TO 4 INCH SCHEDULE 80 LF
RIGID PVC CONDUIT-BORED
8023 807206 6.000
UP TO 200 AMP EMBEDDED EA
METERED SERVICE PEDESTAL,
CONCRETE COLLAR & GROUND
RODS
8024 807208 15.000
BASE MOUNTED METERED EA

SERVICE PEDESTAL

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

7.00000 2,450.00 10.66000 3,731.00 7.00000 2,450.00
25.50000 102,000.00 31.19000 124,760.00 33.00000 132,000.00
1,750.00000 10,500.00 3,100.00000 18,600.00 4,250.00000 25,500.00
4,650.00000 69,750.00 3,100.00000 46,500.00 4,600.00000 69,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 AT8725686

8025 807301

30 AMP DISCONNECT SWITCH,
SINGLE PHASE

8026 807305

100 AMP DISCONNECT SWITCH,
SINGLE PHASE

8027 807307

200 AMP DISCONNECT SWITCH,
SINGLE PHASE

8028 807312

REMOVAL ELECTRICAL SERVICE
(CONDUITS, METER SOCKET,
DISCONNECT SWITCH & CABLE)

21.000
EA

3.000
EA

3.000
EA

7.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

750.00000 15,750.00 297.60000 6,249.60 525.00000 11,025.00
2,150.00000 6,450.00 328.60000 985.80 525.00000 1,575.00
4,350.00000 13,050.00 390.60000 1,171.80 750.00000 2,250.00

275.00000 1,925.00 496.00000 3,472.00 1,000.00000 7,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8029 810010 12,900.000

ELECTRICAL CABLE LF

1-CONDUCTOR NO. 4

AWG-THHN/THWN

8030 811001 75.000

FURNISH AND INSTALL EA

ELECTRICAL HANDHOLE

8031 811003 75.000

FURNISH AND INSTALL EA

ELECTRICAL MANHOLE

8032 837001 100.000

GROUND ROD - 3/4 INCH EA

DIAMETER X 10 FOOT LENGTH

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.85000 23,865.00 1.24000 15,996.00 1.75000 22,575.00
1,325.00000 99,375.00 1,240.00000 93,000.00 1,650.00000 123,750.00
1,350.00000 101,250.00 1,674.00000 125,550.00 2,150.00000 161,250.00

75.00000 7,500.00 93.00000 9,300.00 150.00000 15,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014
Call Order: 501
Contract Time: 730 CALENDAR DAYS

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8033 862300 4.000

40 FOOT CLASS Il WOOD POLE EA

WITH 2 DOWN GUYS AND

ANCHORS

8034 805135 19,400.000

3 INCH SCHEDULE 80 RIGID PVC LF

CONDUIT-TRENCHED

8035 800000-LF 300.000

.4 INCH SCHEDULE 40 RIGID PVC LF

CONDUIT - TRENCHED
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Iltem Totals

Min: Max:
(1) TRAFFIC SYSTEMS, INC. (2) I-COMM Inc. (3) BRUCE & MERRILEES
ELECTRIC COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1,400.00000 5,600.00 2,232.00000 8,928.00 3,000.00000 12,000.00
8.50000 164,900.00 8.87000 172,078.00 12.00000 232,800.00
11.00000 3,300.00 10.11000 3,033.00 20.00000 6,000.00
$2,193,681.00 $2,261,969.19 $2,586,850.00
$2,193,681.00 $2,261,969.19 $2,586,850.00

$2,193,681.00 $2,261,969.19 $2,586,850.00
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Contract ID: AT8725686 Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD
Letting Date: June 26, 2014 District(s): 8
Call Order: 501 Project(s): AC-NHPPG-000B(115)E
Contract Time: 730 CALENDAR DAYS Min: Max:
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $2,193,681.00 $2,261,969.19 2,586,850.00

() indicates item is bid as Lump Sum
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Contract ID: AT8725686

Letting Date: June 26, 2014
Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

1001 120500
MAINTENANCE OF TRAFFIC
1002 120552

CRUSHER RUN AGGREGATE CR-6
FOR MAINTENANCE OF TRAFFIC

1003 120880

TRUCK MOUNTED ATTENUATOR
1004 130850

MOBILIZATION

2001 201032

CLASS 2 EXCAVATION

@)

LS
250.000
TON

45.000
uD

@)

LS
125.000
cy

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min:

Max:

(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
100,000.00000 100,000.00| 300,000.00000 300,000.00
88.00000 22,000.00 150.00000 37,500.00
250.00000 11,250.00 325.00000 14,625.00
130,000.00000 130,000.00 128,714.00000 128,714.00
115.00000 14,375.00 250.00000 31,250.00
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Contract ID: AT8725686 Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD
Letting Date: June 26, 2014 District(s): 8
Call Order: 501 Project(s): AC-NHPPG-000B(115)E
Contract Time: 730 CALENDAR DAYS Min: Max:
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B
Line No / Item ID (4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
Item Description CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 AT8725686 Cat Alt Set: Cat Alt Member: LCC:
2002 203030 21.000 370.00000 7,770.00 500.00000 10,500.00
TEST PIT EXCAVATION CY
3001 388070 150.000 8.00000 1,200.00 1.00000 150.00
STRAW BALES LF
3002 390525 1,500.000 3.50000 5,250.00 5.00000 7,500.00
SILT FENCE LF
6001 660482 1,600.000 20.00000 32,000.00 22.00000 35,200.00
TRAFFIC BARRIER W BEAM USING LF
6 FOOT POST
6002 660782 400.000 32.00000 12,800.00 28.00000 11,200.00
TRAFFIC BARRIER W BEAM LF
MEDIAN BARRIER
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Contract ID:

Letting Date:

AT8725686

June 26, 2014

Call Order: 501
Contract Time:
Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 0001

6003 661380

TRAFFIC BARRIER W BEAM
ANCHORAGE AT STRUCTURE

6004 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER

OPTION
6005 661505

TYPE B TRAFFIC BARRIER END
TREATMENT

6006 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units
AT8725686

2.000
EA

9.000

EA

3.000

EA

12.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
735.00000 1,470.00 165.00000 330.00
1,150.00000 10,350.00 1,400.00000 12,600.00
2,400.00000 7,200.00 2,400.00000 7,200.00
2,600.00000 31,200.00 2,500.00000 30,000.00
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Contract ID:

Letting Date:

AT8725686

June 26, 2014

Call Order: 501
Contract Time:
Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686

6007 661515 2.000
TYPE D TRAFFIC BARRIER END EA
TREATMENT

6008 661525 4.000
TYPE F TRAFFIC BARRIER END EA
TREATMENT

6009 661540 16.000
TYPE K TRAFFIC BARRIER END EA
TREATMENT, ANY OPTION

6010 662182 1,000.000
REMOVE AND RESET EXISTING LF

TRAFFIC BARRIER W BEAM

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min: Max:
(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

6,500.00000 13,000.00 5,300.00000 10,600.00
6,500.00000 26,000.00 5,300.00000 21,200.00
800.00000 12,800.00 800.00000 12,800.00
12.00000 12,000.00 15.00000 15,000.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS

Quantity and Units

SECTION: 0001 AT8725686
6011 662325 1,000.000
REMOVAL AND DISPOSAL OF LF
EXISTING TRAFFIC BARRIER W
BEAM REMOVE AND DISPOSE OF
EXISTING TRAFFIC BARRIER
W-BEAM
8001 800000-EA 20.000
. COMMUNICATIONS PEDESTAL EA
8002 800000-EA 2.000
. ELECTRIC LOWERING DEVICE EA
FOR HINGED CCTV POLES
(POWER DRIVE)
8003 800000-EA 2.000
. FURNISH & INSTALL 30' HINGED EA

GALVANIZED STEEL CAMERA
POLE

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min:

CHART AW CCTV DEPLOYMENT - PH-5B

(4) MIDASCO, LLC

Max:

(5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.

Unit Price Ext Amount
Cat Alt Set:
2.50000 2,500.00
670.00000 13,400.00
4,000.00000 8,000.00
23,000.00000 46,000.00

Unit Price Ext Amount
Cat Alt Member:
3.00000 3,000.00
400.00000 8,000.00
2,900.00000 5,800.00
15,000.00000 30,000.00

Unit Price Ext Amount

LCC:
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 AT8725686

8004 800000-EA

. FURNISH & INSTALL 50' HINGED
GALVANIZED STEEL CAMERA
POLE

8005 800000-EA

. FURNISH & INSTALL CCTV
CAMERA ASSEMBLY

8006 800000-EA

. FURNISH & INSTALL CCTV
LOCAL CONTROL UNIT (LCU)

8007 800000-EA

. FURNISH & INSTALL CCTV UPS
BATTERY BACKUP SYSTEM WITH
CABLES AND BATTERIES

19.000
EA

21.000

EA

21.000
EA

21.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E
Min: Max:

(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

26,000.00000 494,000.00 16,000.00000 304,000.00

9,200.00000 193,200.00 6,000.00000 126,000.00

4,000.00000 84,000.00 2,600.00000 54,600.00

7,000.00000 147,000.00 16,000.00000 336,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 AT8725686

8008 800000-EA

. FURNISH & INSTALL DUAL CCTV

CAMERA MOUNT
8009 800000-EA
. FURNISH & INSTALL FIELD

CABINET NEMA 3R - SIZE 3 (TYPE

G)
8010 800000-EA

. FURNISH & INSTALL FIELD
CABINET NEMA 3R - SIZE 5

8011 800000-EA

. FURNISH & INSTALL FIELD
CABINET NEMA 3R - TYPE 332

1.000
EA

3.000

EA

21.000

EA

21.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

4,660.00000 4,660.00 2,300.00000 2,300.00
10,000.00000 30,000.00 3,500.00000 10,500.00

3,200.00000 67,200.00 1,000.00000 21,000.00

6,000.00000 126,000.00 6,750.00000 141,750.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686
8012 800000-EA 7.000
. FURNISH AND INSTALL 7.5 KVA EA
DRY TRANSFORMER
8013 800000-LF 2,400.000
. FURNISH & INSTALL CCTV LF
CAMERA CONTROL CABLE
8014 800000-LF 6,300.000
. FURNISH & INSTALL ELECTRICAL LF
CABLE 1-C, NO. 1 AWG -
THHN/THWN
8015 800000-LF 2,100.000
. FURNISH & INSTALL STRANDED LF

COPPER GROUND WIRE NO. 1
AWG

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min:

(4) MIDASCO, LLC

Max:

(5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.

Unit Price Ext Amount
Cat Alt Set:
1,100.00000 7,700.00
10.00000 24,000.00
3.00000 18,900.00
2.75000 5,775.00

Unit Price Ext Amount
Cat Alt Member:
2,000.00000 14,000.00
10.00000 24,000.00
3.00000 18,900.00
3.00000 6,300.00

Unit Price Ext Amount

LCC:
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Contract ID: AT8725686

Letting Date: June 26
Call Order: 501

, 2014

Contract Time: 730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8016 800000-LF 19,400.000

. FURNISH AND INSTALL 6-PAIR LF

COMMUNICATION CABLE,

JELLYFILLED (UNDERGROUND)

8017 801003 90.000

CONCRETE FOR LIGHT CY

FOUNDATION

8018 801010 21.000

THIRD PARTY CONCRETE EA

TESTING

8019 802502 4,300.000

NO. 4 AWG STRANDED BARE LF

COPPER GROUND WIRE

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Min: Max:
(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
2.70000 52,380.00 4.00000 77,600.00
650.00000 58,500.00 900.00000 81,000.00
645.00000 13,545.00 850.00000 17,850.00
1.50000 6,450.00 2.50000 10,750.00
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Contract ID: AT8725686

Letting Date:
Call Order: 501
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

June 26, 2014

730 CALENDAR DAYS
CHART AW CCTV DEPLOYMENT - PH-5B

Quantity and Units

SECTION: 0001 AT8725686
8020 802576 350.000
ELECTRICAL CABLE LF
1-CONDUCTOR 250 KCMIL, CU,
TYPE USE, 600V
8021 805119 4,000.000
UP TO 4 INCH SCHEDULE 80 LF
RIGID PVC CONDUIT-BORED
8023 807206 6.000
UP TO 200 AMP EMBEDDED EA
METERED SERVICE PEDESTAL,
CONCRETE COLLAR & GROUND
RODS
8024 807208 15.000
BASE MOUNTED METERED EA

SERVICE PEDESTAL

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min:

(4) MIDASCO, LLC

Max:

(5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.

Unit Price Ext Amount
Cat Alt Set:
7.70000 2,695.00
27.00000 108,000.00
2,700.00000 16,200.00
5,200.00000 78,000.00

Unit Price Ext Amount
Cat Alt Member:
9.00000 3,150.00
28.00000 112,000.00
1,600.00000 9,600.00
4,000.00000 60,000.00

Unit Price Ext Amount

LCC:
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Contract ID: AT8725686

Letting Date:
Call Order: 501
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

8025 807301

30 AMP DISCONNECT SWITCH,
SINGLE PHASE

8026 807305

100 AMP DISCONNECT SWITCH,
SINGLE PHASE

8027 807307

200 AMP DISCONNECT SWITCH,
SINGLE PHASE

8028 807312

REMOVAL ELECTRICAL SERVICE
(CONDUITS, METER SOCKET,
DISCONNECT SWITCH & CABLE)

June 26, 2014

730 CALENDAR DAYS

Quantity and Units
AT8725686

21.000
EA

3.000
EA

3.000
EA

7.000
EA

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,

HOWARD
District(s): 8

Project(s): AC-NHPPG-000B(115)E

Min:

CHART AW CCTV DEPLOYMENT - PH-5B

(4) MIDASCO, LLC

Max:

(5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.

Unit Price Ext Amount
Cat Alt Set:

870.00000 18,270.00
1,700.00000 5,100.00
2,500.00000 7,500.00

150.00000 1,050.00

Unit Price Ext Amount
Cat Alt Member:
1,000.00000 21,000.00
1,250.00000 3,750.00
2,300.00000 6,900.00
500.00000 3,500.00

Unit Price Ext Amount

LCC:
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Contract ID: AT8725686

Letting Date: June 26, 2014

Call Order: 501

Contract Time: 730 CALENDAR DAYS
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8029 810010 12,900.000

ELECTRICAL CABLE LF

1-CONDUCTOR NO. 4

AWG-THHN/THWN

8030 811001 75.000

FURNISH AND INSTALL EA

ELECTRICAL HANDHOLE

8031 811003 75.000

FURNISH AND INSTALL EA

ELECTRICAL MANHOLE

8032 837001 100.000

GROUND ROD - 3/4 INCH EA

DIAMETER X 10 FOOT LENGTH

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E
Min: Max:

(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.40000 18,060.00 2.75000 35,475.00
1,600.00000 120,000.00 1,400.00000 105,000.00
1,650.00000 123,750.00 1,600.00000 120,000.00
100.00000 10,000.00 150.00000 15,000.00
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Contract ID: AT8725686

Letting Date: June 26, 2014
Call Order: 501
Contract Time: 730 CALENDAR DAYS

Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD

District(s): 8
Project(s): AC-NHPPG-000B(115)E

Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 AT8725686

8033 862300 4.000

40 FOOT CLASS Il WOOD POLE EA

WITH 2 DOWN GUYS AND

ANCHORS

8034 805135 19,400.000

3 INCH SCHEDULE 80 RIGID PVC LF

CONDUIT-TRENCHED

8035 800000-LF 300.000

.4 INCH SCHEDULE 40 RIGID PVC LF

CONDUIT - TRENCHED
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Iltem Totals

Min: Max:
(4) MIDASCO, LLC (5) ROMMEL ENGINEERING &
CONSTRUCTION, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1,600.00000 6,400.00 2,500.00000 10,000.00
15.00000 291,000.00 11.00000 213,400.00
17.00000 5,100.00 15.00000 4,500.00
$2,665,000.00 $2,702,994.00
$2,665,000.00 $2,702,994.00

$2,665,000.00 $2,702,994.00
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Contract ID: AT8725686 Counties: ANNE ARUNDEL, BALTIMORE COUNTY, CARROLL,
HOWARD
Letting Date: June 26, 2014 District(s): 8
Call Order: 501 Project(s): AC-NHPPG-000B(115)E
Contract Time: 730 CALENDAR DAYS Min: Max:
Contract Description: CHART AW CCTV DEPLOYMENT - PH-5B
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00
Contract Grand Totals $2,665,000.00 $2,702,994.00

() indicates item is bid as Lump Sum



