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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S
District(s): 3
Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1001 110100

CLEARING & GRUBBING
1002 110360

TYPE C ENGINEERS OFFICE
1003 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

1004 114005

5 INCH YELLOW NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

Quantity and Units
04 - RECONSTRUCTION

@)
LS
@)
LS
9,000.000
EA

12,470.000
LF

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

25,000.00000 25,000.00 35,000.00000 35,000.00 33,000.00000 33,000.00

40,000.00000 40,000.00 45,000.00000 45,000.00 54,000.00000 54,000.00
1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00
0.30000 3,741.00 0.28000 3,491.60 0.20000 2,494.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1005 114010

5 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1006 114020

10 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1007 114035

12 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1008 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

Quantity and Units
04 - RECONSTRUCTION

33,140.000
LF

7,550.000
LF

1,420.000
LF

548.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
0.30000 9,942.00 0.28000 9,279.20 0.20000 6,628.00
0.55000 4,152.50 0.44000 3,322.00 0.30000 2,265.00
1.55000 2,201.00 1.35000 1,917.00 3.00000 4,260.00
3.25000 1,781.00 2.66000 1,457.68 3.90000 2,137.20
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1009 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

1010 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

1011 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS - ANY WIDTH

1012 114280

REMOVAL OF EXISTING
PAVEMENT LINE MARKINGS, ANY
WIDTH

Quantity and Units
04 - RECONSTRUCTION

2,500.000
LF

2,870.000
LF

9,240.000
LF

3,050.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
1.25000 3,125.00 1.50000 3,750.00 1.60000 4,000.00
2.50000 7,175.00 1.50000 4,305.00 1.60000 4,592.00
1.00000 9,240.00 0.11000 1,016.40 0.10000 924.00
2.50000 7,625.00 1.05000 3,202.50 1.10000 3,355.00
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
1013 114302 3,870.000
8 INCH BLACK OUT TAPE LINES LF
1014 120500 1)
MAINTENANCE OF TRAFFIC LS
1015 120552 40.000
CRUSHER RUN AGGREGATE CR-6 TON
FOR MAINTENANCE OF TRAFFIC
1016 120561 210.000
HOT MIX ASPHALT FOR TON
MAINTENANCE OF TRAFFIC
1017 120610 310.000
ARROW PANEL uD

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

1.75000 6,772.50 3.20000 12,384.00 2.70000 10,449.00
40,000.00000 40,000.00 100,000.00000 100,000.00 143,000.00000 143,000.00
100.00000 4,000.00 75.00000 3,000.00 58.00000 2,320.00
300.00000 63,000.00 120.00000 25,200.00 204.46000 42,936.60
100.00000 31,000.00 27.00000 8,370.00 32.00000 9,920.00



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 5 of 144

Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1018 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE RETROREFLECTIVE

SHEETING
1019 120715

RESET PRECAST TEMPORARY
CONCRETE TRAFFIC BARRIER
FOR MAINTENANCE OF TRAFFIC

1020 120717
REFLECTIVE BARRIER MARKERS

1021 120750

TEMPORARY CRASH CUSHION
SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC

Quantity and Units
04 - RECONSTRUCTION

2,720.000
SF

2,760.000
LF

116.000
EA
56.000
BBL

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

17.00000 46,240.00 16.00000 43,520.00 17.00000 46,240.00

2.00000 5,520.00 12.00000 33,120.00 4.00000 11,040.00

12.00000 1,392.00 18.00000 2,088.00 22.00000 2,552.00
250.00000 14,000.00 250.00000 14,000.00 308.00000 17,248.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1022 120784

TEMPORARY ORANGE
CONSTRUCTION FENCE

1023 120800

WATER FILLED BARRIER FOR
MAINTENANCE OF TRAFFIC

1024 120820

DRUMS FOR MAINTENANCE OF

TRAFFIC
1025 120860

PORTABLE VARIABLE MESSAGE

SIGN
1026 120890

PROTECTION VEHICLE

Quantity and Units
04 - RECONSTRUCTION

2,958.000
LF

1,320.000
LF

675.000
EA

202.000
ub

100.000
ub

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

3.00000 8,874.00 2.20000 6,507.60 2.25000 6,655.50

30.00000 39,600.00 48.00000 63,360.00 39.00000 51,480.00

1.00000 675.00 1.00000 675.00 72.00000 48,600.00

10.00000 2,020.00 90.00000 18,180.00 108.00000 21,816.00
600.00000 60,000.00 350.00000 35,000.00 513.00000 51,300.00
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
1027 121019 5.000
TEMPORARY TYPE E TRAFFIC EA
BARRIER END TREATMENT 4
BAYS, ANY WIDTH
1028 121060 2.000
REMOVE AND RESET EA
TEMPORARY TYPE E TRAFFIC
BARRIER END TREATMENT, ANY
BAYS, ANY WIDTH
1029 121150 3,310.000
PRECAST TEMPORARY 32 INCH F LF
SHAPE CONCRETE TRAFFIC
BARRIER
1030 130840 1)
CONSTRUCTION STAKEOUT LS

Quantity and Units

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

3,500.00000 17,500.00 10,000.00000 50,000.00 5,022.00000 25,110.00
1,250.00000 2,500.00 2,500.00000 5,000.00 1,663.00000 3,326.00
30.00000 99,300.00 15.00000 49,650.00 21.00000 69,510.00
40,000.00000 40,000.00 36,500.00000 36,500.00 88,000.00000 88,000.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
1031 130850
MOBILIZATION
1032 100000-LS
. PROTECTION OF EXISTING
STRUCTURES
2001 201030

CLASS 1 EXCAVATION
2002 201031

CLASS 1-A EXCAVATION
2003 202050

SELECT BORROW

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD

Quantity and Units

04 - RECONSTRUCTION

@)
LS
@)
LS

12,255.000
CY
250.000
CY
250.000
CY

/ WESTOVER DRIVE

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

270,000.00000 270,000.00 322,500.00000 322,500.00 338,624.25000 338,624.25
10,000.00000 10,000.00 8,000.00000 8,000.00 10,300.00000 10,300.00
30.00000 367,650.00 30.00000 367,650.00 25.00000 306,375.00
100.00000 25,000.00 35.00000 8,750.00 30.00000 7,500.00
75.00000 18,750.00 35.00000 8,750.00 25.00000 6,250.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2004 202065
COMMON BORROW
2005 203030
TEST PIT EXCAVATION
2006 210025

REMOVAL OF EXISTING
PAVEMENT

2007 210026

REMOVAL OF EXISTING
SIDEWALK

3001 300000-EA
. MODIFIED WR INLET

PG7805270
December 11, 2014
103

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD

Quantity and Units
04 - RECONSTRUCTION

721.000

CY

9.000

CY

53.000

CcY

3.000
CY

1.000
EA

/ WESTOVER DRIVE

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

0.01000 7.21 20.00000 14,420.00 15.00000 10,815.00
500.00000 4,500.00 150.00000 1,350.00 249.00000 2,241.00
100.00000 5,300.00 53.00000 2,809.00 33.00000 1,749.00
100.00000 300.00 95.00000 285.00 136.00000 408.00

9,000.00000 9,000.00 7,500.00000 7,500.00 7,650.00000 7,650.00



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 10 of 144

Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3002 300000-SY

. GEOTEXTILE TYPE I,
NON-WOVEN

3003 300000-SY

. GEOTEXTILE TYPE SE,
NON-WOVEN

3005 301008

STABILIZED CONSTRUCTION
ENTRANCE

3006 301318

MIX 6 CONCRETE FOR
MISCELLANEOUS STRUCTURES

3007 302415

15 INCH REINFORCED CONCRETE
PIPE, CLASS IV

Quantity and Units
04 - RECONSTRUCTION

1,805.000
SY

891.000
SY

5.000
EA

7.000
CY

809.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

2.00000 3,610.00 1.80000 3,249.00 3.25000 5,866.25

2.00000 1,782.00 1.50000 1,336.50 3.25000 2,895.75
5,000.00000 25,000.00 3,000.00000 15,000.00 3,200.00000 16,000.00
1,000.00000 7,000.00 550.00000 3,850.00 1,080.00000 7,560.00
70.00000 56,630.00 57.00000 46,113.00 72.00000 58,248.00
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Contract ID: PG7805270

Letting Date: December 11, 2014

Call Order: 103

Contract Time: 260 WORKING DAYS

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

3008 302418 273.000

18 INCH REINFORCED CONCRETE LF

PIPE, CLASS IV

3009 302430 3.000

30 INCH REINFORCED CONCRETE LF

PIPE, CLASS IV

3010 302515 275.000

15 INCH REINFORCED CONCRETE LF

PIPE, CLASS V

3011 340024 25.000

24 INCH CORRUGATED LF

POLYETHYLENE PIPE, TYPE S

3012 354430 1.000

STANDARD TYPE C ENDWALL EA

FOR 30 INCH PIPE

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

85.00000 23,205.00 62.00000 16,926.00 140.00000 38,220.00
250.00000 750.00 250.00000 750.00 485.00000 1,455.00
115.00000 31,625.00 59.00000 16,225.00 78.00000 21,450.00
100.00000 2,500.00 86.00000 2,150.00 63.00000 1,575.00

3,500.00000 3,500.00 2,950.00000 2,950.00 2,740.00000 2,740.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3013 368818

18 INCH STANDARD CONCRETE
END SECTION

3014 368824

24 INCH STANDARD CONCRETE
END SECTION

3015 372122

STANDARD WR INLET-MINIMUM
DEPTH

3016 372123

STANDARD WR INLET-VERTICAL

DEPTH
3017 372124

TRIPLE WR INLET-MINIMUM
DEPTH

Quantity and Units
04 - RECONSTRUCTION

1.000
EA

1.000
EA

10.000
EA

1.000
LF

1.000
EA

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

1,100.00000 1,100.00 1,020.00000 1,020.00 802.00000 802.00
1,900.00000 1,900.00 1,350.00000 1,350.00 1,471.00000 1,471.00
4,500.00000 45,000.00 4,300.00000 43,000.00 4,600.00000 46,000.00

700.00000 700.00 220.00000 220.00 230.00000 230.00
7,000.00000 7,000.00 7,100.00000 7,100.00 7,500.00000 7,500.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3018 374015

STANDARD 10 FT COG
INLET-MINIMUM DEPTH

3020 374100

5 FOOT COG/COS OPENING
3021 374110

10 FOOT COG/COS OPENING
3022 374235

STANDARD 20 FT COS
INLET-MINIMUM DEPTH

3023 380120

STANDARD YARD INLET -
MINIMUM DEPTH

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units
04 - RECONSTRUCTION

3.000
EA

6.000
EA
2.000
EA
1.000
EA

6.000
EA

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
5,500.00000 16,500.00 3,800.00000 11,400.00 4,300.00000 12,900.00
3,250.00000 19,500.00 2,825.00000 16,950.00 3,700.00000 22,200.00
4,100.00000 8,200.00 3,882.00000 7,764.00 4,400.00000 8,800.00
9,500.00000 9,500.00 9,900.00000 9,900.00 8,200.00000 8,200.00
2,600.00000 15,600.00 1,980.00000 11,880.00 2,400.00000 14,400.00



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 14 of 144

Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3024 380122

STANDARD YARD INLET -
VERTICAL DEPTH

3025 380210

CONVERT EXISTING INLET TO
MANHOLE TRAFFIC AREAS

3026 380500

STANDARD SHALLOW MANHOLE 4
FT SQUARE WITH TYPE A FRAME
AND COVER-MINIMUM DEPTH

3027 380600

48 INCH DIAMETER MANHOLE
FOR 12 INCH TO 24 INCH PIPES -
MINIMUM DEPTH

Quantity and Units
04 - RECONSTRUCTION

5.000
LF

8.000
EA

1.000

EA

1.000
EA

(1) MILANI CONSTRUCTION,

Max:

(2) RUSTLER CONSTRUCTION

(3) FRANCIS O. DAY CO., INC.

LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

400.00000 2,000.00 250.00000 1,250.00 138.00000 690.00
5,000.00000 40,000.00 3,600.00000 28,800.00 4,000.00000 32,000.00
7,000.00000 7,000.00 3,610.00000 3,610.00 3,900.00000 3,900.00
3,250.00000 3,250.00 3,100.00000 3,100.00 2,900.00000 2,900.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3028 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

3029 387109

6 INCH CIRCULAR PIPE
UNDERDRAIN OUTLETS

3030 388063
PORTABLE SEDIMENT TANK
3031 388066
INLET PROTECTION
3032 388155

TEMPORARY GABION OUTLET
STRUCTURES

Quantity and Units
04 - RECONSTRUCTION

3,670.000

LF

83.000
LF

2.000
EA
38.000
EA
1.000
EA

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

19.00000 69,730.00 12.00000 44,040.00 12.00000 44,040.00
35.00000 2,905.00 20.00000 1,660.00 14.00000 1,162.00
500.00000 1,000.00 300.00000 600.00 2,500.00000 5,000.00
300.00000 11,400.00 200.00000 7,600.00 205.00000 7,790.00
3,500.00000 3,500.00 2,500.00000 2,500.00 1,800.00000 1,800.00
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
3033 390125
SANDBAGS
3034 390220

CLASS O RIPRAP DITCH

3035 390221

CLASS | RIPRAP DITCH

3036 390350

2 INCH TO 3 INCH STONE FOR

PG7805270
December 11, 2014
103

260 WORKING DAYS

SUITLAND ROAD

Quantity and Units
04 - RECONSTRUCTION
1,000.000

EA
73.000
SY
52.000
SY
16.000
TON

SEDIMENT CONTROL

3037 390525

SILT FENCE

5,302.000
LF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

5.00000 5,000.00 5.00000 5,000.00 5.00000 5,000.00

50.00000 3,650.00 33.00000 2,409.00 65.00000 4,745.00
80.00000 4,160.00 36.00000 1,872.00 79.00000 4,108.00
100.00000 1,600.00 30.00000 480.00 128.00000 2,048.00
2.50000 13,255.00 1.50000 7,953.00 2.00000 10,604.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3038 390535

SUPER SILT FENCE

3039 390610

NO 2 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

3040 390620

NO 7 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

3041 390630

NO 57 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

Quantity and Units
04 - RECONSTRUCTION

1,136.000
LF
176.000
CY

168.000
CY

654.000
CcYy

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
10.00000 11,360.00 7.15000 8,122.40 9.00000 10,224.00
65.00000 11,440.00 62.00000 10,912.00 68.00000 11,968.00
70.00000 11,760.00 64.00000 10,752.00 80.00000 13,440.00
60.00000 39,240.00 61.00000 39,894.00 69.00000 45,126.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3042 390650

COARSE SAND FOR
STORMWATER MANAGEMENT
FACILITIES

3043 390660
BIORETENTION SOIL MIX
3044 390665

STORMWATER MANAGEMENT
FACILITY AS-BUILT
CERTIFICATION

3045 300000-CY
. TOPSOIL CHECK DAMS
3046 388140

DIVERSION FENCE

Quantity and Units
04 - RECONSTRUCTION

168.000
CY

1,006.000
cY
)
LS

75.000
CY
254.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
70.00000 11,760.00 68.00000 11,424.00 87.00000 14,616.00
42.00000 42,252.00 73.00000 73,438.00 89.00000 89,534.00
5,000.00000 5,000.00 16,000.00000 16,000.00 15,000.00000 15,000.00
65.00000 4,875.00 77.00000 5,775.00 92.00000 6,900.00
12.00000 3,048.00 7.60000 1,930.40 8.00000 2,032.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
3047 388062 154.000
EARTH DIKE LF
3048 302436 273.000
36 INCH REINFORCED CONCRETE LF
PIPE, CLASS IV
3049 302518 48.000
18 INCH REINFORCED CONCRETE LF
PIPE, CLASS V
3050 354436 1.000
STANDARD TYPE C ENDWALL EA

FOR 36 INCH PIPE

Quantity and Units

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
6.50000 1,001.00 4.00000 616.00 6.00000 924.00
140.00000 38,220.00 150.00000 40,950.00 190.00000 51,870.00
80.00000 3,840.00 96.00000 4,608.00 80.00000 3,840.00
5,000.00000 5,000.00 4,350.00000 4,350.00 3,900.00000 3,900.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3051 380610

60 INCH DIAMETER MANHOLE
FOR 27 INCH TO 36 INCH PIPES -
MINIMUM DEPTH

3052 380615

60 INCH DIAMETER MANHOLE -
VERTICAL DEPTH

3053 390640

6 INCH SUB-DRAIN PIPE
4001 417105
CLASS 3 EXCAVATION
4002 445102

RETAINING WALL

Quantity and Units
04 - RECONSTRUCTION

3.000
EA

1.000
LF

1,963.000
LF
244.000
cY

)

LS

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

5,000.00000 15,000.00 4,460.00000 13,380.00 4,900.00000 14,700.00
700.00000 700.00 220.00000 220.00 171.00000 171.00
16.00000 31,408.00 20.00000 39,260.00 17.00000 33,371.00
100.00000 24,400.00 30.00000 7,320.00 38.00000 9,272.00
60,000.00000 60,000.00 55,000.00000 55,000.00 81,000.00000 81,000.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
Item Description LLC INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
5001 500000-LF 105.000 5.00000 525.00 2.10000 220.50 5.40000 567.00
.15 INCH YELLOW LEAD FREE LF
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS
5002 500000-SY 3,000.000 20.00000 60,000.00 20.80000 62,400.00 19.00000 57,000.00
. 6 INCH FOAMED ASPHALT SY
STABILIZED BASE COURSE
5003 500000-SY 177.000 60.00000 10,620.00 70.00000 12,390.00 62.00000 10,974.00
.8 INCH PORTLAND CEMENT SY
CONCRETE PAVEMENT FOR
DRIVEWAY MIX 8
5004 504086 50.000 165.00000 8,250.00 174.00000 8,700.00 251.00000 12,550.00
HOT MIX ASPHALT SUPERPAVE TON
9.5MM FOR SURFACE, PG64-22,
LEVEL-2
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5005 504102

HOT MIX ASPHALT SUPERPAVE
9.5MM FOR WEDGE/LEVEL,
PG64-22, LEVEL -2

5006 504169

HOT MIX ASPHALT SUPERPAVE
9.5MM, PG76-22, HDFV, LEVEL-2

5007 504306

HOT MIX ASPHALT SUPERPAVE
19.0MM FOR WEDGE/LEVEL,
PG64-22, LEVEL-2

5008 504298

HOT MIX ASPHALT SUPERPAVE
19.0MM FOR BASE, PG64-22,
LEVEL-2

Quantity and Units
04 - RECONSTRUCTION

1,528.000
TON

4,311.000

TON

1,950.000

TON

3,503.000
TON

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
102.00000 155,856.00 104.50000 159,676.00 106.35000 162,502.80
115.00000 495,765.00 118.00000 508,698.00 96.80000 417,304.80
90.00000 175,500.00 91.50000 178,425.00 84.75000 165,262.50
80.00000 280,240.00 80.00000 280,240.00 103.30000 361,859.90
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S
District(s): 3
Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5009 504428

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR FULL DEPTH PATCH,
PG64-22, LEVEL-2

5010 504440

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR PARTIAL DEPTH
PATCH, PG64-22, LEVEL-2

5011 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

5012 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

Quantity and Units
04 - RECONSTRUCTION

50.000
TON

50.000
TON

16,000.000

EA

32,000.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
300.00000 15,000.00 200.00000 10,000.00 266.00000 13,300.00
300.00000 15,000.00 300.00000 15,000.00 214.00000 10,700.00
1.00000 16,000.00 1.00000 16,000.00 1.00000 16,000.00
1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5013 504610

PAYMENT ADJUSTMENT FOR HOT

MIX ASPHALT MIXTURE
5014 520113

6 INCH GRADED AGGREGATE
BASE COURSE

5015 530100

GRINDING HOT MIX ASPHALT
PAVEMENT 0 INCH TO 2 INCH

5016 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

Quantity and Units
04 - RECONSTRUCTION

32,000.000
EA

14,096.000
SY

27,044.000
SY

18,000.000
EA

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00
12.00000 169,152.00 9.75000 137,436.00 12.00000 169,152.00
2.50000 67,610.00 2.05000 55,440.20 3.50000 94,654.00
1.00000 18,000.00 1.00000 18,000.00 1.00000 18,000.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5017 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5018 585407

5INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5019 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5020 585439

PAVEMENT MARKING PAINT
LEGENDS AND SYMBOLS

Quantity and Units
04 - RECONSTRUCTION

12,095.000
LF

7,165.000
LF

945.000
LF

395.000
SF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
0.90000 10,885.50 0.90000 10,885.50 0.90000 10,885.50
0.90000 6,448.50 0.90000 6,448.50 0.90000 6,448.50
1.75000 1,653.75 1.25000 1,181.25 1.60000 1,512.00
7.75000 3,061.25 3.70000 1,461.50 2.70000 1,066.50



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 26 of 144

Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5021 585621

12 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LINES

5022 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LINES

5023 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LEGENDS AND
SYMBOLS

Quantity and Units
04 - RECONSTRUCTION

1,360.000
LF

440.000
LF

220.000
SF

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
7.25000 9,860.00 7.50000 10,200.00 8.00000 10,880.00
15.00000 6,600.00 14.50000 6,380.00 12.30000 5,412.00
18.00000 3,960.00 21.00000 4,620.00 22.00000 4,840.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5024 585631

BIKE LANE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING WITH ARROW

5025 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

5026 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

6002 634310

STANDARD TYPE A COMBINATION

CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

Quantity and Units
04 - RECONSTRUCTION

391.000
SF

550.000
LF

308.000

EA

5,816.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

27.00000 10,557.00 27.40000 10,713.40 32.00000 12,512.00

5.00000 2,750.00 1.05000 577.50 3.25000 1,787.50
32.00000 9,856.00 26.90000 8,285.20 26.00000 8,008.00
17.50000 101,780.00 28.60000 166,337.60 21.00000 122,136.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11,

2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

6003 648120

MONOLITHIC CONCRETE MEDIAN
3 FEET O INCH WIDE TYPE A-1

6004 648140

MONOLITHIC CONCRETE MEDIAN
4 FEET O INCH WIDE TYPE A-1

6005 648160

MONOLITHIC CONCRETE MEDIAN
6 FEET O INCH WIDE TYPE A-1

6006 655105
5 INCH CONCRETE SIDEWALK
6007 655120

DETECTABLE WARNING SURFACE
FOR CURB RAMPS

Quantity and Units
04 - RECONSTRUCTION

462.000
LF

732.000
LF

395.000
LF

8,172.000
SF
193.000
SF

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

60.00000 27,720.00 76.00000 35,112.00 60.00000 27,720.00
71.00000 51,972.00 90.00000 65,880.00 75.00000 54,900.00
100.00000 39,500.00 122.00000 48,190.00 103.00000 40,685.00
5.00000 40,860.00 5.00000 40,860.00 5.50000 44,946.00
45.00000 8,685.00 42.00000 8,106.00 43.00000 8,299.00
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
6008 660650 2,372.000
TRAFFIC BARRIER W BEAM USING LF
8 FOOT POST
6009 660670 306.000
TRAFFIC BARRIER W BEAM LF
PANEL
6010 661510 1.000
TYPE C TRAFFIC BARRIER END EA
TREATMENT
6011 661540 2.000
TYPE K TRAFFIC BARRIER END EA
TREATMENT, ANY OPTION
6012 660651 54.000
TRAFFIC BARRIER W BEAM 8 EA

FOOT POST

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
19.50000 46,254.00 20.20000 47,914.40 21.00000 49,812.00
8.50000 2,601.00 9.00000 2,754.00 7.00000 2,142.00
2,200.00000 2,200.00 2,300.00000 2,300.00 2,100.00000 2,100.00
800.00000 1,600.00 800.00000 1,600.00 900.00000 1,800.00
85.00000 4,590.00 84.00000 4,536.00 94.00000 5,076.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

7001 704345

PLACING FURNISHED TOPSOIL 4

INCH DEPTH
7002 705500
TURFGRASS ESTABLISHMENT

7003 707410

LOWLAND MEADOW
ESTABLISHMENT

7004 708220

TURFGRASS SOD
ESTABLISHMENT

7005 709100

TYPE A SOIL STABILIZATION
MATTING

Quantity and Units
04 - RECONSTRUCTION

25,130.000

SY

15,168.000

SY
114.000
SY

9,848.000
SY

9,245.000
SY

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
2.75000 69,107.50 5.80000 145,754.00 6.25000 157,062.50
0.75000 11,376.00 0.65000 9,859.20 0.65000 9,859.20
3.50000 399.00 10.50000 1,197.00 11.00000 1,254.00
3.00000 29,544.00 3.15000 31,021.20 3.25000 32,006.00
1.75000 16,178.75 1.90000 17,565.50 2.00000 18,490.00
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
Item Description LLC INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
7006 709130 114.000 10.00000 1,140.00 6.30000 718.20 6.50000 741.00
TYPE D SOIL STABILIZATION SY
MATTING
7007 710150 Q) 25,000.00000 25,000.00 37,000.00000 37,000.00 38,000.00000 38,000.00
TREE, SHRUB, AND PERENNIAL LS
INSTALLATION AND
ESTABLISHMENT
7008 710170 349.000 6.00000 2,094.00 3.20000 1,116.80 3.25000 1,134.25
CONSTRUCTING PLANTING BEDS SY
7009 715050 600.000 10.00000 6,000.00 6.30000 3,780.00 13.00000 7,800.00
TREE ROOT PRUNING LF
7010 718300 60.000 50.00000 3,000.00 52.00000 3,120.00 54.00000 3,240.00
MULCH CY




&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 32 of 144

Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
7011 707400 224.000
UPLAND MEADOW SY
ESTABLISHMENT
7012 709140 150.000
TYPE E SOIL STABILIZATION SY
MATTING
8001 800000-LF 300.000
. ELECTRICAL CABLE -1 LF
CONDUCTOR NO. 4/0 AWG -

THHN/THWN
8002 801001 6.000
CONCRETE FOR SIGN CY

FOUNDATION

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
3.50000 784.00 6.30000 1,411.20 6.50000 1,456.00
8.00000 1,200.00 6.50000 975.00 6.50000 975.00
3.00000 900.00 3.15000 945.00 3.25000 975.00
1,400.00000 8,400.00 1,500.00000 9,000.00 1,500.00000 9,000.00
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

PG7805270
December 11, 2014
103

260 WORKING DAYS

SUITLAND ROAD

Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
8003 801003 17.000
CONCRETE FOR LIGHT CY
FOUNDATION
8004 801004 30.000
CONCRETE FOR SIGNAL CY
FOUNDATION
8005 801104 388.000
WOOD SIGN SUPPORTS 4 INCH X LF
4 INCH
8006 801106 1,004.000
WOOD SIGN SUPPORTS 4 INCH X LF
6 INCH
8007 801605 623.000
SHEET ALUMINUM SIGNS SF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
900.00000 15,300.00 945.00000 16,065.00 975.00000 16,575.00
900.00000 27,000.00 945.00000 28,350.00 975.00000 29,250.00
10.00000 3,880.00 10.50000 4,074.00 11.00000 4,268.00
11.00000 11,044.00 11.50000 11,546.00 12.00000 12,048.00
22.00000 13,706.00 22.60000 14,079.80 23.00000 14,329.00
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
8008 801610 338.000
EXTRUDED ALUMINUM SIGNS SF
8009 801711 2,891.000
REMOVE EXISTING GROUND SF
MOUNTED SIGNS AND SUPPORTS
8010 802501 1,540.000
NO. 6 AWG STRANDED BARE LF
COPPER GROUND WIRE
8011 805115 150.000
3 INCH SCHEDULE 80 RIGID PVC LF
CONDUIT-BORED
8012 805118 755.000
4 INCH SCHEDULE 80 RIGID PVC LF

CONDUIT-BORED

Quantity and Units

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
29.00000 9,802.00 30.00000 10,140.00 31.00000 10,478.00
6.00000 17,346.00 6.30000 18,213.30 6.50000 18,791.50
2.20000 3,388.00 2.10000 3,234.00 2.00000 3,080.00
30.00000 4,500.00 30.00000 4,500.00 30.00000 4,500.00
31.00000 23,405.00 31.50000 23,782.50 32.00000 24,160.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8013 805125

2 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8014 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8015 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8016 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

Quantity and Units
04 - RECONSTRUCTION

795.000
LF

1,765.000
LF

360.000
LF

30.000
LF

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
11.00000 8,745.00 10.50000 8,347.50 11.00000 8,745.00
13.00000 22,945.00 12.60000 22,239.00 13.00000 22,945.00
15.00000 5,400.00 14.70000 5,292.00 15.00000 5,400.00
15.00000 450.00 14.70000 441.00 15.00000 450.00
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
Item Description LLC INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8017 805310 40.000 18.00000 720.00 18.00000 720.00 18.00000 720.00
1 INCH GALVANIZED CONDUIT OR LF

FLEXIBLE LIQUID TIGHT CONDUIT
FOR DETECTOR SLEEVE

8018 806025 9.000 1,000.00000 9,000.00 1,000.00000 9,000.00 1,025.00000 9,225.00
LED ROADWAY LUMINAIRE EA

8019 807500 1.000 2,200.00000 2,200.00 2,300.00000 2,300.00 2,325.00000 2,325.00
EMBEDDED METERED SERVICE EA

PEDESTAL

8020 808033 8.000 2,150.00000 17,200.00 2,200.00000 17,600.00 2,270.00000 18,160.00
40 FOOT LIGHT STRUCTURE - 10 EA

FOOT BRACKET ARM
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
Item Description LLC INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8021 810019 330.000 2.00000 660.00 1.85000 610.50 1.90000 627.00
ELECTRICAL CABLE LF
3-CONDUCTOR NO. 12AWG
COPPER TYPE T/C
8022 810605 4.000 2,300.00000 9,200.00 2,400.00000 9,600.00 2,430.00000 9,720.00
NONINVASIVE DETECTOR, 1000 EA
FOOT LEAD IN CABLE
8023 811001 28.000 1,600.00000 44,800.00 1,600.00000 44,800.00 1,675.00000 46,900.00
FURNISH AND INSTALL EA
ELECTRICAL HANDHOLE
8024 812120 1.000 3,500.00000 3,500.00 5,000.00000 5,000.00 5,950.00000 5,950.00
RELOCATE FIRE HYDRANT EA
8025 813015 172.000 22.00000 3,784.00 21.00000 3,612.00 22.00000 3,784.00
INSTALL OVERHEAD SIGN SF
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S
District(s): 3
Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8026 816002

IP-BASED VIDEO DETECTION
CAMERA & ANY LENGTH LEAD-IN

CABLE
8027 818004

10 FOOT BREAKAWAY PEDESTAL
POLE

8028 818010

14 FOOT BREAKAWAY PEDESTAL

POLE
8029 818021

STEEL POLE WITH TWIN 50 FOOT
MAST ARM

Quantity and Units
04 - RECONSTRUCTION

11.000
EA

7.000

EA

1.000
EA

1.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

6,000.00000 66,000.00 6,000.00000 66,000.00 6,150.00000 67,650.00
1,300.00000 9,100.00 1,300.00000 9,100.00 1,375.00000 9,625.00
1,800.00000 1,800.00 1,840.00000 1,840.00 1,890.00000 1,890.00

12,500.00000 12,500.00 13,000.00000 13,000.00 13,300.00000 13,300.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8030 818036

STEEL POLE WITH A SINGLE 50
FOOT MAST ARM

8031 818050

STEEL POLE WITH TWIN 50 FOOT

AND 60 FOOT MAST ARMS
8032 818052

STEEL POLE WITH SINGLE 70
FOOT MAST ARM

8033 821001

BREAKAWAY BASE SUPPORT
SYSTEM FOR STEEL BEAMS

8034 822510

DISCONNECT, PULL-BACK AND
REROUTE CABLES

Quantity and Units
04 - RECONSTRUCTION

2.000
EA

1.000
EA

2.000
EA

10.000
EA

850.000
LF

(1) MILANI CONSTRUCTION,

Max:

(2) RUSTLER CONSTRUCTION

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(3) FRANCIS O. DAY CO., INC.

LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

9,000.00000 18,000.00 9,000.00000 18,000.00 9,500.00000 19,000.00
15,500.00000 15,500.00 16,000.00000 16,000.00 16,200.00000 16,200.00
11,500.00000 23,000.00 11,500.00000 23,000.00 11,880.00000 23,760.00

800.00000 8,000.00 800.00000 8,000.00 810.00000 8,100.00
3.00000 2,550.00 2.65000 2,252.50 2.70000 2,295.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8035 833002

1 INCH DIAMETER RIGID STEEL

CONDUIT, SCHEDULE 40
8036 834001
CONNECTORKIT - TYPE |
8037 834002
CONNECTORKIT - TYPE Il
8038 834003
CONNECTORKIT - TYPE 1lI
8039 834004

CONNECTORKIT - TYPE IV

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

04 - RECONSTRUCTION

165.000
LF

8.000
EA
8.000
EA
5.000
EA
5.000
EA

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
25.00000 4,125.00 25.00000 4,125.00 26.00000 4,290.00
75.00000 600.00 74.00000 592.00 76.00000 608.00
75.00000 600.00 74.00000 592.00 76.00000 608.00
75.00000 375.00 74.00000 370.00 76.00000 380.00
75.00000 375.00 74.00000 370.00 76.00000 380.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8040 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

8041 851002

GALVANIZED STEEL BEAMS

(W6X9)
8042 851003

GALVANIZED STEEL BEAMS

(W6X12)
8043 851005

GALVANIZED STEEL BEAMS

(W8X18)
8044 860284

12 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

Quantity and Units
04 - RECONSTRUCTION

26.000
EA

33.000
LF

114.000
LF

48.000
LF

76.000
EA

Max:

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

110.00000 2,860.00 105.00000 2,730.00 108.00000 2,808.00
40.00000 1,320.00 38.00000 1,254.00 39.00000 1,287.00
50.00000 5,700.00 50.00000 5,700.00 52.00000 5,928.00
73.00000 3,504.00 75.00000 3,600.00 76.00000 3,648.00

320.00000 24,320.00 315.00000 23,940.00 325.00000 24,700.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
8045 860285 8.000
16 INCH LED COUNTDOWN EA
PEDESTRIAN SIGNAL HEAD
8046 861104 2,140.000
ELECTRICAL CABLE - 2 LF
CONDUCTOR (ALUMINUM
SHIELDED)

8047 861105 1,870.000
ELECTRICAL CABLE - 2 LF
CONDUCTOR (NO. 14 AWG)

8048 861107 3,260.000
ELECTRICAL CABLE -5 LF

CONDUCTOR (NO. 14 AWG)

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
700.00000 5,600.00 700.00000 5,600.00 700.00000 5,600.00
2.00000 4,280.00 1.75000 3,745.00 1.80000 3,852.00
1.60000 2,992.00 1.60000 2,992.00 1.60000 2,992.00
1.80000 5,868.00 1.85000 6,031.00 1.90000 6,194.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8049 861108

ELECTRICAL CABLE - 7
CONDUCTOR (NO. 14 AWG)

8050 861117

ELECTRICAL CABLE - 3 WIRE (NO.
4 AWG)
8051 862101

LOOP WIRE ENCASED IN
FLEXIBLE TUBING (NO. 14 AWG)

8052 862102

SAW CUT FOR SIGNAL (LOOP
DETECTOR)

Quantity and Units
04 - RECONSTRUCTION

3,400.000
LF

35.000
LF

1,781.000
LF

465.000
LF

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
2.00000 6,800.00 2.10000 7,140.00 2.20000 7,480.00
8.00000 280.00 6.00000 210.00 12.00000 420.00
2.20000 3,918.20 2.10000 3,740.10 2.20000 3,918.20
11.00000 5,115.00 10.50000 4,882.50 11.00000 5,115.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S
District(s): 3
Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8053 865210

AUDIBLE/TACTILE PEDESTRIAN
PUSHBUTTON STATION AND

SIGNS
8054 865300

2-WIRE APS CENTRAL CONTROL

UNIT
8055 866103

15 FOOT LIGHTING ARM ON
SIGNAL STRUCTURE

8057 871202

INSTALL CONTROLLER AND
CABINET - BASE MOUNT

Quantity and Units
04 - RECONSTRUCTION

8.000
EA

4.000

EA

1.000
EA

2.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

800.00000 6,400.00 790.00000 6,320.00 810.00000 6,480.00
3,300.00000 13,200.00 3,400.00000 13,600.00 3,450.00000 13,800.00
1,300.00000 1,300.00 1,300.00000 1,300.00 1,350.00000 1,350.00
1,550.00000 3,100.00 1,600.00000 3,200.00 1,620.00000 3,240.00
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Contract ID: PG7805270
Letting Date:
Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8058 871210

INSTALL CONTROL LER AND
CABINET BASE MOUNT (ANY SIZE)
WITH FURNISH AND INSTALL
FOUNDATION AND GROUND ROD

8059 873001

REMOVE AND SALVAGE EXISTING
EQUIPMENT

8060 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

8061 832017

CABLE - 1 CONDUCTOR, NO 4
AWG, TYPE USE, 600V

Quantity and Units
04 - RECONSTRUCTION

1.000
EA

@)
LS

@)
LS

4,899.000

LF

(1) MILANI CONSTRUCTION,

Max:

(2) RUSTLER CONSTRUCTION

(3) FRANCIS O. DAY CO., INC.

LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
2,900.00000 2,900.00 3,150.00000 3,150.00 3,240.00000 3,240.00
2,500.00000 2,500.00 3,150.00000 3,150.00 3,240.00000 3,240.00
7,000.00000 7,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00
2.60000 12,737.40 2.65000 12,982.35 2.70000 13,227.30
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time: 260 WORKING DAYS

Contract Description:
SUITLAND ROAD

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
8062 832021 1,047.000
BARE COPPER GROUND WIRE, LF
NO 4 AWG
8063 800000-LS 1)

. USAF PRIMARY INSTALLATION LS

AND GATE IDENTIFICATION SIGN
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Min:

/ WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

$4,787,981.86

$4,787,981.86

$4,917,716.43

$4,917,716.43

(1) MILANI CONSTRUCTION, (2) RUSTLER CONSTRUCTION | (3) FRANCIS O. DAY CO., INC.
LLC INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
2.40000 2,512.80 2.35000 2,460.45 2.50000 2,617.50
38,000.00000 38,000.00 47,500.00000 47,500.00 24,300.00000 24,300.00

$5,155,000.00

$5,155,000.00

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

$4,787,981.86

$0.00
$4,787,981.86

$4,917,716.43

$0.00
$4,917,716.43

$5,155,000.00

$0.00
5,155,000.00
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

() indicates item is bid as Lump Sum

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

1001 110100 () 40,000.00000 40,000.00 76,000.00000 76,000.00 35,247.50000 35,247.50
CLEARING & GRUBBING LS
1002 110360 (2) 45,000.00000 45,000.00 50,000.00000 50,000.00 60,000.00000 60,000.00
TYPE C ENGINEERS OFFICE LS
1003 110500 9,000.000 1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00
PRICE ADJUSTMENT FOR DIESEL EA
FUEL
1004 114005 12,470.000 0.22000 2,743.40 0.31000 3,865.70 0.40000 4,988.00
5 INCH YELLOW NONTOXIC LEAD LF
FREE WATERBORNE PAVEMENT
MARKING PAINT
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1005 114010 33,140.000 0.22000 7,290.80 0.31000 10,273.40 0.40000 13,256.00
5 INCH WHITE NONTOXIC LEAD LF
FREE WATERBORNE PAVEMENT
MARKING PAINT
1006 114020 7,550.000 0.31000 2,340.50 0.62000 4,681.00 0.81000 6,115.50
10 INCH WHITE NONTOXIC LEAD LF
FREE WATERBORNE PAVEMENT
MARKING PAINT
1007 114035 1,420.000 3.10000 4,402.00 1.73000 2,456.60 2.59000 3,677.80
12 INCH WHITE NONTOXIC LEAD LF
FREE WATERBORNE PAVEMENT
MARKING PAINT
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1008 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1009 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

1010 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

Quantity and Units
04 - RECONSTRUCTION

548.000
LF

2,500.000
LF

2,870.000
LF

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

4.00000 2,192.00 3.45000 1,890.60 5.18000 2,838.64
1.65000 4,125.00 1.61000 4,025.00 1.55000 3,875.00
1.65000 4,735.50 1.61000 4,620.70 1.55000 4,448.50
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time: 260 WORKING DAYS

Contract Description:

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

1011 114275 9,240.000 0.11000 1,016.40 0.25000 2,310.00 0.29000 2,679.60
REMOVAL OF REMOVABLE LF
PREFORMED PAVEMENT
MARKINGS - ANY WIDTH
1012 114280 3,050.000 1.10000 3,355.00 2.07000 6,313.50 1.44000 4,392.00
REMOVAL OF EXISTING LF
PAVEMENT LINE MARKINGS, ANY
WIDTH
1013 114302 3,870.000 2.75000 10,642.50 3.33000 12,887.10 3.91000 15,131.70
8 INCH BLACK OUT TAPE LINES LF
1014 120500 (2) 150,000.00000 150,000.00| 350,000.00000 350,000.00| 170,000.00000 170,000.00
MAINTENANCE OF TRAFFIC LS
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1015 120552

CRUSHER RUN AGGREGATE CR-6

FOR MAINTENANCE OF TRAFFIC
1016 120561

HOT MIX ASPHALT FOR
MAINTENANCE OF TRAFFIC

1017 120610
ARROW PANEL

1018 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE RETROREFLECTIVE
SHEETING

Quantity and Units
04 - RECONSTRUCTION

40.000
TON

210.000
TON

310.000
ub
2,720.000
SF

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

45.00000 1,800.00 30.00000 1,200.00 80.00000 3,200.00
150.00000 31,500.00 90.00000 18,900.00 120.00000 25,200.00
30.00000 9,300.00 35.00000 10,850.00 32.20000 9,982.00
17.00000 46,240.00 16.00000 43,520.00 18.40000 50,048.00



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 53 of 144

Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:

1019 120715 2,760.000 3.00000 8,280.00 15.00000 41,400.00 10.98000 30,304.80
RESET PRECAST TEMPORARY LF
CONCRETE TRAFFIC BARRIER
FOR MAINTENANCE OF TRAFFIC
1020 120717 116.000 20.00000 2,320.00 15.00000 1,740.00 15.00000 1,740.00
REFLECTIVE BARRIER MARKERS EA
1021 120750 56.000 275.00000 15,400.00 300.00000 16,800.00 322.00000 18,032.00
TEMPORARY CRASH CUSHION BBL
SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC
1022 120784 2,958.000 2.30000 6,803.40 3.45000 10,205.10 2.88000 8,519.04
TEMPORARY ORANGE LF
CONSTRUCTION FENCE
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:

1023 120800 1,320.000 80.00000 105,600.00 50.00000 66,000.00 65.00000 85,800.00
WATER FILLED BARRIER FOR LF
MAINTENANCE OF TRAFFIC
1024 120820 675.000 1.00000 675.00 95.00000 64,125.00 86.25000 58,218.75
DRUMS FOR MAINTENANCE OF EA
TRAFFIC
1025 120860 202.000 100.00000 20,200.00 75.00000 15,150.00 79.35000 16,028.70
PORTABLE VARIABLE MESSAGE ubD
SIGN
1026 120890 100.000 300.00000 30,000.00 350.00000 35,000.00 75.00000 7,500.00
PROTECTION VEHICLE ubD
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time: 260 WORKING DAYS

Contract Description:

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1027 121019 5.000 5,100.00000 25,500.00 7,500.00000 37,500.00 5,347.50000 26,737.50
TEMPORARY TYPE E TRAFFIC EA
BARRIER END TREATMENT 4
BAYS, ANY WIDTH
1028 121060 2.000 1,700.00000 3,400.00 2,500.00000 5,000.00 1,771.00000 3,542.00
REMOVE AND RESET EA
TEMPORARY TYPE E TRAFFIC
BARRIER END TREATMENT, ANY
BAYS, ANY WIDTH
1029 121150 3,310.000 10.00000 33,100.00 8.00000 26,480.00 41.00000 135,710.00
PRECAST TEMPORARY 32 INCH F LF
SHAPE CONCRETE TRAFFIC
BARRIER
1030 130840 Q) 77,000.00000 77,000.00 60,000.00000 60,000.00| 119,600.00000 119,600.00
CONSTRUCTION STAKEOUT LS
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

1031 130850 () 375,000.00000 375,000.00| 425,000.00000 425,000.00f 626,916.18000 626,916.18
MOBILIZATION LS
1032 100000-LS (2) 20,000.00000 20,000.00 20,000.00000 20,000.00 7,500.00000 7,500.00
. PROTECTION OF EXISTING LS
STRUCTURES
2001 201030 12,255.000 30.00000 367,650.00 30.00000 367,650.00 40.00000 490,200.00
CLASS 1 EXCAVATION CY
2002 201031 250.000 100.00000 25,000.00 30.00000 7,500.00 40.00000 10,000.00
CLASS 1-A EXCAVATION CY
2003 202050 250.000 50.00000 12,500.00 50.00000 12,500.00 40.00000 10,000.00
SELECT BORROW CY
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2004 202065
COMMON BORROW
2005 203030
TEST PIT EXCAVATION
2006 210025

REMOVAL OF EXISTING
PAVEMENT

2007 210026

REMOVAL OF EXISTING
SIDEWALK

3001 300000-EA
. MODIFIED WR INLET

PG7805270
December 11, 2014
103

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD

Quantity and Units
04 - RECONSTRUCTION

721.000

CcY

9.000

CY

53.000

CcY

3.000
CY

1.000
EA

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

15.00000 10,815.00 35.00000 25,235.00 35.00000 25,235.00
200.00000 1,800.00 150.00000 1,350.00 150.00000 1,350.00
100.00000 5,300.00 50.00000 2,650.00 51.55000 2,732.15
100.00000 300.00 100.00000 300.00 478.53000 1,435.59

10,000.00000 10,000.00 7,500.00000 7,500.00 6,900.00000 6,900.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3002 300000-SY

. GEOTEXTILE TYPE I,
NON-WOVEN

3003 300000-SY

. GEOTEXTILE TYPE SE,
NON-WOVEN

3005 301008

STABILIZED CONSTRUCTION
ENTRANCE

3006 301318

MIX 6 CONCRETE FOR
MISCELLANEOUS STRUCTURES

Quantity and Units
04 - RECONSTRUCTION

1,805.000
SY

891.000
SY

5.000
EA

7.000
CY

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

1.40000 2,527.00 2.50000 4,512.50 9.00000 16,245.00
1.10000 980.10 3.50000 3,118.50 9.00000 8,019.00
1,500.00000 7,500.00 3,200.00000 16,000.00 60.00000 300.00
1,000.00000 7,000.00 850.00000 5,950.00 747.50000 5,232.50
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3007 302415

15 INCH REINFORCED CONCRETE
PIPE, CLASS IV

3008 302418

18 INCH REINFORCED CONCRETE
PIPE, CLASS IV

3009 302430

30 INCH REINFORCED CONCRETE
PIPE, CLASS IV

3010 302515

15 INCH REINFORCED CONCRETE
PIPE, CLASS V

Quantity and Units
04 - RECONSTRUCTION

809.000
LF

273.000
LF

3.000
LF

275.000
LF

(4) CONCRETE GENERAL,

Max:

(5) CIVIL CONSTRUCTION,

(6) FORT MYER

INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

58.00000 46,922.00 90.00000 72,810.00 69.00000 55,821.00
64.00000 17,472.00 100.00000 27,300.00 80.50000 21,976.50
175.00000 525.00 550.00000 1,650.00 345.00000 1,035.00
60.00000 16,500.00 150.00000 41,250.00 80.50000 22,137.50
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3011 340024

24 INCH CORRUGATED
POLYETHYLENE PIPE, TYPE S

3012 354430

STANDARD TYPE C ENDWALL
FOR 30 INCH PIPE

3013 368818

18 INCH STANDARD CONCRETE
END SECTION

3014 368824

24 INCH STANDARD CONCRETE
END SECTION

Quantity and Units
04 - RECONSTRUCTION

25.000
LF

1.000
EA

1.000
EA

1.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

64.00000 1,600.00 155.00000 3,875.00 103.50000 2,587.50
3,600.00000 3,600.00 4,400.00000 4,400.00 3,737.50000 3,737.50
1,100.00000 1,100.00 2,000.00000 2,000.00 977.50000 977.50
1,200.00000 1,200.00 2,400.00000 2,400.00 1,121.25000 1,121.25
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3015 372122

STANDARD WR INLET-MINIMUM

DEPTH
3016 372123

STANDARD WR INLET-VERTICAL

DEPTH
3017 372124

TRIPLE WR INLET-MINIMUM

DEPTH
3018 374015

STANDARD 10 FT COG
INLET-MINIMUM DEPTH

Quantity and Units
04 - RECONSTRUCTION

10.000
EA

1.000
LF

1.000
EA

3.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

4,600.00000 46,000.00 6,600.00000 66,000.00 5,462.50000 54,625.00
300.00000 300.00 1,000.00000 1,000.00 287.50000 287.50
7,300.00000 7,300.00 9,000.00000 9,000.00 8,912.50000 8,912.50
3,900.00000 11,700.00 6,000.00000 18,000.00 6,612.50000 19,837.50
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

3020 374100 6.000 3,600.00000 21,600.00 4,500.00000 27,000.00 4,312.50000 25,875.00
5 FOOT COG/COS OPENING EA
3021 374110 2.000 4,600.00000 9,200.00 5,200.00000 10,400.00 5,692.50000 11,385.00
10 FOOT COG/COS OPENING EA
3022 374235 1.000 10,700.00000 10,700.00 11,000.00000 11,000.00 10,637.50000 10,637.50
STANDARD 20 FT COS EA
INLET-MINIMUM DEPTH
3023 380120 6.000 2,600.00000 15,600.00 3,300.00000 19,800.00 2,472.50000 14,835.00
STANDARD YARD INLET - EA
MINIMUM DEPTH
3024 380122 5.000 200.00000 1,000.00 550.00000 2,750.00 172.50000 862.50
STANDARD YARD INLET - LF
VERTICAL DEPTH
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
3025 380210 8.000 1,500.00000 12,000.00 5,000.00000 40,000.00 4,312.50000 34,500.00
CONVERT EXISTING INLET TO EA
MANHOLE TRAFFIC AREAS
3026 380500 1.000 3,500.00000 3,500.00 5,500.00000 5,500.00 3,737.50000 3,737.50
STANDARD SHALLOW MANHOLE 4 EA
FT SQUARE WITH TYPE A FRAME
AND COVER-MINIMUM DEPTH
3027 380600 1.000 3,600.00000 3,600.00 4,300.00000 4,300.00 3,737.50000 3,737.50
48 INCH DIAMETER MANHOLE EA
FOR 12 INCH TO 24 INCH PIPES -
MINIMUM DEPTH
3028 387106 3,670.000 12.00000 44,040.00 18.00000 66,060.00 20.13000 73,877.10
6 INCH PERFORATED CIRCULAR LF
PIPE LONGITUDINAL
UNDERDRAIN
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Contract ID:
Letting Date:
Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3029 387109

6 INCH CIRCULAR PIPE
UNDERDRAIN OUTLETS

3030 388063
PORTABLE SEDIMENT TANK
3031 388066
INLET PROTECTION
3032 388155

TEMPORARY GABION OUTLET
STRUCTURES

3033 390125
SANDBAGS

Quantity and Units
04 - RECONSTRUCTION

83.000
LF

2.000
EA
38.000
EA
1.000
EA

1,000.000
EA

(4) CONCRETE GENERAL,

Max:

(5) CIVIL CONSTRUCTION,

(6) FORT MYER

INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

25.00000 2,075.00 50.00000 4,150.00 23.00000 1,909.00
1,000.00000 2,000.00 3,000.00000 6,000.00 2,500.00000 5,000.00
210.00000 7,980.00 285.00000 10,830.00 287.50000 10,925.00
2,500.00000 2,500.00 1,000.00000 1,000.00 3,500.00000 3,500.00
8.00000 8,000.00 8.00000 8,000.00 25.00000 25,000.00
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

3034 390220 73.000 50.00000 3,650.00 100.00000 7,300.00 150.00000 10,950.00
CLASS O RIPRAP DITCH SY
3035 390221 52.000 60.00000 3,120.00 110.00000 5,720.00 105.00000 5,460.00
CLASS | RIPRAP DITCH SY
3036 390350 16.000 60.00000 960.00 100.00000 1,600.00 85.00000 1,360.00
2 INCH TO 3 INCH STONE FOR TON
SEDIMENT CONTROL
3037 390525 5,302.000 1.60000 8,483.20 2.30000 12,194.60 3.00000 15,906.00
SILT FENCE LF
3038 390535 1,136.000 7.50000 8,520.00 8.00000 9,088.00 9.00000 10,224.00
SUPER SILT FENCE LF
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
3039 390610
NO 2 AGGREGATE FOR

STORMWATER MANAGEMENT
FACILITIES

3040 390620

NO 7 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

3041 390630

NO 57 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

Quantity and Units
04 - RECONSTRUCTION

176.000
CY

168.000
CcYy

654.000
CY

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

80.00000 14,080.00 90.00000 15,840.00 100.00000 17,600.00
80.00000 13,440.00 90.00000 15,120.00 100.00000 16,800.00
80.00000 52,320.00 75.00000 49,050.00 100.00000 65,400.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3042 390650

COARSE SAND FOR
STORMWATER MANAGEMENT
FACILITIES

3043 390660
BIORETENTION SOIL MIX

3044 390665

STORMWATER MANAGEMENT
FACILITY AS-BUILT

CERTIFICATION
3045 300000-CY

. TOPSOIL CHECK DAMS

Quantity and Units
04 - RECONSTRUCTION

168.000
CY

1,006.000
cY
)
LS

75.000
CY

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

80.00000 13,440.00 95.00000 15,960.00 65.00000 10,920.00
90.00000 90,540.00 80.00000 80,480.00 140.00000 140,840.00
17,000.00000 17,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00
60.00000 4,500.00 75.00000 5,625.00 100.00000 7,500.00
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

3046 388140 254.000 8.00000 2,032.00 13.00000 3,302.00 11.50000 2,921.00
DIVERSION FENCE LF
3047 388062 154.000 5.00000 770.00 10.00000 1,540.00 15.00000 2,310.00
EARTH DIKE LF
3048 302436 273.000 113.00000 30,849.00 195.00000 53,235.00 230.00000 62,790.00
36 INCH REINFORCED CONCRETE LF
PIPE, CLASS IV
3049 302518 48.000 64.00000 3,072.00 160.00000 7,680.00 103.50000 4,968.00
18 INCH REINFORCED CONCRETE LF
PIPE, CLASS V
3050 354436 1.000 5,000.00000 5,000.00 6,600.00000 6,600.00 5,462.50000 5,462.50
STANDARD TYPE C ENDWALL EA
FOR 36 INCH PIPE
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

3051 380610 3.000 5,400.00000 16,200.00 7,500.00000 22,500.00 5,577.50000 16,732.50
60 INCH DIAMETER MANHOLE EA
FOR 27 INCH TO 36 INCH PIPES -
MINIMUM DEPTH
3052 380615 1.000 350.00000 350.00 800.00000 800.00 517.50000 517.50
60 INCH DIAMETER MANHOLE - LF
VERTICAL DEPTH
3053 390640 1,963.000 20.00000 39,260.00 12.00000 23,556.00 51.75000 101,585.25
6 INCH SUB-DRAIN PIPE LF
4001 417105 244.000 80.00000 19,520.00 20.00000 4,880.00 75.00000 18,300.00
CLASS 3 EXCAVATION CcY
4002 445102 Q) 79,000.00000 79,000.00 90,000.00000 90,000.00 80,000.00000 80,000.00
RETAINING WALL LS
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
5001 500000-LF 105.000
.15 INCH YELLOW LEAD FREE LF
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS
5002 500000-SY 3,000.000
. 6 INCH FOAMED ASPHALT SY
STABILIZED BASE COURSE
5003 500000-SY 177.000
.8 INCH PORTLAND CEMENT SY
CONCRETE PAVEMENT FOR
DRIVEWAY MIX 8
5004 504086 50.000
HOT MIX ASPHALT SUPERPAVE TON

9.5MM FOR SURFACE, PG64-22,
LEVEL-2

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

6.00000 630.00 5.50000 577.50 8.05000 845.25
21.00000 63,000.00 22.50000 67,500.00 23.00000 69,000.00
56.00000 9,912.00 67.00000 11,859.00 125.00000 22,125.00
174.00000 8,700.00 182.00000 9,100.00 183.00000 9,150.00
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
5005 504102 1,528.000 107.00000 163,496.00 114.00000 174,192.00 115.00000 175,720.00
HOT MIX ASPHALT SUPERPAVE TON
9.5MM FOR WEDGE/LEVEL,
PG64-22, LEVEL -2
5006 504169 4,311.000 118.00000 508,698.00 126.50000 545,341.50 126.50000 545,341.50
HOT MIX ASPHALT SUPERPAVE TON
9.5MM, PG76-22, HDFV, LEVEL-2
5007 504306 1,950.000 95.00000 185,250.00 100.00000 195,000.00 100.00000 195,000.00
HOT MIX ASPHALT SUPERPAVE TON
19.0MM FOR WEDGE/LEVEL,
PG64-22, LEVEL-2
5008 504298 3,503.000 83.00000 290,749.00 88.00000 308,264.00 88.00000 308,264.00
HOT MIX ASPHALT SUPERPAVE TON
19.0MM FOR BASE, PG64-22,
LEVEL-2
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5009 504428

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR FULL DEPTH PATCH,
PG64-22, LEVEL-2

5010 504440

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR PARTIAL DEPTH
PATCH, PG64-22, LEVEL-2

5011 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

5012 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

Quantity and Units
04 - RECONSTRUCTION

50.000
TON

50.000
TON

16,000.000

EA

32,000.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

200.00000 10,000.00 350.00000 17,500.00 260.00000 13,000.00
280.00000 14,000.00 300.00000 15,000.00 230.00000 11,500.00
1.00000 16,000.00 1.00000 16,000.00 1.00000 16,000.00
1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5013 504610

PAYMENT ADJUSTMENT FOR HOT

MIX ASPHALT MIXTURE
5014 520113

6 INCH GRADED AGGREGATE
BASE COURSE

5015 530100

GRINDING HOT MIX ASPHALT
PAVEMENT 0 INCH TO 2 INCH

5016 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

Quantity and Units
04 - RECONSTRUCTION

32,000.000
EA

14,096.000
SY

27,044.000
SY

18,000.000
EA

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00
13.75000 193,820.00 11.00000 155,056.00 13.50000 190,296.00
2.20000 59,496.80 3.15000 85,188.60 3.45000 93,301.80
1.00000 18,000.00 1.00000 18,000.00 1.00000 18,000.00
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5017 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5018 585407

5INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5019 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5020 585439

PAVEMENT MARKING PAINT
LEGENDS AND SYMBOLS

Quantity and Units
04 - RECONSTRUCTION

12,095.000
LF

7,165.000
LF

945.000
LF

395.000
SF

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
0.88000 10,643.60 0.95000 11,490.25 1.09000 13,183.55
0.88000 6,305.20 0.95000 6,806.75 1.09000 7,809.85
1.65000 1,559.25 1.95000 1,842.75 2.19000 2,069.55
2.75000 1,086.25 8.60000 3,397.00 6.90000 2,725.50
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
5021 585621 1,360.000 8.15000 11,084.00 8.00000 10,880.00 10.35000 14,076.00
12 INCH WHITE PREFORMED LF
THERMOPLASTIC PAVEMENT
MARKING LINES
5022 585625 440.000 12.50000 5,500.00 16.00000 7,040.00 20.70000 9,108.00
24 INCH WHITE PREFORMED LF
THERMOPLASTIC PAVEMENT
MARKING LINES
5023 585627 220.000 22.00000 4,840.00 19.50000 4,290.00 20.15000 4,433.00
WHITE PREFORMED SF
THERMOPLASTIC PAVEMENT
MARKING LEGENDS AND
SYMBOLS
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5024 585631

BIKE LANE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING WITH ARROW

5025 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

5026 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

6002 634310

STANDARD TYPE A COMBINATION

CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

Quantity and Units
04 - RECONSTRUCTION

391.000
SF

550.000
LF

308.000

EA

5,816.000
LF

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

33.00000 12,903.00 30.00000 11,730.00 26.00000 10,166.00
3.30000 1,815.00 5.20000 2,860.00 1.45000 797.50
26.50000 8,162.00 35.65000 10,980.20 27.00000 8,316.00
36.00000 209,376.00 25.00000 145,400.00 29.00000 168,664.00
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
6003 648120 462.000
MONOLITHIC CONCRETE MEDIAN LF
3 FEET O INCH WIDE TYPE A-1
6004 648140 732.000
MONOLITHIC CONCRETE MEDIAN LF
4 FEET O INCH WIDE TYPE A-1
6005 648160 395.000
MONOLITHIC CONCRETE MEDIAN LF
6 FEET O INCH WIDE TYPE A-1
6006 655105 8,172.000

5 INCH CONCRETE SIDEWALK SF

Quantity and Units

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

75.00000 34,650.00 85.00000 39,270.00 80.50000 37,191.00
82.00000 60,024.00 100.00000 73,200.00 96.00000 70,272.00
95.00000 37,525.00 135.00000 53,325.00 126.50000 49,967.50
5.00000 40,860.00 6.50000 53,118.00 7.50000 61,290.00



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 78 of 144

Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

6007 655120 193.000 47.00000 9,071.00 42.00000 8,106.00 40.25000 7,768.25
DETECTABLE WARNING SURFACE SF
FOR CURB RAMPS
6008 660650 2,372.000 21.00000 49,812.00 22.00000 52,184.00 22.43000 53,203.96
TRAFFIC BARRIER W BEAM USING LF
8 FOOT POST
6009 660670 306.000 9.50000 2,907.00 10.00000 3,060.00 7.48000 2,288.88
TRAFFIC BARRIER W BEAM LF
PANEL
6010 661510 1.000 2,400.00000 2,400.00 2,530.00000 2,530.00 2,288.50000 2,288.50
TYPE C TRAFFIC BARRIER END EA
TREATMENT
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

6011 661540 2.000 850.00000 1,700.00 886.00000 1,772.00 966.00000 1,932.00
TYPE K TRAFFIC BARRIER END EA
TREATMENT, ANY OPTION
6012 660651 54.000 88.00000 4,752.00 92.00000 4,968.00 100.05000 5,402.70
TRAFFIC BARRIER W BEAM 8 EA
FOOT POST
7001 704345 25,130.000 6.00000 150,780.00 6.00000 150,780.00 6.79000 170,632.70
PLACING FURNISHED TOPSOIL 4 SY
INCH DEPTH
7002 705500 15,168.000 0.65000 9,859.20 0.80000 12,134.40 0.81000 12,286.08
TURFGRASS ESTABLISHMENT SY
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

PG7805270
December 11, 2014
103

260 WORKING DAYS

SUITLAND ROAD

Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
7003 707410 114.000
LOWLAND MEADOW SY
ESTABLISHMENT
7004 708220 9,848.000
TURFGRASS SOD SY
ESTABLISHMENT
7005 709100 9,245.000
TYPE A SOIL STABILIZATION SY
MATTING
7006 709130 114.000
TYPE D SOIL STABILIZATION SY

MATTING

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
11.00000 1,254.00 2.60000 296.40 2.59000 295.26
3.30000 32,498.40 3.45000 33,975.60 3.45000 33,975.60
2.00000 18,490.00 2.00000 18,490.00 1.96000 18,120.20
7.00000 798.00 8.00000 912.00 8.05000 917.70
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

7007 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

7008 710170
CONSTRUCTING PLANTING BEDS
7009 715050

TREE ROOT PRUNING

7010 718300
MULCH
7011 707400

UPLAND MEADOW
ESTABLISHMENT

Quantity and Units
04 - RECONSTRUCTION

@)
LS

349.000
SY
600.000
LF
60.000
CY
224.000
SY

(4) CONCRETE GENERAL,

Max:

(5) CIVIL CONSTRUCTION,

(6) FORT MYER

INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

38,500.00000 38,500.00 40,250.00000 40,250.00 40,250.00000 40,250.00
3.30000 1,151.70 3.45000 1,204.05 3.45000 1,204.05
6.60000 3,960.00 13.80000 8,280.00 6.00000 3,600.00
55.00000 3,300.00 57.50000 3,450.00 57.50000 3,450.00
6.60000 1,478.40 2.60000 582.40 2.59000 580.16
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

7012 709140

TYPE E SOIL STABILIZATION

MATTING
8001 800000-LF

. ELECTRICAL CABLE - 1
CONDUCTOR NO. 4/0 AWG -
THHN/THWN

8002 801001

CONCRETE FOR SIGN
FOUNDATION

8003 801003

CONCRETE FOR LIGHT
FOUNDATION

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

04 - RECONSTRUCTION

150.000
SY

300.000

LF

6.000

CY

17.000
CY

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

6.60000 990.00 8.00000 1,200.00 8.05000 1,207.50
3.25000 975.00 3.45000 1,035.00 5.18000 1,554.00
1,540.00000 9,240.00 1,610.00000 9,660.00 600.00000 3,600.00
972.00000 16,524.00 1,035.00000 17,595.00 1,207.50000 20,527.50
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

PG7805270
December 11, 2014
103

260 WORKING DAYS

SUITLAND ROAD

Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
8004 801004 30.000
CONCRETE FOR SIGNAL CY
FOUNDATION
8005 801104 388.000
WOOD SIGN SUPPORTS 4 INCH X LF
4 INCH
8006 801106 1,004.000
WOOD SIGN SUPPORTS 4 INCH X LF
6 INCH
8007 801605 623.000
SHEET ALUMINUM SIGNS SF
8008 801610 338.000
EXTRUDED ALUMINUM SIGNS SF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

972.00000 29,160.00 1,035.00000 31,050.00 1,207.50000 36,225.00
11.00000 4,268.00 11.50000 4,462.00 11.50000 4,462.00
12.00000 12,048.00 12.65000 12,700.60 12.65000 12,700.60
24.00000 14,952.00 24.75000 15,419.25 28.75000 17,911.25
31.00000 10,478.00 32.80000 11,086.40 42.55000 14,381.90
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8009 801711 2,891.000 6.60000 19,080.60 6.90000 19,947.90 5.75000 16,623.25
REMOVE EXISTING GROUND SF
MOUNTED SIGNS AND SUPPORTS
8010 802501 1,540.000 2.16000 3,326.40 2.30000 3,542.00 2.01000 3,095.40
NO. 6 AWG STRANDED BARE LF
COPPER GROUND WIRE
8011 805115 150.000 30.25000 4,537.50 32.20000 4,830.00 57.50000 8,625.00
3 INCH SCHEDULE 80 RIGID PVC LF
CONDUIT-BORED
8012 805118 755.000 32.40000 24,462.00 34.50000 26,047.50 14.95000 11,287.25
4 INCH SCHEDULE 80 RIGID PVC LF
CONDUIT-BORED
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8013 805125

2 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8014 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8015 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8016 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

Quantity and Units
04 - RECONSTRUCTION

795.000
LF

1,765.000
LF

360.000
LF

30.000
LF

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

10.80000 8,586.00 11.50000 9,142.50 14.95000 11,885.25
13.00000 22,945.00 13.80000 24,357.00 16.10000 28,416.50
15.00000 5,400.00 16.00000 5,760.00 17.25000 6,210.00
15.00000 450.00 16.00000 480.00 14.95000 448.50



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 86 of 144

Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time:

Contract Description:

260 WORKING DAYS

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8017 805310 40.000 18.50000 740.00 20.00000 800.00 14.95000 598.00
1 INCH GALVANIZED CONDUIT OR LF
FLEXIBLE LIQUID TIGHT CONDUIT
FOR DETECTOR SLEEVE
8018 806025 9.000 1,025.00000 9,225.00 1,092.00000 9,828.00 1,322.50000 11,902.50
LED ROADWAY LUMINAIRE EA
8019 807500 1.000 2,300.00000 2,300.00 2,472.00000 2,472.00 1,840.00000 1,840.00
EMBEDDED METERED SERVICE EA
PEDESTAL
8020 808033 8.000 2,270.00000 18,160.00 2,415.00000 19,320.00 2,530.00000 20,240.00
40 FOOT LIGHT STRUCTURE - 10 EA
FOOT BRACKET ARM
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Contract ID:
Letting Date:
Call Order:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

Contract Time: 260 WORKING DAYS

Contract Description:

Min:

SUITLAND ROAD / WESTOVER DRIVE

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8021 810019 330.000 1.90000 627.00 2.00000 660.00 2.30000 759.00
ELECTRICAL CABLE LF
3-CONDUCTOR NO. 12AWG
COPPER TYPE T/C
8022 810605 4.000 2,430.00000 9,720.00 2,588.00000 10,352.00 2,875.00000 11,500.00
NONINVASIVE DETECTOR, 1000 EA
FOOT LEAD IN CABLE
8023 811001 28.000 1,675.00000 46,900.00 1,782.00000 49,896.00 1,207.50000 33,810.00
FURNISH AND INSTALL EA
ELECTRICAL HANDHOLE
8024 812120 1.000 15,000.00000 15,000.00 7,500.00000 7,500.00 2,500.00000 2,500.00
RELOCATE FIRE HYDRANT EA
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8025 813015

INSTALL OVERHEAD SIGN

8026 816002

IP-BASED VIDEO DETECTION
CAMERA & ANY LENGTH LEAD-IN

CABLE
8027 818004

10 FOOT BREAKAWAY PEDESTAL

POLE
8028 818010

14 FOOT BREAKAWAY PEDESTAL
POLE

Quantity and Units
04 - RECONSTRUCTION

172.000
SF
11.000
EA

7.000

EA

1.000
EA

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

21.60000 3,715.20 55.20000 9,494.40 17.25000 2,967.00
6,150.00000 67,650.00 6,555.00000 72,105.00 7,302.50000 80,327.50
1,380.00000 9,660.00 1,466.00000 10,262.00 1,610.00000 11,270.00
1,890.00000 1,890.00 2,012.00000 2,012.00 2,185.00000 2,185.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8029 818021

STEEL POLE WITH TWIN 50 FOOT
MAST ARM

8030 818036

STEEL POLE WITH A SINGLE 50
FOOT MAST ARM

8031 818050

STEEL POLE WITH TWIN 50 FOOT
AND 60 FOOT MAST ARMS

8032 818052

STEEL POLE WITH SINGLE 70
FOOT MAST ARM

Quantity and Units
04 - RECONSTRUCTION

1.000
EA

2.000
EA

1.000
EA

2.000
EA

(4) CONCRETE GENERAL,

Max:

(5) CIVIL CONSTRUCTION,

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(6) FORT MYER

INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

13,300.00000 13,300.00 14,202.00000 14,202.00 12,650.00000 12,650.00
9,450.00000 18,900.00 10,062.00000 20,124.00 10,177.50000 20,355.00
16,200.00000 16,200.00 17,250.00000 17,250.00 15,640.00000 15,640.00
11,900.00000 23,800.00 12,650.00000 25,300.00 13,512.50000 27,025.00
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8033 821001 10.000 825.00000 8,250.00 862.50000 8,625.00 1,380.00000 13,800.00
BREAKAWAY BASE SUPPORT EA
SYSTEM FOR STEEL BEAMS
8034 822510 850.000 2.70000 2,295.00 3.00000 2,550.00 5.75000 4,887.50
DISCONNECT, PULL-BACK AND LF
REROUTE CABLES
8035 833002 165.000 26.00000 4,290.00 27.60000 4,554.00 17.25000 2,846.25
1 INCH DIAMETER RIGID STEEL LF
CONDUIT, SCHEDULE 40
8036 834001 8.000 76.00000 608.00 81.00000 648.00 69.00000 552.00
CONNECTORKIT - TYPE | EA
8037 834002 8.000 76.00000 608.00 81.00000 648.00 69.00000 552.00
CONNECTORKIT - TYPE Il EA
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8038 834003 5.000 76.00000 380.00 81.00000 405.00 69.00000 345.00
CONNECTOR KIT - TYPE 1l EA
8039 834004 5.000 76.00000 380.00 81.00000 405.00 69.00000 345.00
CONNECTORKIT - TYPE IV EA
8040 837001 26.000 108.00000 2,808.00 115.00000 2,990.00 120.75000 3,139.50
GROUND ROD - 3/4 INCH EA
DIAMETER X 10 FOOT LENGTH
8041 851002 33.000 40.00000 1,320.00 42.00000 1,386.00 43.70000 1,442.10
GALVANIZED STEEL BEAMS LF
(W6X9)
8042 851003 114.000 53.00000 6,042.00 55.00000 6,270.00 51.75000 5,899.50
GALVANIZED STEEL BEAMS LF
(W6X12)
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

SUITLAND ROAD / WESTOVER DRIVE

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Line No / Item ID (4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
ltem Besaription INC. LLC CONSTRUCTION
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:

8043 851005 48.000 77.00000 3,696.00 81.00000 3,888.00 74.75000 3,588.00
GALVANIZED STEEL BEAMS LF
(W8X18)
8044 860284 76.000 324.00000 24,624.00 345.00000 26,220.00 373.75000 28,405.00
12 INCH LED VEHICULAR TRAFFIC EA
SIGNAL HEAD SECTION
8045 860285 8.000 700.00000 5,600.00 747.50000 5,980.00 782.00000 6,256.00
16 INCH LED COUNTDOWN EA
PEDESTRIAN SIGNAL HEAD
8046 861104 2,140.000 1.80000 3,852.00 1.90000 4,066.00 13.11000 28,055.40
ELECTRICAL CABLE - 2 LF
CONDUCTOR (ALUMINUM
SHIELDED)
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8047 861105

ELECTRICAL CABLE - 2
CONDUCTOR (NO. 14 AWG)

8048 861107

ELECTRICAL CABLE - 5
CONDUCTOR (NO. 14 AWG)

8049 861108

ELECTRICAL CABLE -7
CONDUCTOR (NO. 14 AWG)

8050 861117

ELECTRICAL CABLE - 3 WIRE (NO.
4 AWG)

Quantity and Units
04 - RECONSTRUCTION

1,870.000
LF

3,260.000
LF

3,400.000
LF

35.000
LF

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:
1.60000 2,992.00 1.75000 3,272.50 1.61000 3,010.70
1.90000 6,194.00 2.00000 6,520.00 1.67000 5,444.20
2.15000 7,310.00 2.30000 7,820.00 1.73000 5,882.00
6.00000 210.00 6.35000 222.25 3.45000 120.75
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8051 862101

LOOP WIRE ENCASED IN
FLEXIBLE TUBING (NO. 14 AWG)

8052 862102

SAW CUT FOR SIGNAL (LOOP
DETECTOR)

8053 865210

AUDIBLE/TACTILE PEDESTRIAN
PUSHBUTTON STATION AND

SIGNS
8054 865300

2-WIRE APS CENTRAL CONTROL
UNIT

Quantity and Units
04 - RECONSTRUCTION

1,781.000
LF

465.000
LF

8.000

EA

4.000
EA

Max:

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

2.15000 3,829.15 2.30000 4,096.30 1.73000 3,081.13
10.80000 5,022.00 11.50000 5,347.50 13.80000 6,417.00
810.00000 6,480.00 863.00000 6,904.00 862.50000 6,900.00
3,450.00000 13,800.00 3,680.00000 14,720.00 3,795.00000 15,180.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8055 866103

15 FOOT LIGHTING ARM ON
SIGNAL STRUCTURE

8057 871202

INSTALL CONTROLLER AND
CABINET - BASE MOUNT

8058 871210

INSTALL CONTROL LER AND
CABINET BASE MOUNT (ANY SIZE)
WITH FURNISH AND INSTALL
FOUNDATION AND GROUND ROD

8059 873001

REMOVE AND SALVAGE EXISTING
EQUIPMENT

Quantity and Units
04 - RECONSTRUCTION

1.000
EA

2.000
EA

1.000
EA

)
LS

(4) CONCRETE GENERAL,

Max:

(5) CIVIL CONSTRUCTION,

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(6) FORT MYER

INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

1,375.00000 1,375.00 1,437.00000 1,437.00 1,725.00000 1,725.00
1,650.00000 3,300.00 1,725.00000 3,450.00 1,265.00000 2,530.00
3,300.00000 3,300.00 3,450.00000 3,450.00 2,530.00000 2,530.00
3,300.00000 3,300.00 3,450.00000 3,450.00 15,000.00000 15,000.00
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8060 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

8061 832017

CABLE - 1 CONDUCTOR, NO 4
AWG, TYPE USE, 600V

8062 832021

BARE COPPER GROUND WIRE,

NO 4 AWG
8063 800000-LS

. USAF PRIMARY INSTALLATION
AND GATE IDENTIFICATION SIGN

Quantity and Units
04 - RECONSTRUCTION

@)
LS

4,899.000
LF

1,047.000
LF

@)
LS

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER

INC. LLC CONSTRUCTION

CORPORATION

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
- STP 80% Cat Alt Set: Cat Alt Member: LCC:

8,300.00000 8,300.00 8,625.00000 8,625.00 7,475.00000 7,475.00
2.75000 13,472.25 2.85000 13,962.15 2.01000 9,846.99
2.50000 2,617.50 2.60000 2,722.20 2.30000 2,408.10
47,000.00000 47,000.00 43,000.00000 43,000.00 10,000.00000 10,000.00
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Contract ID: PG7805270
Letting Date: December 11, 2014
Call Order: 103
Contract Time: 260 WORKING DAYS

Counties: PRINCE GEORGE'S
District(s): 3

Project(s): AC-STP-G-5104(5)E
Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

(4) CONCRETE GENERAL, (5) CIVIL CONSTRUCTION, (6) FORT MYER
INC. LLC CONSTRUCTION
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
$5,297,715.20 $5,928,715.15 $6,369,965.61
$5,297,715.20 $5,928,715.15 $6,369,965.61
$5,297,715.20 $5,928,715.15 $6,369,965.61
$0.00 $0.00 $0.00
$5,297,715.20 $5,928,715.15 6,369,965.61
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1001 110100 (2) 31,134.61000 31,134.61
CLEARING & GRUBBING LS
1002 110360 (2) 54,015.67000 54,015.67
TYPE C ENGINEERS OFFICE LS
1003 110500 9,000.000 1.00000 9,000.00
PRICE ADJUSTMENT FOR DIESEL EA
FUEL
1004 114005 12,470.000 0.33000 4,115.10
5 INCH YELLOW NONTOXIC LEAD LF
FREE WATERBORNE PAVEMENT
MARKING PAINT
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1005 114010

5 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1006 114020

10 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1007 114035

12 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1008 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

Quantity and Units
04 - RECONSTRUCTION

33,140.000
LF

7,550.000
LF

1,420.000
LF

548.000
LF

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:
0.33000 10,936.20
0.65000 4,907.50
1.82000 2,584.40
3.63000 1,989.24

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1009 114215 2,500.000 1.69000 4,225.00
5INCH YELLOW REMOVABLE LF
PREFORMED PAVEMENT LINE
MARKINGS
1010 114220 2,870.000 1.69000 4,850.30
5 INCH WHITE REMOVABLE LF
PREFORMED PAVEMENT LINE
MARKINGS
1011 114275 9,240.000 0.24000 2,217.60
REMOVAL OF REMOVABLE LF
PREFORMED PAVEMENT
MARKINGS - ANY WIDTH
1012 114280 3,050.000 2.18000 6,649.00
REMOVAL OF EXISTING LF
PAVEMENT LINE MARKINGS, ANY
WIDTH
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1013 114302 3,870.000 3.51000 13,583.70
8 INCH BLACK OUT TAPE LINES LF
1014 120500 (2) 411,400.00000 411,400.00
MAINTENANCE OF TRAFFIC LS
1015 120552 40.000 80.69000 3,227.60
CRUSHER RUN AGGREGATE CR-6 TON
FOR MAINTENANCE OF TRAFFIC
1016 120561 210.000 242.00000 50,820.00
HOT MIX ASPHALT FOR TON
MAINTENANCE OF TRAFFIC
1017 120610 310.000 26.62000 8,252.20
ARROW PANEL ubD
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1018 120625 2,720.000 17.55000 47,736.00
TEMPORARY TRAFFIC SIGNS SF

HIGH PERFORMANCE WIDE
ANGLE RETROREFLECTIVE

SHEETING
1019 120715 2,760.000 22.09000 60,968.40
RESET PRECAST TEMPORARY LF

CONCRETE TRAFFIC BARRIER
FOR MAINTENANCE OF TRAFFIC

1020 120717 116.000 16.94000 1,965.04
REFLECTIVE BARRIER MARKERS EA
1021 120750 56.000 302.50000 16,940.00
TEMPORARY CRASH CUSHION BBL

SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1022 120784

TEMPORARY ORANGE
CONSTRUCTION FENCE

1023 120800

WATER FILLED BARRIER FOR
MAINTENANCE OF TRAFFIC

1024 120820

DRUMS FOR MAINTENANCE OF

TRAFFIC
1025 120860

PORTABLE VARIABLE MESSAGE

SIGN
1026 120890

PROTECTION VEHICLE

Quantity and Units
04 - RECONSTRUCTION

2,958.000
LF

1,320.000
LF

675.000
EA

202.000
ub

100.000
ub

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

2.54000 7,513.32
54.65000 72,138.00
75.02000 50,638.50
90.75000 18,331.50

665.50000 66,550.00

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount



&

Tabulation of Bids

12/16/2014 12:04:41
Trnseport v2.02.096.03

Page 104 of 144

Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Max:

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set:
1027 121019 5.000 3,630.00000 18,150.00
TEMPORARY TYPE E TRAFFIC EA
BARRIER END TREATMENT 4
BAYS, ANY WIDTH
1028 121060 2.000 1,331.00000 2,662.00
REMOVE AND RESET EA
TEMPORARY TYPE E TRAFFIC
BARRIER END TREATMENT, ANY
BAYS, ANY WIDTH
1029 121150 3,310.000 36.29000 120,119.90
PRECAST TEMPORARY 32 INCH F LF
SHAPE CONCRETE TRAFFIC
BARRIER
1030 130840 Q) 36,324.20000 36,324.20
CONSTRUCTION STAKEOUT LS

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
1031 130850 (2) 817,905.40000 817,905.40
MOBILIZATION LS
1032 100000-LS (2) 34,875.88000 34,875.88
. PROTECTION OF EXISTING LS
STRUCTURES
2001 201030 12,255.000 28.98000 355,149.90
CLASS 1 EXCAVATION CY
2002 201031 250.000 48.38000 12,095.00
CLASS 1-A EXCAVATION CY
2003 202050 250.000 53.90000 13,475.00
SELECT BORROW CY
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2004 202065

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

COMMON BORROW
2005 203030
TEST PIT EXCAVATION
2006 210025

REMOVAL OF EXISTING
PAVEMENT

2007 210026

REMOVAL OF EXISTING
SIDEWALK

3001 300000-EA
. MODIFIED WR INLET

(7) CORINTHIAN
CONTRACTORS, INC.
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:

721.000 38.88000 28,032.48
CY

9.000 357.37000 3,216.33
CY

53.000 49.17000 2,606.01
CcY

3.000 115.89000 347.67
CY

1.000 7,185.21000 7,185.21
EA
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:
3002 300000-SY 1,805.000 2.43000 4.386.15
. GEOTEXTILE TYPE I, SY
NON-WOVEN
3003 300000-SY 891.000 2.12000 1,888.92
. GEOTEXTILE TYPE SE, SY
NON-WOVEN
3005 301008 5.000 3,258.71000 16,293.55
STABILIZED CONSTRUCTION EA
ENTRANCE
3006 301318 7.000 559.02000 3,913.14
MIX 6 CONCRETE FOR CY
MISCELLANEOUS STRUCTURES
3007 302415 809.000 72.78000 58,879.02
15 INCH REINFORCED CONCRETE LF
PIPE, CLASS IV
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Contract ID: PG7805270

Letting Date: December 11, 2014

Call Order: 103

Contract Time: 260 WORKING DAYS

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

3008 302418 273.000

18 INCH REINFORCED CONCRETE LF

PIPE, CLASS IV

3009 302430 3.000

30 INCH REINFORCED CONCRETE LF

PIPE, CLASS IV

3010 302515 275.000

15 INCH REINFORCED CONCRETE LF

PIPE, CLASS V

3011 340024 25.000

24 INCH CORRUGATED LF

POLYETHYLENE PIPE, TYPE S

3012 354430 1.000

STANDARD TYPE C ENDWALL EA

FOR 30 INCH PIPE

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:
80.02000 21,845.46
628.17000 1,884.51
74.60000 20,515.00
129.93000 3,248.25
4,644.67000 4,644.67

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3013 368818

18 INCH STANDARD CONCRETE
END SECTION

3014 368824

24 INCH STANDARD CONCRETE
END SECTION

3015 372122

STANDARD WR INLET-MINIMUM

DEPTH
3016 372123

STANDARD WR INLET-VERTICAL

DEPTH
3017 372124

TRIPLE WR INLET-MINIMUM
DEPTH

Quantity and Units
04 - RECONSTRUCTION

1.000
EA

1.000
EA

10.000
EA

1.000
LF

1.000
EA

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:
1,583.28000 1,583.28
1,740.56000 1,740.56
4,097.14000 40,971.40
710.92000 710.92
8,314.95000 8,314.95

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3018 374015

STANDARD 10 FT COG
INLET-MINIMUM DEPTH

3020 374100

5 FOOT COG/COS OPENING
3021 374110

10 FOOT COG/COS OPENING
3022 374235

STANDARD 20 FT COS
INLET-MINIMUM DEPTH

3023 380120

STANDARD YARD INLET -
MINIMUM DEPTH

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units
04 - RECONSTRUCTION

3.000
EA

6.000
EA
2.000
EA
1.000
EA

6.000
EA

(7) CORINTHIAN
CONTRACTORS, INC.

Unit Price Ext Amount
-STP80%  Cat Alt Set:
5,140.65000 15,421.95
4,595.37000 27,572.22
6,320.91000 12,641.82
13,418.79000 13,418.79
2,845.63000 17,073.78

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270

Letting Date: December 11, 2014

Call Order: 103

Contract Time: 260 WORKING DAYS

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

3024 380122 5.000

STANDARD YARD INLET - LF

VERTICAL DEPTH

3025 380210 8.000

CONVERT EXISTING INLET TO EA

MANHOLE TRAFFIC AREAS

3026 380500 1.000

STANDARD SHALLOW MANHOLE 4 EA

FT SQUARE WITH TYPE A FRAME

AND COVER-MINIMUM DEPTH

3027 380600 1.000

48 INCH DIAMETER MANHOLE EA

FOR 12 INCH TO 24 INCH PIPES -
MINIMUM DEPTH

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

Unit Price Ext Amount
-STP80%  Cat Alt Set:

604.73000 3,023.65
2,605.19000 20,841.52
3,575.59000 3,575.59
5,453.50000 5,453.50

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270

Letting Date: December 11, 2014

Call Order: 103

Contract Time: 260 WORKING DAYS

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

3028 387106 3,670.000

6 INCH PERFORATED CIRCULAR LF

PIPE LONGITUDINAL

UNDERDRAIN

3029 387109 83.000

6 INCH CIRCULAR PIPE LF

UNDERDRAIN OUTLETS

3030 388063 2.000

PORTABLE SEDIMENT TANK EA

3031 388066 38.000

INLET PROTECTION EA

3032 388155 1.000

TEMPORARY GABION OUTLET EA

STRUCTURES

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

11.87000 43,562.90
24.93000 2,069.19
3,848.00000 7,696.00
240.96000 9,156.48
3,467.06000 3,467.06

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
3033 390125
SANDBAGS
3034 390220

CLASS O RIPRAP DITCH
3035 390221

CLASS | RIPRAP DITCH
3036 390350

2 INCH TO 3 INCH STONE FOR
SEDIMENT CONTROL

3037 390525
SILT FENCE

Quantity and Units
04 - RECONSTRUCTION

1,000.000
EA
73.000
SY
52.000
SY
16.000
TON

5,302.000
LF

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

Unit Price Ext Amount
-STP80%  Cat Alt Set:
6.34000 6,340.00
46.78000 3,414.94
50.90000 2,646.80
54.67000 874.72
1.78000 9,437.56

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

3038 390535
SUPER SILT FENCE

3039 390610

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

NO 2 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

3040 390620

NO 7 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

3041 390630

NO 57 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

(7) CORINTHIAN
CONTRACTORS, INC.
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:

1,136.000 8.62000 9,792.32
LF

176.000 82.77000 14,567.52
CY

168.000 78.62000 13,208.16
CcY

654.000 75.23000 49,200.42
CcY

Ext Amount
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Contract ID: PG7805270

Letting Date: December 11, 2014

Call Order: 103

Contract Time: 260 WORKING DAYS

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

3042 390650 168.000

COARSE SAND FOR CY

STORMWATER MANAGEMENT

FACILITIES

3043 390660 1,006.000

BIORETENTION SOIL MIX CcY

3044 390665 1)

STORMWATER MANAGEMENT LS

FACILITY AS-BUILT

CERTIFICATION

3045 300000-CY 75.000

. TOPSOIL CHECK DAMS CY

3046 388140 254.000

DIVERSION FENCE LF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

88.07000 14,795.76
101.17000 101,777.02
19,276.85000 19,276.85
63.74000 4,780.50
9.19000 2,334.26

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
3047 388062 154.000 3.34000 514.36
EARTH DIKE LF
3048 302436 273.000 176.87000 48,285.51
36 INCH REINFORCED CONCRETE LF
PIPE, CLASS IV
3049 302518 48.000 87.21000 4,186.08
18 INCH REINFORCED CONCRETE LF
PIPE, CLASS V
3050 354436 1.000 6,801.62000 6,801.62
STANDARD TYPE C ENDWALL EA
FOR 36 INCH PIPE
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LcC:
3051 380610 3.000 6,693.52000 20,080.56
60 INCH DIAMETER MANHOLE EA
FOR 27 INCH TO 36 INCH PIPES -
MINIMUM DEPTH
3052 380615 1.000 416.44000 416.44
60 INCH DIAMETER MANHOLE - LF
VERTICAL DEPTH
3053 390640 1,963.000 18.59000 36,492.17
6 INCH SUB-DRAIN PIPE LF
4001 417105 244.000 44.88000 10,950.72
CLASS 3 EXCAVATION CY
4002 445102 ) 147,758.74000 147,758.74
RETAINING WALL LS

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
5001 500000-LF 105.000 5.75000 603.75
.15 INCH YELLOW LEAD FREE LF

REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5002 500000-SY 3,000.000 23.53000 70,590.00
. 6 INCH FOAMED ASPHALT SY

STABILIZED BASE COURSE

5003 500000-SY 177.000 68.97000 12,207.69
.8 INCH PORTLAND CEMENT SY

CONCRETE PAVEMENT FOR
DRIVEWAY MIX 8

5004 504086 50.000 191.91000 9,595.50

HOT MIX ASPHALT SUPERPAVE TON
9.5MM FOR SURFACE, PG64-22,
LEVEL-2

Ext Amount
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

PG7805270
December 11, 2014
103

260 WORKING DAYS

SUITLAND ROAD

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION

5005 504102 1,528.000

HOT MIX ASPHALT SUPERPAVE TON

9.5MM FOR WEDGE/LEVEL,

PG64-22, LEVEL -2

5006 504169 4,311.000

HOT MIX ASPHALT SUPERPAVE TON

9.5MM, PG76-22, HDFV, LEVEL-2

5007 504306 1,950.000

HOT MIX ASPHALT SUPERPAVE TON

19.0MM FOR WEDGE/LEVEL,

PG64-22, LEVEL-2

5008 504298 3,503.000

HOT MIX ASPHALT SUPERPAVE TON

19.0MM FOR BASE, PG64-22,

LEVEL-2

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:

120.27000 183,772.56
133.10000 573,794.10
105.57000 205,861.50

92.57000 324,272.71

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS

Contract Description:

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5009 504428

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR FULL DEPTH PATCH,
PG64-22, LEVEL-2

5010 504440

HOT MIX ASPHALT SUPERPAVE
25.0MM FOR PARTIAL DEPTH
PATCH, PG64-22, LEVEL-2

5011 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

5012 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

Quantity and Units
04 - RECONSTRUCTION

50.000
TON

50.000
TON

16,000.000

EA

32,000.000
EA

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:
302.50000 15,125.00
302.50000 15,125.00
1.00000 16,000.00
1.00000 32,000.00

Unit Price
Cat Alt Member:

Ext Amount

Unit Price Ext Amount

LCC:
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5013 504610

PAYMENT ADJUSTMENT FOR HOT

MIX ASPHALT MIXTURE
5014 520113

6 INCH GRADED AGGREGATE
BASE COURSE

5015 530100

GRINDING HOT MIX ASPHALT
PAVEMENT 0 INCH TO 2 INCH

5016 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

Quantity and Units
04 - RECONSTRUCTION

32,000.000
EA

14,096.000
SY

27,044.000
SY

18,000.000
EA

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:
1.00000 32,000.00
12.20000 171,971.20
1.76000 47,597.44
1.00000 18,000.00

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount



@ 12/16/2014 12:04:41
Trnseport v2.02.096.03

Tabulation of Bids

Page 122 of 144

Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
5017 585405 12,095.000 1.03000 12,457.85
5 INCH WHITE LEAD FREE LF

REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5018 585407 7,165.000 1.03000 7,379.95

5INCH YELLOW LEAD FREE LF
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

5019 585408 945.000 2.06000 1,946.70
10 INCH WHITE LEAD FREE LF

REFLECTIVE THERMOPLASTIC

PAVEMENT MARKINGS

5020 585439 395.000 9.08000 3,586.60
PAVEMENT MARKING PAINT SF

LEGENDS AND SYMBOLS
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

Contract Description:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

5021 585621

12 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LINES

5022 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LINES

5023 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING LEGENDS AND
SYMBOLS

Quantity and Units
04 - RECONSTRUCTION

1,360.000
LF

440.000
LF

220.000
SF

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:
8.53000 11,600.80
17.06000 7,506.40
20.57000 4,525.40

Unit Price
Cat Alt Member:

Ext Amount

Unit Price Ext Amount

LCC:
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Alt Set / Alt Member

Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
5024 585631 391.000
BIKE LANE PREFORMED SF
THERMOPLASTIC PAVEMENT
MARKING WITH ARROW
5025 585700 550.000
REMOVAL OF EXISTING LF
PAVEMENT MARKING LINES
TAPE, ANY WIDTH
5026 585340 308.000
SNOWPLOWABLE RAISED EA
PAVEMENT MARKERS
6002 634310 5,816.000
STANDARD TYPE A COMBINATION LF

CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

31.46000 12,300.86

5.45000 2,997.50
37.51000 11,553.08
20.27000 117,890.32

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
i DS Enten CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
6003 648120 462.000 67.76000 31,305.12
MONOLITHIC CONCRETE MEDIAN LF
3 FEET O INCH WIDE TYPE A-1
6004 648140 732.000 83.49000 61,114.68
MONOLITHIC CONCRETE MEDIAN LF
4 FEET 0 INCH WIDE TYPE A-1
6005 648160 395.000 114.95000 45,405.25
MONOLITHIC CONCRETE MEDIAN LF
6 FEET O INCH WIDE TYPE A-1
6006 655105 8,172.000 4.84000 39,552.48
5 INCH CONCRETE SIDEWALK SF
6007 655120 193.000 48.40000 9,341.20
DETECTABLE WARNING SURFACE SF
FOR CURB RAMPS
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

6008 660650

TRAFFIC BARRIER W BEAM USING

8 FOOT POST
6009 660670

TRAFFIC BARRIER W BEAM

PANEL
6010 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

6011 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

6012 660651

TRAFFIC BARRIER W BEAM 8
FOOT POST

Quantity and Units
04 - RECONSTRUCTION

2,372.000
LF

306.000
LF

1.000
EA

2.000
EA

54.000
EA

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

23.60000 55,979.20
7.87000 2,408.22
2,407.90000 2,407.90
1,016.40000 2,032.80
105.27000 5,684.58

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
7001 704345 25,130.000
PLACING FURNISHED TOPSOIL 4 SY
INCH DEPTH
7002 705500 15,168.000
TURFGRASS ESTABLISHMENT SY
7003 707410 114.000
LOWLAND MEADOW SY
ESTABLISHMENT
7004 708220 9,848.000
TURFGRASS SOD SY
ESTABLISHMENT
7005 709100 9,245.000
TYPE A SOIL STABILIZATION SY

MATTING

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

(7) CORINTHIAN
CONTRACTORS, INC.

Unit Price Ext Amount
-STP80%  Cat Alt Set:
7.38000 185,459.40
0.85000 12,892.80
2.72000 310.08
3.63000 35,748.24
1.95000 18,027.75

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

7006 709130

TYPE D SOIL STABILIZATION

MATTING
7007 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

7008 710170
CONSTRUCTING PLANTING BEDS
7009 715050
TREE ROOT PRUNING
7010 718300

MULCH

Quantity and Units
04 - RECONSTRUCTION

114.000
SY

)
LS

349.000
SY
600.000
LF
60.000
CY

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

Unit Price Ext Amount
-STP80%  Cat Alt Set:
8.46000 964.44
42,350.00000 42,350.00
3.63000 1,266.87
14.52000 8,712.00
60.50000 3,630.00

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:

Contract Time:

Counties: PRINCE GEORGE'S
District(s): 3

Project(s): AC-STP-G-5104(5)E
Min:

PG7805270
December 11, 2014
103

260 WORKING DAYS Max:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 04 - RECONSTRUCTION
7011 707400 224.000
UPLAND MEADOW SY
ESTABLISHMENT
7012 709140 150.000
TYPE E SOIL STABILIZATION SY
MATTING
8001 800000-LF 300.000
. ELECTRICAL CABLE -1 LF
CONDUCTOR NO. 4/0 AWG -

THHN/THWN
8002 801001 6.000
CONCRETE FOR SIGN CY

FOUNDATION

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Quantity and Units

(7) CORINTHIAN
CONTRACTORS, INC.

Unit Price Ext Amount
-STP80%  Cat Alt Set:
2.72000 609.28
8.47000 1,270.50
10.04000 3,012.00
1,361.25000 8,167.50

Unit Price
Cat Alt Member:

Ext Amount

Unit Price Ext Amount

LCC:
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8003 801003

CONCRETE FOR LIGHT
FOUNDATION

8004 801004

CONCRETE FOR SIGNAL
FOUNDATION

8005 801104

WOOD SIGN SUPPORTS 4 INCH X

4 INCH
8006 801106

WOOD SIGN SUPPORTS 4 INCH X

6 INCH
8007 801605

SHEET ALUMINUM SIGNS

Quantity and Units
04 - RECONSTRUCTION

17.000
CY

30.000
CY

388.000
LF

1,004.000
LF

623.000
SF

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:
1,046.65000 17,793.05
1,116.83000 33,504.90
14.52000 5,633.76
15.73000 15,792.92
20.57000 12,815.11

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8008 801610

Counties: PRINCE GEORGE'S
District(s): 3

PG7805270

December 11, 2014
103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Max:

EXTRUDED ALUMINUM SIGNS

8009 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

8010 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

8011 805115

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

8012 805118

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

(7) CORINTHIAN
CONTRACTORS, INC.
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:

338.000 24.50000 8,281.00
SF

2,891.000 7.87000 22,752.17
SF

1,540.000 1.48000 2,279.20
LF

150.000 39.93000 5,989.50
LF

755.000 41.14000 31,060.70
LF

Ext Amount
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Contract ID:
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

PG7805270
December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8013 805125

2 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8014 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8015 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

8016 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

Quantity and Units
04 - RECONSTRUCTION

795.000
LF

1,765.000
LF

360.000
LF

30.000
LF

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:
11.64000 9,253.80
13.16000 23,227.40
13.55000 4,878.00
13.31000 399.30

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8017 805310 40.000 14.52000 580.80
1 INCH GALVANIZED CONDUIT OR LF

FLEXIBLE LIQUID TIGHT CONDUIT
FOR DETECTOR SLEEVE

8018 806025 9.000 1,154.34000 10,389.06
LED ROADWAY LUMINAIRE EA

8019 807500 1.000 2,208.25000 2,208.25
EMBEDDED METERED SERVICE EA

PEDESTAL

8020 808033 8.000 2,221.56000 17,772.48
40 FOOT LIGHT STRUCTURE - 10 EA

FOOT BRACKET ARM

Ext Amount
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Contract ID:
Letting Date:
Call Order:

Contract Time:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
Item Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: LCC:
8021 810019 330.000 1.45000 478.50
ELECTRICAL CABLE LF
3-CONDUCTOR NO. 12AWG
COPPER TYPE T/C
8022 810605 4.000 2,565.20000 10,260.80
NONINVASIVE DETECTOR, 1000 EA
FOOT LEAD IN CABLE
8023 811001 28.000 1,893.65000 53,022.20
FURNISH AND INSTALL EA
ELECTRICAL HANDHOLE
8024 812120 1.000 2,451.24000 2,451.24
RELOCATE FIRE HYDRANT EA
8025 813015 172.000 27.83000 4,786.76
INSTALL OVERHEAD SIGN SF

Ext Amount
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8026 816002

IP-BASED VIDEO DETECTION
CAMERA & ANY LENGTH LEAD-IN

CABLE
8027 818004

10 FOOT BREAKAWAY PEDESTAL
POLE

8028 818010

14 FOOT BREAKAWAY PEDESTAL

POLE
8029 818021

STEEL POLE WITH TWIN 50 FOOT
MAST ARM

Quantity and Units
04 - RECONSTRUCTION

11.000
EA

7.000

EA

1.000
EA

1.000
EA

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:
6,352.50000 69,877.50
1,361.25000 9,528.75
1,845.25000 1,845.25
11,132.00000 11,132.00

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
i DS Enten CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8030 818036 2.000 8,621.25000 17,242.50
STEEL POLE WITH A SINGLE 50 EA
FOOT MAST ARM
8031 818050 1.000 14,096.50000 14,096.50
STEEL POLE WITH TWIN 50 FOOT EA
AND 60 FOOT MAST ARMS
8032 818052 2.000 11,374.00000 22,748.00
STEEL POLE WITH SINGLE 70 EA
FOOT MAST ARM
8033 821001 10.000 822.80000 8,228.00
BREAKAWAY BASE SUPPORT EA
SYSTEM FOR STEEL BEAMS
8034 822510 850.000 3.87000 3,289.50
DISCONNECT, PULL-BACK AND LF
REROUTE CABLES
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8035 833002 165.000 32.67000 5,390.55
1 INCH DIAMETER RIGID STEEL LF
CONDUIT, SCHEDULE 40
8036 834001 8.000 100.43000 803.44
CONNECTORKIT - TYPE | EA
8037 834002 8.000 107.69000 861.52
CONNECTORKIT - TYPE |l EA
8038 834003 5.000 106.48000 532.40
CONNECTOR KIT - TYPE 1l EA
8039 834004 5.000 99.22000 496.10
CONNECTOR KIT - TYPE IV EA
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Contract ID: PG7805270
Letting Date:

Call Order: 103
Contract Time:

Contract Description:

December 11, 2014

260 WORKING DAYS
MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

8040 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

8041 851002

GALVANIZED STEEL BEAMS

(W6X9)
8042 851003

GALVANIZED STEEL BEAMS

(W6X12)
8043 851005

GALVANIZED STEEL BEAMS

(W8X18)
8044 860284

12 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

Quantity and Units
04 - RECONSTRUCTION

26.000
EA

33.000
LF

114.000
LF

48.000
LF

76.000
EA

Max:

(7) CORINTHIAN
CONTRACTORS, INC.
Unit Price Ext Amount
-STP80%  Cat Alt Set:

102.85000 2,674.10
52.33000 1,726.89
62.32000 7,104.48
83.49000 4,007.52

356.95000 27,128.20

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

PG7805270 Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3
103 Project(s): AC-STP-G-5104(5)E

260 WORKING DAYS Min: Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8045 860285 8.000 878.46000 7,027.68
16 INCH LED COUNTDOWN EA
PEDESTRIAN SIGNAL HEAD
8046 861104 2,140.000 1.61000 3,445.40
ELECTRICAL CABLE - 2 LF
CONDUCTOR (ALUMINUM
SHIELDED)
8047 861105 1,870.000 1.50000 2,805.00
ELECTRICAL CABLE - 2 LF
CONDUCTOR (NO. 14 AWG)
8048 861107 3,260.000 1.77000 5,770.20
ELECTRICAL CABLE -5 LF
CONDUCTOR (NO. 14 AWG)

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8049 861108 3,400.000 2.18000 7,412.00
ELECTRICAL CABLE -7 LF
CONDUCTOR (NO. 14 AWG)
8050 861117 35.000 1.65000 57.75
ELECTRICAL CABLE - 3 WIRE (NO. LF
4 AWG)
8051 862101 1,781.000 2.42000 4,310.02
LOOP WIRE ENCASED IN LF
FLEXIBLE TUBING (NO. 14 AWG)
8052 862102 465.000 15.19000 7,063.35
SAW CUT FOR SIGNAL (LOOP LF
DETECTOR)
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Contract ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Counties: PRINCE GEORGE'S
December 11, 2014 District(s): 3

103 Project(s): AC-STP-G-5104(5)E
260 WORKING DAYS Min:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

PG7805270

Max:

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8053 865210 8.000 874.83000 6,998.64
AUDIBLE/TACTILE PEDESTRIAN EA
PUSHBUTTON STATION AND
SIGNS
8054 865300 4.000 3,337.18000 13,348.72
2-WIRE APS CENTRAL CONTROL EA
UNIT
8055 866103 1.000 1,272.92000 1,272.92
15 FOOT LIGHTING ARM ON EA
SIGNAL STRUCTURE
8057 871202 2.000 5,878.18000 11,756.36
INSTALL CONTROLLER AND EA
CABINET - BASE MOUNT

Ext Amount
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

Line No / Item ID (7) CORINTHIAN
ltem Description CONTRACTORS, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 04 - RECONSTRUCTION - STP 80%  Cat Alt Set: Cat Alt Member: Lcc:
8058 871210 1.000 6,237.55000 6,237.55
INSTALL CONTROL LER AND EA

CABINET BASE MOUNT (ANY SIZE)
WITH FURNISH AND INSTALL
FOUNDATION AND GROUND ROD

8059 873001 Q) 1,754.50000 1,754.50
REMOVE AND SALVAGE EXISTING LS

EQUIPMENT

8060 873002 (2) 8,772.50000 8,772.50
REMOVE AND DISPOSE OF LS

EXISTING SIGNAL EQUIPMENT

8061 832017 4,899.000 1.63000 7,985.37
CABLE - 1 CONDUCTOR, NO 4 LF

AWG, TYPE USE, 600V
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Contract ID: PG7805270
December 11, 2014
103

260 WORKING DAYS

Letting Date:
Call Order:
Contract Time:

Contract Description:
SUITLAND ROAD

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 04 - RECONSTRUCTION
8062 832021 1,047.000
BARE COPPER GROUND WIRE, LF
NO 4 AWG
8063 800000-LS 1)

. USAF PRIMARY INSTALLATION LS

AND GATE IDENTIFICATION SIGN
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Counties: PRINCE GEORGE'S

District(s): 3

Project(s): AC-STP-G-5104(5)E

Min:

/ WESTOVER DRIVE

(7) CORINTHIAN
CONTRACTORS, INC.

Max:

MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF

Unit Price Ext Amount
-STP80%  Cat Alt Set:
1.74000 1,821.78
36,277.35000 36,277.35

$6,460,916.51

$6,460,916.51

Unit Price
Cat Alt Member:

Ext Amount

Unit Price
LCC:

Ext Amount

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

$6,460,916.51

$0.00
$6,460,916.51
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Contract ID: PG7805270 Counties: PRINCE GEORGE'S
Letting Date: December 11, 2014 District(s): 3
Call Order: 103 Project(s): AC-STP-G-5104(5)E
Contract Time: 260 WORKING DAYS Min: Max:

Contract Description: MD 337 (ALLENTOWN ROAD) FROM SOUTH OF 1-95/I-495 OFF-RAMP TO NORTH OF
SUITLAND ROAD / WESTOVER DRIVE

() indicates item is bid as Lump Sum



