
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 100000-LF

. 10 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

7,860.000

LF

0.35000 2,751.00 0.60000 4,716.00 0.65000 5,109.00

1002 100000-LF

. 5 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

41,701.000

LF

0.20000 8,340.20 0.40000 16,680.40 0.42000 17,514.42

1003 100000-LF

. 5 INCH YELLOW REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

35,904.000

LF

0.20000 7,180.80 0.40000 14,361.60 0.42000 15,079.68

1004 110100

CLEARING & GRUBBING

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 100.00000 100.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1005 110350

TYPE B ENGINEERS OFFICE

(1)

LS

45,000.00000 45,000.00 52,000.00000 52,000.00 47,000.00000 47,000.00

1006 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

23,000.000

EA

1.00000 23,000.00 1.00000 23,000.00 1.00000 23,000.00

1007 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

17,445.000

LF

1.25000 21,806.25 1.35000 23,550.75 0.10000 1,744.50

1008 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

28,830.000

LF

0.75000 21,622.50 1.35000 38,920.50 0.10000 2,883.00

Page 2 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1009 114230

10 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

6,710.000

LF

1.25000 8,387.50 2.55000 17,110.50 0.19000 1,274.90

1010 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS -  ANY WIDTH

52,985.000

LF

0.10000 5,298.50 0.10000 5,298.50 0.10000 5,298.50

1011 114280

REMOVAL OF EXISTING
PAVEMENT LINE MARKINGS, ANY
WIDTH

10,165.000

LF

0.25000 2,541.25 1.02000 10,368.30 1.15000 11,689.75

1012 114302

8 INCH BLACK OUT TAPE LINES

685.000

LF

2.25000 1,541.25 2.55000 1,746.75 2.90000 1,986.50
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1013 114306

REMOVAL OF BLACK OUT TAPE
LINES-ANY WIDTH

685.000

LF

0.50000 342.50 0.25000 171.25 0.50000 342.50

1014 120500

MAINTENANCE OF TRAFFIC

(1)

LS

100,000.00000 100,000.00 215,250.70000 215,250.70 440,000.00000 440,000.00

1015 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

1,314.000

SF

25.00000 32,850.00 14.75000 19,381.50 18.00000 23,652.00

1016 120630

TEMPORARY RAISED PAVEMENT
MARKERS

3,267.000

EA

4.25000 13,884.75 2.50000 8,167.50 0.10000 326.70
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1017 120640

REMOVAL OF TEMPORARY
RAISED PAVEMENT MARKERS

3,267.000

EA

0.25000 816.75 1.10000 3,593.70 0.10000 326.70

1018 120717

REFLECTIVE BARRIER MARKERS

324.000

EA

10.00000 3,240.00 15.50000 5,022.00 16.00000 5,184.00

1019 120750

TEMPORARY CRASH CUSHION
SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC

57.000

BBL

450.00000 25,650.00 253.00000 14,421.00 195.00000 11,115.00

1020 120761

REPLACE TEMPORARY CRASH
CUSHION SAND FILLED PLASTIC
BARRELS FOR MAINTENANCE OF
TRAFFIC

15.000

BBL

450.00000 6,750.00 340.00000 5,100.00 330.00000 4,950.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1021 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

61.000

EA

150.00000 9,150.00 43.00000 2,623.00 80.00000 4,880.00

1022 120890

PROTECTION VEHICLE

500.000

UD

1.00000 500.00 350.00000 175,000.00 1.00000 500.00

1023 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

15,545.000

LF

5.00000 77,725.00 20.25000 314,786.25 20.20000 314,009.00

1024 130840

CONSTRUCTION STAKEOUT

(1)

LS

25,000.00000 25,000.00 39,000.00000 39,000.00 44,000.00000 44,000.00

1025 130850

MOBILIZATION

(1)

LS

400,403.50000 400,403.50 235,000.00000 235,000.00 503,000.00000 503,000.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2001 201030

CLASS 1 EXCAVATION

3,950.000

CY

35.00000 138,250.00 59.50000 235,025.00 49.00000 193,550.00

2002 201031

CLASS 1-A EXCAVATION

100.000

CY

50.00000 5,000.00 44.00000 4,400.00 64.00000 6,400.00

2003 201040

GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED
AGGREGATE BASE

50.000

CY

75.00000 3,750.00 102.50000 5,125.00 102.00000 5,100.00

2004 202065

COMMON BORROW

50.000

CY

75.00000 3,750.00 21.50000 1,075.00 80.00000 4,000.00

2005 202089

TAMPED FILL

50.000

CY

75.00000 3,750.00 21.50000 1,075.00 130.00000 6,500.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2006 203030

TEST PIT EXCAVATION

20.000

CY

200.00000 4,000.00 220.00000 4,400.00 570.00000 11,400.00

2007 210041

REMOVAL OF EXISTING
CONCRETE BARRIER (ANY TYPE)

7,384.000

LF

40.00000 295,360.00 15.75000 116,298.00 27.60000 203,798.40

3001 301311

MIX 2 CONCRETE FOR
MISCELLANEOUS STRUCTURES

14.000

CY

1,300.00000 18,200.00 177.00000 2,478.00 725.00000 10,150.00

3002 302418

18 INCH REINFORCED CONCRETE
PIPE, CLASS IV

318.000

LF

125.00000 39,750.00 197.00000 62,646.00 222.00000 70,596.00

3003 304218

18 INCH CORRUGATED STEEL
PIPE, 14 GAUGE

16.000

LF

125.00000 2,000.00 202.00000 3,232.00 460.00000 7,360.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

31.000

EA

5,000.00000 155,000.00 4,250.00000 131,750.00 5,825.00000 180,575.00

3005 379122

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
VERTICAL DEPTH

50.000

LF

600.00000 30,000.00 353.50000 17,675.00 160.00000 8,000.00

3006 380500

STANDARD SHALLOW MANHOLE 4
FT SQUARE WITH TYPE A FRAME
AND COVER-MINIMUM DEPTH

3.000

EA

4,500.00000 13,500.00 5,252.00000 15,756.00 4,600.00000 13,800.00

3007 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

2,000.000

LF

10.00000 20,000.00 19.50000 39,000.00 13.50000 27,000.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3008 388066

INLET PROTECTION

31.000

EA

300.00000 9,300.00 260.00000 8,060.00 240.00000 7,440.00

5001 504544

GAP-GRADED ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

14,120.000

TON

105.00000 1,482,600.00 110.75000 1,563,790.00 96.50000 1,362,580.00

5002 500000-TON

. SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL DEPTH
PATCHING, PG64S-22, LEVEL-4

100.000

TON

400.00000 40,000.00 280.00000 28,000.00 350.00000 35,000.00

5003 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

41,000.000

EA

1.00000 41,000.00 1.00000 41,000.00 1.00000 41,000.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5004 520113

6 INCH GRADED AGGREGATE
BASE COURSE

11,630.000

SY

10.00000 116,300.00 8.25000 95,947.50 10.30000 119,789.00

5005 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

115,630.000

SY

1.50000 173,445.00 2.20000 254,386.00 1.80000 208,134.00

5006 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

80,000.000

EA

1.00000 80,000.00 1.00000 80,000.00 1.00000 80,000.00

5007 560110

10 INCH PLAIN PORTLAND
CEMENT CONCRETE PAVEMENT
MIX 7

3,275.000

SY

55.00000 180,125.00 61.50000 201,412.50 56.00000 183,400.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5008 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

500.00000 25,000.00 360.00000 18,000.00 750.00000 37,500.00

5009 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

810.000

EA

25.00000 20,250.00 28.50000 23,085.00 30.00000 24,300.00

5010 585600

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

25,000.000

LF

3.00000 75,000.00 3.30000 82,500.00 3.40000 85,000.00

5011 585602

10 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

8,400.000

LF

5.50000 46,200.00 5.80000 48,720.00 6.00000 50,400.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5012 585604

5 INCH YELLOW PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

17,185.000

LF

3.00000 51,555.00 3.05000 52,414.25 3.15000 54,132.75

5013 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

54,360.000

EA

1.00000 54,360.00 1.00000 54,360.00 1.00000 54,360.00

5014 504610

PAYMENT ADJUSTMENT FOR HOT
MIX ASPHALT MIXTURE

54,360.000

EA

1.00000 54,360.00 1.00000 54,360.00 1.00000 54,360.00

5015 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

95.000

SF

33.00000 3,135.00 30.50000 2,897.50 31.50000 2,992.50
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6001 616700

SHOULDER RUMBLE STRIPS

32,600.000

LF

0.25000 8,150.00 0.33000 10,758.00 0.25000 8,150.00

6002 620075

CONCRETE FOR TRAFFIC
BARRIERS AT STRUCTURES

619.000

CY

550.00000 340,450.00 377.50000 233,672.50 410.00000 253,790.00

6003 620079

CONCRETE TRAFFIC BARRIER
REFLECTIVE DELINEATORS

200.000

EA

25.00000 5,000.00 25.50000 5,100.00 0.01000 2.00

6004 620142

42 INCH F SHAPE CONCRETE
MEDIAN TRAFFIC BARRIER
BIFURCATED FROM 0 INCH TO 1
FOOT 6 INCHES

6,542.000

LF

100.00000 654,200.00 100.75000 659,106.50 104.00000 680,368.00
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(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6005 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

2,236.000

LF

17.50000 39,130.00 17.50000 39,130.00 18.00000 40,248.00

6006 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER
OPTION

2.000

EA

800.00000 1,600.00 806.00000 1,612.00 830.00000 1,660.00

6007 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

8.000

EA

600.00000 4,800.00 577.00000 4,616.00 600.00000 4,800.00

6008 661577

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE
- WOOD POST

3.000

EA

2,500.00000 7,500.00 2,545.00000 7,635.00 2,620.00000 7,860.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6009 661581

TRAFFIC BARRIER W BEAM
ANCHORAGE WITH RUB RAIL TO
SAFETY SHAPE

1.000

EA

1,650.00000 1,650.00 1,645.00000 1,645.00 1,700.00000 1,700.00

6010 661583

TRAFFIC BARRIER W BEAM
ANCHORAGE TO CONCRETE
TRAFFIC  BARRIER

1.000

EA

250.00000 250.00 138.00000 138.00 142.00000 142.00

6011 661585

MEDIAN BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE

4.000

EA

2,400.00000 9,600.00 2,400.00000 9,600.00 5,000.00000 20,000.00

6012 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

2,328.000

LF

2.00000 4,656.00 0.75000 1,746.00 0.80000 1,862.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6013 670200

W BEAM BARRIER REFLECTIVE
DELINEATORS

30.000

EA

4.25000 127.50 6.50000 195.00 6.50000 195.00

8001 800000-EA

. 11 FOOT CLASS II PIEZO
SENSOR WITH LEAD-IN CABLE

7.000

EA

2,600.00000 18,200.00 2,725.00000 19,075.00 2,570.00000 17,990.00

8002 801006

CONCRETE FOUNDATION FOR
GROUND MOUNTED SIGNS

12.000

CY

625.00000 7,500.00 637.50000 7,650.00 660.00000 7,920.00

8003 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

285.000

LF

10.50000 2,992.50 10.75000 3,063.75 11.00000 3,135.00

8004 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

620.000

LF

11.85000 7,347.00 12.00000 7,440.00 12.50000 7,750.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 801605

SHEET ALUMINUM SIGNS

540.000

SF

14.00000 7,560.00 14.25000 7,695.00 15.00000 8,100.00

8006 801610

EXTRUDED ALUMINUM SIGNS

475.000

SF

20.00000 9,500.00 20.40000 9,690.00 21.00000 9,975.00

8007 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

611.000

SF

2.00000 1,222.00 2.05000 1,252.55 2.00000 1,222.00

8008 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

1,350.000

LF

1.60000 2,160.00 1.60000 2,160.00 1.50000 2,025.00

8009 803020

CANTILEVER SIGN STRUCTURE

1.000

EA

34,000.00000 34,000.00 34,700.00000 34,700.00 35,700.00000 35,700.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 805118

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

235.000

LF

36.00000 8,460.00 36.75000 8,636.25 35.00000 8,225.00

8011 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

145.000

LF

11.00000 1,595.00 11.50000 1,667.50 11.00000 1,595.00

8012 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

20.000

LF

15.00000 300.00 15.50000 310.00 15.00000 300.00

8013 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

170.000

LF

12.00000 2,040.00 12.25000 2,082.50 12.00000 2,040.00

8014 806026

LED SIGN LUMINAIRE

4.000

EA

1,100.00000 4,400.00 1,140.00000 4,560.00 1,076.00000 4,304.00

Page 19 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

4.000

EA

1,650.00000 6,600.00 1,700.00000 6,800.00 1,600.00000 6,400.00

8017 811003

FURNISH AND INSTALL
ELECTRICAL MANHOLE

5.000

EA

1,700.00000 8,500.00 1,750.00000 8,750.00 1,650.00000 8,250.00

8020 813010

BAND SIGN TO SIGN SUPPORT

3.000

EA

135.00000 405.00 138.00000 414.00 152.00000 456.00

8021 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

113.000

SF

6.75000 762.75 7.00000 791.00 7.10000 802.30

8022 821001

BREAKAWAY BASE SUPPORT
SYSTEM FOR STEEL BEAMS

6.000

EA

600.00000 3,600.00 612.00000 3,672.00 650.00000 3,900.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8023 832001

DUCT CABLE - 2 CONDUCTOR, NO
6 AWG, 600 V

1,100.000

LF

9.00000 9,900.00 9.50000 10,450.00 8.90000 9,790.00

8024 832016

CABLE - 1 CONDUCTOR, NO 6
AWG, TYPE USE, 600V

975.000

LF

1.50000 1,462.50 1.60000 1,560.00 1.50000 1,462.50

8025 832019

CABLE - 1 CONDUCTOR, NO 10
AWG, TYPE THWN/THHN, 600V

330.000

LF

1.30000 429.00 1.35000 445.50 1.30000 429.00

8026 833008

I INCH DIAMETER RIGID STEEL
CONDUIT, SCHEDULE 40 FOR
SIGN  STRUCTURE

145.000

LF

16.00000 2,320.00 17.00000 2,465.00 16.00000 2,320.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8027 833012

1 INCH DIAMETER FLEXIBLE
STEEL CONDUIT

35.000

LF

14.00000 490.00 14.50000 507.50 14.00000 490.00

8028 834001

CONNECTOR KIT - TYPE I

20.000

EA

80.00000 1,600.00 83.50000 1,670.00 79.00000 1,580.00

8029 834002

CONNECTOR KIT - TYPE II

4.000

EA

85.00000 340.00 87.00000 348.00 82.00000 328.00

8030 834004

CONNECTOR KIT - TYPE IV

4.000

EA

89.00000 356.00 91.50000 366.00 86.00000 344.00

8031 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

5.000

EA

90.00000 450.00 96.00000 480.00 90.00000 450.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8032 851005

GALVANIZED STEEL BEAMS
(W8X18)

36.000

LF

73.00000 2,628.00 74.50000 2,682.00 77.00000 2,772.00

8036 861104

ELECTRICAL CABLE - 2
CONDUCTOR (ALUMINUM
SHIELDED)

2,120.000

LF

1.50000 3,180.00 1.60000 3,392.00 1.50000 3,180.00

8037 862101

LOOP WIRE ENCASED IN
FLEXIBLE TUBING (NO. 14 AWG)

1,820.000

LF

2.75000 5,005.00 2.85000 5,187.00 2.70000 4,914.00

8038 862102

SAW CUT FOR SIGNAL (LOOP
DETECTOR)

640.000

LF

13.00000 8,320.00 13.90000 8,896.00 13.00000 8,320.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MILANI CONSTRUCTION,
LLC

(2) P. FLANIGAN & SONS, INC. (3) GRAY & SON, INC.

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8039 873005

REMOVE AND DISPOSE OF
EXISTING MATERIAL AND
EQUIPMENT  (PER ASSIGNMENT)

1.000

EA

1,300.00000 1,300.00 1,337.00000 1,337.00 1,300.00000 1,300.00

8041 801007

CONCRETE FOUNDATION FOR
OVERHEAD SIGN STRUCTURES

15.000

CY

600.00000 9,000.00 612.00000 9,180.00 630.00000 9,450.00

8042 851002

GALVANIZED STEEL BEAMS
(W6X9)

90.000

LF

36.00000 3,240.00 36.75000 3,307.50 38.00000 3,420.00

Section Total with LCC: $5,288,000.00 $5,656,775.00 $5,835,000.00

Life Cycle Costs:

$5,835,000.00$5,288,000.00 $5,656,775.00Section Totals:

$5,656,775.00$5,288,000.00 $5,835,000.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,288,000.00 $5,656,775.00 5,835,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 100000-LF

. 10 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

7,860.000

LF

0.66000 5,187.60 0.75000 5,895.00 0.65000 5,109.00

1002 100000-LF

. 5 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

41,701.000

LF

0.44000 18,348.44 0.45000 18,765.45 0.45000 18,765.45

1003 100000-LF

. 5 INCH YELLOW REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

35,904.000

LF

0.44000 15,797.76 0.45000 16,156.80 0.45000 16,156.80

1004 110100

CLEARING & GRUBBING

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 6,500.00000 6,500.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1005 110350

TYPE B ENGINEERS OFFICE

(1)

LS

44,000.00000 44,000.00 60,000.00000 60,000.00 76,500.00000 76,500.00

1006 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

23,000.000

EA

1.00000 23,000.00 1.00000 23,000.00 1.00000 23,000.00

1007 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

17,445.000

LF

1.45000 25,295.25 0.90000 15,700.50 1.25000 21,806.25

1008 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

28,830.000

LF

1.45000 41,803.50 0.90000 25,947.00 1.25000 36,037.50

Page 27 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1009 114230

10 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

6,710.000

LF

2.75000 18,452.50 1.75000 11,742.50 2.55000 17,110.50

1010 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS -  ANY WIDTH

52,985.000

LF

0.11000 5,828.35 0.40000 21,194.00 0.15000 7,947.75

1011 114280

REMOVAL OF EXISTING
PAVEMENT LINE MARKINGS, ANY
WIDTH

10,165.000

LF

1.10000 11,181.50 1.00000 10,165.00 0.80000 8,132.00

1012 114302

8 INCH BLACK OUT TAPE LINES

685.000

LF

2.75000 1,883.75 2.00000 1,370.00 3.25000 2,226.25
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1013 114306

REMOVAL OF BLACK OUT TAPE
LINES-ANY WIDTH

685.000

LF

0.30000 205.50 1.00000 685.00 0.25000 171.25

1014 120500

MAINTENANCE OF TRAFFIC

(1)

LS

200,000.00000 200,000.00 390,000.00000 390,000.00 200,000.00000 200,000.00

1015 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

1,314.000

SF

19.00000 24,966.00 14.00000 18,396.00 16.50000 21,681.00

1016 120630

TEMPORARY RAISED PAVEMENT
MARKERS

3,267.000

EA

2.75000 8,984.25 10.00000 32,670.00 8.00000 26,136.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1017 120640

REMOVAL OF TEMPORARY
RAISED PAVEMENT MARKERS

3,267.000

EA

0.22000 718.74 2.00000 6,534.00 2.25000 7,350.75

1018 120717

REFLECTIVE BARRIER MARKERS

324.000

EA

20.00000 6,480.00 5.00000 1,620.00 15.00000 4,860.00

1019 120750

TEMPORARY CRASH CUSHION
SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC

57.000

BBL

275.00000 15,675.00 410.00000 23,370.00 290.00000 16,530.00

1020 120761

REPLACE TEMPORARY CRASH
CUSHION SAND FILLED PLASTIC
BARRELS FOR MAINTENANCE OF
TRAFFIC

15.000

BBL

105.00000 1,575.00 410.00000 6,150.00 290.00000 4,350.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1021 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

61.000

EA

164.00000 10,004.00 100.00000 6,100.00 82.00000 5,002.00

1022 120890

PROTECTION VEHICLE

500.000

UD

300.00000 150,000.00 1.00000 500.00 145.00000 72,500.00

1023 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

15,545.000

LF

10.00000 155,450.00 22.00000 341,990.00 26.00000 404,170.00

1024 130840

CONSTRUCTION STAKEOUT

(1)

LS

60,000.00000 60,000.00 40,000.00000 40,000.00 80,000.00000 80,000.00

1025 130850

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 200,000.00000 200,000.00 400,000.00000 400,000.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2001 201030

CLASS 1 EXCAVATION

3,950.000

CY

50.00000 197,500.00 36.00000 142,200.00 60.00000 237,000.00

2002 201031

CLASS 1-A EXCAVATION

100.000

CY

50.00000 5,000.00 75.00000 7,500.00 50.00000 5,000.00

2003 201040

GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED
AGGREGATE BASE

50.000

CY

60.00000 3,000.00 66.00000 3,300.00 65.00000 3,250.00

2004 202065

COMMON BORROW

50.000

CY

30.00000 1,500.00 40.00000 2,000.00 65.00000 3,250.00

2005 202089

TAMPED FILL

50.000

CY

30.00000 1,500.00 80.00000 4,000.00 65.00000 3,250.00

Page 32 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2006 203030

TEST PIT EXCAVATION

20.000

CY

200.00000 4,000.00 300.00000 6,000.00 155.00000 3,100.00

2007 210041

REMOVAL OF EXISTING
CONCRETE BARRIER (ANY TYPE)

7,384.000

LF

32.00000 236,288.00 17.00000 125,528.00 11.00000 81,224.00

3001 301311

MIX 2 CONCRETE FOR
MISCELLANEOUS STRUCTURES

14.000

CY

1,000.00000 14,000.00 1,200.00000 16,800.00 715.00000 10,010.00

3002 302418

18 INCH REINFORCED CONCRETE
PIPE, CLASS IV

318.000

LF

77.00000 24,486.00 345.00000 109,710.00 155.00000 49,290.00

3003 304218

18 INCH CORRUGATED STEEL
PIPE, 14 GAUGE

16.000

LF

79.00000 1,264.00 345.00000 5,520.00 115.00000 1,840.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

31.000

EA

5,100.00000 158,100.00 4,140.00000 128,340.00 4,800.00000 148,800.00

3005 379122

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
VERTICAL DEPTH

50.000

LF

300.00000 15,000.00 220.00000 11,000.00 160.00000 8,000.00

3006 380500

STANDARD SHALLOW MANHOLE 4
FT SQUARE WITH TYPE A FRAME
AND COVER-MINIMUM DEPTH

3.000

EA

4,000.00000 12,000.00 3,680.00000 11,040.00 5,000.00000 15,000.00

3007 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

2,000.000

LF

15.00000 30,000.00 22.00000 44,000.00 17.00000 34,000.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3008 388066

INLET PROTECTION

31.000

EA

250.00000 7,750.00 250.00000 7,750.00 300.00000 9,300.00

5001 504544

GAP-GRADED ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

14,120.000

TON

114.00000 1,609,680.00 111.00000 1,567,320.00 114.00000 1,609,680.00

5002 500000-TON

. SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL DEPTH
PATCHING, PG64S-22, LEVEL-4

100.000

TON

396.00000 39,600.00 242.00000 24,200.00 208.00000 20,800.00

5003 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

41,000.000

EA

1.00000 41,000.00 1.00000 41,000.00 1.00000 41,000.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5004 520113

6 INCH GRADED AGGREGATE
BASE COURSE

11,630.000

SY

10.50000 122,115.00 12.10000 140,723.00 10.00000 116,300.00

5005 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

115,630.000

SY

1.75000 202,352.50 1.94000 224,322.20 1.90000 219,697.00

5006 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

80,000.000

EA

1.00000 80,000.00 1.00000 80,000.00 1.00000 80,000.00

5007 560110

10 INCH PLAIN PORTLAND
CEMENT CONCRETE PAVEMENT
MIX 7

3,275.000

SY

72.00000 235,800.00 91.00000 298,025.00 64.00000 209,600.00

Page 36 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5008 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

250.00000 12,500.00 616.00000 30,800.00 590.00000 29,500.00

5009 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

810.000

EA

31.00000 25,110.00 36.00000 29,160.00 26.00000 21,060.00

5010 585600

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

25,000.000

LF

3.60000 90,000.00 3.90000 97,500.00 3.30000 82,500.00

5011 585602

10 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

8,400.000

LF

6.30000 52,920.00 7.80000 65,520.00 6.60000 55,440.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5012 585604

5 INCH YELLOW PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

17,185.000

LF

3.30000 56,710.50 3.90000 67,021.50 3.30000 56,710.50

5013 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

54,360.000

EA

1.00000 54,360.00 1.00000 54,360.00 1.00000 54,360.00

5014 504610

PAYMENT ADJUSTMENT FOR HOT
MIX ASPHALT MIXTURE

54,360.000

EA

1.00000 54,360.00 1.00000 54,360.00 1.00000 54,360.00

5015 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

95.000

SF

33.00000 3,135.00 21.00000 1,995.00 22.00000 2,090.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6001 616700

SHOULDER RUMBLE STRIPS

32,600.000

LF

0.17000 5,542.00 0.30000 9,780.00 0.30000 9,780.00

6002 620075

CONCRETE FOR TRAFFIC
BARRIERS AT STRUCTURES

619.000

CY

429.00000 265,551.00 410.00000 253,790.00 390.00000 241,410.00

6003 620079

CONCRETE TRAFFIC BARRIER
REFLECTIVE DELINEATORS

200.000

EA

20.00000 4,000.00 29.00000 5,800.00 30.00000 6,000.00

6004 620142

42 INCH F SHAPE CONCRETE
MEDIAN TRAFFIC BARRIER
BIFURCATED FROM 0 INCH TO 1
FOOT 6 INCHES

6,542.000

LF

120.00000 785,040.00 110.00000 719,620.00 110.00000 719,620.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6005 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

2,236.000

LF

17.00000 38,012.00 18.70000 41,813.20 18.00000 40,248.00

6006 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER
OPTION

2.000

EA

1,350.00000 2,700.00 1,375.00000 2,750.00 1,350.00000 2,700.00

6007 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

8.000

EA

775.00000 6,200.00 850.00000 6,800.00 820.00000 6,560.00

6008 661577

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE
- WOOD POST

3.000

EA

2,100.00000 6,300.00 2,640.00000 7,920.00 2,550.00000 7,650.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6009 661581

TRAFFIC BARRIER W BEAM
ANCHORAGE WITH RUB RAIL TO
SAFETY SHAPE

1.000

EA

2,100.00000 2,100.00 1,870.00000 1,870.00 1,800.00000 1,800.00

6010 661583

TRAFFIC BARRIER W BEAM
ANCHORAGE TO CONCRETE
TRAFFIC  BARRIER

1.000

EA

1,800.00000 1,800.00 200.00000 200.00 185.00000 185.00

6011 661585

MEDIAN BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE

4.000

EA

4,800.00000 19,200.00 2,585.00000 10,340.00 6,700.00000 26,800.00

6012 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

2,328.000

LF

2.20000 5,121.60 2.20000 5,121.60 2.50000 5,820.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6013 670200

W BEAM BARRIER REFLECTIVE
DELINEATORS

30.000

EA

5.00000 150.00 7.70000 231.00 7.50000 225.00

8001 800000-EA

. 11 FOOT CLASS II PIEZO
SENSOR WITH LEAD-IN CABLE

7.000

EA

5,500.00000 38,500.00 2,700.00000 18,900.00 2,600.00000 18,200.00

8002 801006

CONCRETE FOUNDATION FOR
GROUND MOUNTED SIGNS

12.000

CY

688.00000 8,256.00 690.00000 8,280.00 1,100.00000 13,200.00

8003 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

285.000

LF

12.00000 3,420.00 11.50000 3,277.50 7.50000 2,137.50

8004 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

620.000

LF

13.00000 8,060.00 13.00000 8,060.00 7.50000 4,650.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 801605

SHEET ALUMINUM SIGNS

540.000

SF

15.40000 8,316.00 15.40000 8,316.00 16.00000 8,640.00

8006 801610

EXTRUDED ALUMINUM SIGNS

475.000

SF

22.00000 10,450.00 22.00000 10,450.00 22.00000 10,450.00

8007 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

611.000

SF

2.20000 1,344.20 2.20000 1,344.20 2.00000 1,222.00

8008 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

1,350.000

LF

2.50000 3,375.00 1.60000 2,160.00 1.50000 2,025.00

8009 803020

CANTILEVER SIGN STRUCTURE

1.000

EA

37,400.00000 37,400.00 37,400.00000 37,400.00 48,000.00000 48,000.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 805118

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

235.000

LF

55.00000 12,925.00 36.00000 8,460.00 35.00000 8,225.00

8011 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

145.000

LF

13.00000 1,885.00 11.25000 1,631.25 11.00000 1,595.00

8012 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

20.000

LF

18.00000 360.00 15.40000 308.00 15.00000 300.00

8013 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

170.000

LF

17.00000 2,890.00 12.00000 2,040.00 12.00000 2,040.00

8014 806026

LED SIGN LUMINAIRE

4.000

EA

1,650.00000 6,600.00 1,125.00000 4,500.00 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

4.000

EA

1,760.00000 7,040.00 1,680.00000 6,720.00 1,600.00000 6,400.00

8017 811003

FURNISH AND INSTALL
ELECTRICAL MANHOLE

5.000

EA

1,925.00000 9,625.00 1,740.00000 8,700.00 1,700.00000 8,500.00

8020 813010

BAND SIGN TO SIGN SUPPORT

3.000

EA

149.00000 447.00 150.00000 450.00 53.00000 159.00

8021 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

113.000

SF

7.50000 847.50 7.50000 847.50 1.50000 169.50

8022 821001

BREAKAWAY BASE SUPPORT
SYSTEM FOR STEEL BEAMS

6.000

EA

660.00000 3,960.00 660.00000 3,960.00 950.00000 5,700.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8023 832001

DUCT CABLE - 2 CONDUCTOR, NO
6 AWG, 600 V

1,100.000

LF

11.00000 12,100.00 9.30000 10,230.00 9.00000 9,900.00

8024 832016

CABLE - 1 CONDUCTOR, NO 6
AWG, TYPE USE, 600V

975.000

LF

2.50000 2,437.50 1.60000 1,560.00 2.00000 1,950.00

8025 832019

CABLE - 1 CONDUCTOR, NO 10
AWG, TYPE THWN/THHN, 600V

330.000

LF

1.40000 462.00 1.35000 445.50 2.00000 660.00

8026 833008

I INCH DIAMETER RIGID STEEL
CONDUIT, SCHEDULE 40 FOR
SIGN  STRUCTURE

145.000

LF

24.00000 3,480.00 16.75000 2,428.75 20.00000 2,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8027 833012

1 INCH DIAMETER FLEXIBLE
STEEL CONDUIT

35.000

LF

24.00000 840.00 14.30000 500.50 15.00000 525.00

8028 834001

CONNECTOR KIT - TYPE I

20.000

EA

83.00000 1,660.00 82.50000 1,650.00 80.00000 1,600.00

8029 834002

CONNECTOR KIT - TYPE II

4.000

EA

83.00000 332.00 85.80000 343.20 85.00000 340.00

8030 834004

CONNECTOR KIT - TYPE IV

4.000

EA

83.00000 332.00 90.00000 360.00 90.00000 360.00

8031 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

5.000

EA

110.00000 550.00 95.00000 475.00 95.00000 475.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8032 851005

GALVANIZED STEEL BEAMS
(W8X18)

36.000

LF

80.00000 2,880.00 77.00000 2,772.00 65.00000 2,340.00

8036 861104

ELECTRICAL CABLE - 2
CONDUCTOR (ALUMINUM
SHIELDED)

2,120.000

LF

2.20000 4,664.00 1.60000 3,392.00 2.00000 4,240.00

8037 862101

LOOP WIRE ENCASED IN
FLEXIBLE TUBING (NO. 14 AWG)

1,820.000

LF

3.30000 6,006.00 2.80000 5,096.00 3.00000 5,460.00

8038 862102

SAW CUT FOR SIGNAL (LOOP
DETECTOR)

640.000

LF

16.50000 10,560.00 13.70000 8,768.00 13.50000 8,640.00
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(4) CONCRETE GENERAL,
INC.

(5) C. J. MILLER, LLC. (6) DAISY CONCRETE INC. OF
MARYLAND

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8039 873005

REMOVE AND DISPOSE OF
EXISTING MATERIAL AND
EQUIPMENT  (PER ASSIGNMENT)

1.000

EA

5,500.00000 5,500.00 1,320.00000 1,320.00 1,300.00000 1,300.00

8041 801007

CONCRETE FOUNDATION FOR
OVERHEAD SIGN STRUCTURES

15.000

CY

660.00000 9,900.00 660.00000 9,900.00 950.00000 14,250.00

8042 851002

GALVANIZED STEEL BEAMS
(W6X9)

90.000

LF

40.00000 3,600.00 40.00000 3,600.00 32.00000 2,880.00

Section Total with LCC: $5,911,588.94 $5,938,627.15 $6,020,085.00

Life Cycle Costs:

$6,020,085.00$5,911,588.94 $5,938,627.15Section Totals:

$5,938,627.15$5,911,588.94 $6,020,085.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,911,588.94 $5,938,627.15 6,020,085.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 100000-LF

. 10 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

7,860.000

LF

0.62000 4,873.20

1002 100000-LF

. 5 INCH WHITE REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

41,701.000

LF

0.45000 18,765.45

1003 100000-LF

. 5 INCH YELLOW REFLECTIVE
THERMOPLASTIC PAVEMENT
MARKINGS (THIN LINE)

35,904.000

LF

0.45000 16,156.80

1004 110100

CLEARING & GRUBBING

(1)

LS

5,000.00000 5,000.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1005 110350

TYPE B ENGINEERS OFFICE

(1)

LS

60,000.00000 60,000.00

1006 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

23,000.000

EA

1.00000 23,000.00

1007 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

17,445.000

LF

1.40000 24,423.00

1008 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

28,830.000

LF

1.40000 40,362.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1009 114230

10 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

6,710.000

LF

2.75000 18,452.50

1010 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS -  ANY WIDTH

52,985.000

LF

0.12000 6,358.20

1011 114280

REMOVAL OF EXISTING
PAVEMENT LINE MARKINGS, ANY
WIDTH

10,165.000

LF

0.86000 8,741.90

1012 114302

8 INCH BLACK OUT TAPE LINES

685.000

LF

3.45000 2,363.25
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1013 114306

REMOVAL OF BLACK OUT TAPE
LINES-ANY WIDTH

685.000

LF

0.25000 171.25

1014 120500

MAINTENANCE OF TRAFFIC

(1)

LS

500,000.00000 500,000.00

1015 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

1,314.000

SF

18.00000 23,652.00

1016 120630

TEMPORARY RAISED PAVEMENT
MARKERS

3,267.000

EA

5.00000 16,335.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1017 120640

REMOVAL OF TEMPORARY
RAISED PAVEMENT MARKERS

3,267.000

EA

2.00000 6,534.00

1018 120717

REFLECTIVE BARRIER MARKERS

324.000

EA

13.00000 4,212.00

1019 120750

TEMPORARY CRASH CUSHION
SAND FILLED PLASTIC BARRELS
FOR MAINTENANCE OF TRAFFIC

57.000

BBL

300.00000 17,100.00

1020 120761

REPLACE TEMPORARY CRASH
CUSHION SAND FILLED PLASTIC
BARRELS FOR MAINTENANCE OF
TRAFFIC

15.000

BBL

300.00000 4,500.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1021 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

61.000

EA

95.00000 5,795.00

1022 120890

PROTECTION VEHICLE

500.000

UD

100.00000 50,000.00

1023 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

15,545.000

LF

23.00000 357,535.00

1024 130840

CONSTRUCTION STAKEOUT

(1)

LS

50,000.00000 50,000.00

1025 130850

MOBILIZATION

(1)

LS

475,000.00000 475,000.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2001 201030

CLASS 1 EXCAVATION

3,950.000

CY

60.00000 237,000.00

2002 201031

CLASS 1-A EXCAVATION

100.000

CY

50.00000 5,000.00

2003 201040

GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED
AGGREGATE BASE

50.000

CY

120.00000 6,000.00

2004 202065

COMMON BORROW

50.000

CY

120.00000 6,000.00

2005 202089

TAMPED FILL

50.000

CY

120.00000 6,000.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

2006 203030

TEST PIT EXCAVATION

20.000

CY

100.00000 2,000.00

2007 210041

REMOVAL OF EXISTING
CONCRETE BARRIER (ANY TYPE)

7,384.000

LF

20.00000 147,680.00

3001 301311

MIX 2 CONCRETE FOR
MISCELLANEOUS STRUCTURES

14.000

CY

1,500.00000 21,000.00

3002 302418

18 INCH REINFORCED CONCRETE
PIPE, CLASS IV

318.000

LF

200.00000 63,600.00

3003 304218

18 INCH CORRUGATED STEEL
PIPE, 14 GAUGE

16.000

LF

250.00000 4,000.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

31.000

EA

7,500.00000 232,500.00

3005 379122

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
VERTICAL DEPTH

50.000

LF

350.00000 17,500.00

3006 380500

STANDARD SHALLOW MANHOLE 4
FT SQUARE WITH TYPE A FRAME
AND COVER-MINIMUM DEPTH

3.000

EA

7,500.00000 22,500.00

3007 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

2,000.000

LF

28.00000 56,000.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

3008 388066

INLET PROTECTION

31.000

EA

250.00000 7,750.00

5001 504544

GAP-GRADED ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

14,120.000

TON

122.00000 1,722,640.00

5002 500000-TON

. SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL DEPTH
PATCHING, PG64S-22, LEVEL-4

100.000

TON

300.00000 30,000.00

5003 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

41,000.000

EA

1.00000 41,000.00

Page 60 of 75

I-695 Median Traffic Barrier between I-95 and I-895

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

BA0905132

AC-NHPP-G-695-6(372)E

09/29/16 COMPLETION DATE

BALTIMORE COUNTY

Min: Max:

01/13/2015 13:02:19

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5004 520113

6 INCH GRADED AGGREGATE
BASE COURSE

11,630.000

SY

12.00000 139,560.00

5005 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

115,630.000

SY

2.30000 265,949.00

5006 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

80,000.000

EA

1.00000 80,000.00

5007 560110

10 INCH PLAIN PORTLAND
CEMENT CONCRETE PAVEMENT
MIX 7

3,275.000

SY

105.00000 343,875.00
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(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5008 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

300.00000 15,000.00

5009 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

810.000

EA

28.00000 22,680.00

5010 585600

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

25,000.000

LF

3.60000 90,000.00

5011 585602

10 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

8,400.000

LF

7.15000 60,060.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

5012 585604

5 INCH YELLOW PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

17,185.000

LF

3.60000 61,866.00

5013 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

54,360.000

EA

1.00000 54,360.00

5014 504610

PAYMENT ADJUSTMENT FOR HOT
MIX ASPHALT MIXTURE

54,360.000

EA

1.00000 54,360.00

5015 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

95.000

SF

23.00000 2,185.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6001 616700

SHOULDER RUMBLE STRIPS

32,600.000

LF

0.75000 24,450.00

6002 620075

CONCRETE FOR TRAFFIC
BARRIERS AT STRUCTURES

619.000

CY

625.00000 386,875.00

6003 620079

CONCRETE TRAFFIC BARRIER
REFLECTIVE DELINEATORS

200.000

EA

30.00000 6,000.00

6004 620142

42 INCH F SHAPE CONCRETE
MEDIAN TRAFFIC BARRIER
BIFURCATED FROM 0 INCH TO 1
FOOT 6 INCHES

6,542.000

LF

125.00000 817,750.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6005 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

2,236.000

LF

20.00000 44,720.00

6006 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER
OPTION

2.000

EA

910.00000 1,820.00

6007 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

8.000

EA

700.00000 5,600.00

6008 661577

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE
- WOOD POST

3.000

EA

2,870.00000 8,610.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6009 661581

TRAFFIC BARRIER W BEAM
ANCHORAGE WITH RUB RAIL TO
SAFETY SHAPE

1.000

EA

1,852.00000 1,852.00

6010 661583

TRAFFIC BARRIER W BEAM
ANCHORAGE TO CONCRETE
TRAFFIC  BARRIER

1.000

EA

160.00000 160.00

6011 661585

MEDIAN BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE

4.000

EA

2,714.00000 10,856.00

6012 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

2,328.000

LF

1.00000 2,328.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

6013 670200

W BEAM BARRIER REFLECTIVE
DELINEATORS

30.000

EA

7.00000 210.00

8001 800000-EA

. 11 FOOT CLASS II PIEZO
SENSOR WITH LEAD-IN CABLE

7.000

EA

2,817.00000 19,719.00

8002 801006

CONCRETE FOUNDATION FOR
GROUND MOUNTED SIGNS

12.000

CY

1,150.00000 13,800.00

8003 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

285.000

LF

8.00000 2,280.00

8004 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

620.000

LF

8.00000 4,960.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 801605

SHEET ALUMINUM SIGNS

540.000

SF

17.00000 9,180.00

8006 801610

EXTRUDED ALUMINUM SIGNS

475.000

SF

23.00000 10,925.00

8007 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

611.000

SF

2.00000 1,222.00

8008 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

1,350.000

LF

1.65000 2,227.50

8009 803020

CANTILEVER SIGN STRUCTURE

1.000

EA

51,750.00000 51,750.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 805118

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

235.000

LF

38.00000 8,930.00

8011 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

145.000

LF

12.00000 1,740.00

8012 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

20.000

LF

16.00000 320.00

8013 805160

1 INCH LIQUID TIGHT FLEXIBLE
NON-METALLIC CONDUIT FOR
DETECTOR SLEEVE

170.000

LF

13.00000 2,210.00

8014 806026

LED SIGN LUMINAIRE

4.000

EA

1,176.00000 4,704.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

4.000

EA

1,754.00000 7,016.00

8017 811003

FURNISH AND INSTALL
ELECTRICAL MANHOLE

5.000

EA

1,811.00000 9,055.00

8020 813010

BAND SIGN TO SIGN SUPPORT

3.000

EA

58.00000 174.00

8021 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

113.000

SF

2.00000 226.00

8022 821001

BREAKAWAY BASE SUPPORT
SYSTEM FOR STEEL BEAMS

6.000

EA

1,035.00000 6,210.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8023 832001

DUCT CABLE - 2 CONDUCTOR, NO
6 AWG, 600 V

1,100.000

LF

9.75000 10,725.00

8024 832016

CABLE - 1 CONDUCTOR, NO 6
AWG, TYPE USE, 600V

975.000

LF

1.70000 1,657.50

8025 832019

CABLE - 1 CONDUCTOR, NO 10
AWG, TYPE THWN/THHN, 600V

330.000

LF

1.40000 462.00

8026 833008

I INCH DIAMETER RIGID STEEL
CONDUIT, SCHEDULE 40 FOR
SIGN  STRUCTURE

145.000

LF

17.50000 2,537.50
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8027 833012

1 INCH DIAMETER FLEXIBLE
STEEL CONDUIT

35.000

LF

15.00000 525.00

8028 834001

CONNECTOR KIT - TYPE I

20.000

EA

86.00000 1,720.00

8029 834002

CONNECTOR KIT - TYPE II

4.000

EA

90.00000 360.00

8030 834004

CONNECTOR KIT - TYPE IV

4.000

EA

95.00000 380.00

8031 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

5.000

EA

92.00000 460.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8032 851005

GALVANIZED STEEL BEAMS
(W8X18)

36.000

LF

69.00000 2,484.00

8036 861104

ELECTRICAL CABLE - 2
CONDUCTOR (ALUMINUM
SHIELDED)

2,120.000

LF

1.35000 2,862.00

8037 862101

LOOP WIRE ENCASED IN
FLEXIBLE TUBING (NO. 14 AWG)

1,820.000

LF

3.00000 5,460.00

8038 862102

SAW CUT FOR SIGNAL (LOOP
DETECTOR)

640.000

LF

14.30000 9,152.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 RECONSTRUCTION, NO ADDED
CAPACITY, NHPP 80%

SECTION: Cat Alt Set: Cat Alt Member: LCC:

8039 873005

REMOVE AND DISPOSE OF
EXISTING MATERIAL AND
EQUIPMENT  (PER ASSIGNMENT)

1.000

EA

1,380.00000 1,380.00

8041 801007

CONCRETE FOUNDATION FOR
OVERHEAD SIGN STRUCTURES

15.000

CY

1,035.00000 15,525.00

8042 851002

GALVANIZED STEEL BEAMS
(W6X9)

90.000

LF

35.00000 3,150.00

Section Total with LCC: $7,084,115.05

Life Cycle Costs:

$7,084,115.05Section Totals:

$7,084,115.05Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$7,084,115.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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