
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

3,000.00000 3,000.00

1002 110350

TYPE B ENGINEERS OFFICE

(1)

LS

28,000.00000 28,000.00

1003 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

1,000.000

EA

1.00000 1,000.00

1004 114005

5 INCH YELLOW NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

1,100.000

LF

0.51000 561.00

1005 114010

5 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

3,400.000

LF

0.51000 1,734.00

Page 1 of 21

MD 213 at MD 279 Geometric Improvements

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

CE3885176

NA

163 WORKING DAYS

CECIL

Min: Max:

01/13/2015 13:04:31

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

160.000

LF

3.00000 480.00

1007 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

1,100.000

LF

1.65000 1,815.00

1008 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

3,400.000

LF

1.65000 5,610.00

1009 114245

24 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

160.000

LF

8.00000 1,280.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS -  ANY WIDTH

4,660.000

LF

0.11000 512.60

1011 120500

MAINTENANCE OF TRAFFIC

(1)

LS

90,000.00000 90,000.00

1012 120555

GRADED AGGREGATE BASE FOR
MAINTENANCE OF TRAFFIC

100.000

TON

29.00000 2,900.00

1013 120610

ARROW PANEL

500.000

UD

5.00000 2,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1014 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

1,000.000

SF

18.50000 18,500.00

1015 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

60.000

EA

75.00000 4,500.00

1016 120860

PORTABLE VARIABLE MESSAGE
SIGN

500.000

UD

20.00000 10,000.00

1017 120890

PROTECTION VEHICLE

500.000

UD

55.00000 27,500.00

1018 130840

CONSTRUCTION STAKEOUT

(1)

LS

57,000.00000 57,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1019 130850

MOBILIZATION

(1)

LS

124,375.00000 124,375.00

2001 201032

CLASS 2 EXCAVATION

200.000

CY

40.00000 8,000.00

2002 202065

COMMON BORROW

150.000

CY

30.00000 4,500.00

2003 203030

TEST PIT EXCAVATION

6.000

CY

110.00000 660.00

2004 210019

SAW CUTS

632.000

LF

3.00000 1,896.00

2005 210030

REMOVAL OF EXISTING
MASONRY

4.000

CY

150.00000 600.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 301210

REMOVAL OF EXISTING PIPE

9.000

LF

50.00000 450.00

3002 302424

24 INCH REINFORCED CONCRETE
PIPE, CLASS IV

31.000

LF

100.00000 3,100.00

3003 302436

36 INCH REINFORCED CONCRETE
PIPE, CLASS IV

13.000

LF

160.00000 2,080.00

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

1.000

EA

4,500.00000 4,500.00

3005 379122

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
VERTICAL DEPTH

1.000

LF

370.00000 370.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 380600

48 INCH DIAMETER MANHOLE
FOR 12 INCH TO 24 INCH PIPES -
MINIMUM  DEPTH

1.000

EA

3,500.00000 3,500.00

3007 389105

5 INCH CONCRETE DITCH

14.000

SY

85.00000 1,190.00

5001 500000-LF

. 15 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKINGS

55.000

LF

11.00000 605.00

5002 504506

SUPERPAVE ASPHALT MIX 9.5MM
FOR SURFACE, PG 64E-22, LEVEL
4

450.000

TON

94.00000 42,300.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5003 504560

SUPERPAVE ASPHALT MIX
19.0MM FOR BASE, PG 64S-22,
LEVEL 2

45.000

TON

100.00000 4,500.00

5004 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

2,000.000

EA

1.00000 2,000.00

5006 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

3,000.000

EA

1.00000 3,000.00

5008 504615

PAYMENT ADJUSTMENT FOR
ASPHALT MIXTURE

3,000.000

EACH

1.00000 3,000.00

5009 520111

4 INCH GRADED AGGREGATE
BASE COURSE

250.000

SY

9.00000 2,250.00

Page 8 of 21

MD 213 at MD 279 Geometric Improvements

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

CE3885176

NA

163 WORKING DAYS

CECIL

Min: Max:

01/13/2015 13:04:31

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5010 530100

GRINDING HOT MIX ASPHALT
PAVEMENT 0 INCH TO 2 INCH

4,780.000

SY

1.25000 5,975.00

5011 561118

8 INCH PORTLAND CEMENT
CONCRETE PAVEMENT FOR
DRIVEWAY  MIX 9

168.000

SY

90.00000 15,120.00

5012 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

1,400.000

LF

1.05000 1,470.00

5013 585407

5 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

1,100.000

LF

1.05000 1,155.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5014 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

550.000

LF

2.00000 1,100.00

5015 585621

12 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

1,400.000

LF

7.60000 10,640.00

5016 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

160.000

LF

16.00000 2,560.00

5017 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

850.000

LF

1.40000 1,190.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5018 585705

REMOVAL OF EXISTING
PAVEMENT LETTERS, SYMBOLS,
ARROWS  AND NUMBERS

150.000

SF

6.00000 900.00

5019 504568

SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCH , PG 64S-22, LEVEL 2

90.000

TON

155.00000 13,950.00

6001 600000-SY

. MONOLITHIC CONCRETE
MEDIAN VARIABLE WIDTH TYPE
A-4, 4 FEET 0 INCH TO 21 FEET 0
INCH

90.000

SY

205.00000 18,450.00

6002 634100

STANDARD TYPE A CURB 8 INCH
X 16 INCH

180.000

LF

35.00000 6,300.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6003 634300

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

594.000

LF

43.00000 25,542.00

6004 634330

STANDARD TYPE C COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

56.000

LF

44.00000 2,464.00

6005 655105

5 INCH CONCRETE SIDEWALK

2,974.000

SF

11.15000 33,160.10

6006 655120

DETECTABLE WARNING SURFACE
FOR CURB RAMPS

155.000

SF

32.00000 4,960.00

6007 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

80.000

LF

25.00000 2,000.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6008 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

1.000

EA

2,800.00000 2,800.00

6009 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

1.000

EA

1,400.00000 1,400.00

6010 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

125.000

LF

5.00000 625.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

750.000

SY

8.00000 6,000.00

7002 705412

TEMPORARY MULCH

750.000

SY

1.10000 825.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7003 708220

TURFGRASS SOD
ESTABLISHMENT

750.000

SY

6.50000 4,875.00

8001 801004

CONCRETE FOR SIGNAL
FOUNDATION

24.000

CY

900.00000 21,600.00

8002 801108

WOOD SIGN SUPPORTS UP TO 4
INCH X 6 INCH

617.000

LF

11.40000 7,033.80

8003 801607

INSTALL SHEET ALUMINUM SIGN

459.000

SF

28.50000 13,081.50

8004 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

650.000

LF

3.35000 2,177.50

Page 14 of 21

MD 213 at MD 279 Geometric Improvements

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

CE3885176

NA

163 WORKING DAYS

CECIL

Min: Max:

01/13/2015 13:04:31

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 805119

UP TO 4 INCH SCHEDULE 80
RIGID PVC CONDUIT-BORED

470.000

LF

40.25000 18,917.50

8006 805141

UP TO 4 INCH SCHEDULE 80
RIGID PVC CONDUIT-TRENCHED

690.000

LF

17.00000 11,730.00

8007 807202

METERED SERVICE PEDESTAL

1.000

EA

3,815.00000 3,815.00

8008 810019

ELECTRICAL CABLE
3-CONDUCTOR NO. 12AWG
COPPER TYPE T/C

750.000

LF

3.35000 2,512.50

8009 810022

ELECTRICAL CABLE
1-CONDUCTOR NO. 8
AWG-THHN/THWN

90.000

LF

6.00000 540.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 810607

NONINVASIVE DETECTOR WITH
ANY LENGTH LEAD-IN  CABLE UP
TO 1000 FEET

2.000

EA

3,000.00000 6,000.00

8011 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

9.000

EA

1,650.00000 14,850.00

8012 812107

ADJUST WATER VALVE BOX

1.000

EA

500.00000 500.00

8013 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

62.000

SF

32.00000 1,984.00

8014 816002

IP-BASED VIDEO DETECTION
CAMERA & ANY LENGTH LEAD-IN
CABLE

6.000

EA

6,570.00000 39,420.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 818030

STEEL POLE WITH A SINGLE 38
FOOT MAST ARM

1.000

EA

7,310.00000 7,310.00

8016 818036

STEEL POLE WITH A SINGLE 50
FOOT MAST ARM

1.000

EA

10,050.00000 10,050.00

8017 818041

STEEL POLE WITH A SINGLE 60
FOOT MAST ARM

1.000

EA

12,000.00000 12,000.00

8018 818052

STEEL POLE WITH SINGLE 70
FOOT MAST ARM

1.000

EA

12,715.00000 12,715.00

Page 17 of 21

MD 213 at MD 279 Geometric Improvements

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

CE3885176

NA

163 WORKING DAYS

CECIL

Min: Max:

01/13/2015 13:04:31

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8019 818100

5 FOOT OR 10 FOOT PEDESTAL
POLE WITH BREAKAWAY
COUPLINGS, FOUNDATION AND
GROUND ROD

9.000

EA

2,810.00000 25,290.00

8020 822510

DISCONNECT, PULL-BACK AND
REROUTE CABLES

250.000

LF

11.00000 2,750.00

8021 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

9.000

EA

160.00000 1,440.00

8022 860271

8 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

12.000

EA

355.00000 4,260.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8023 860284

12 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

43.000

EA

355.00000 15,265.00

8024 860285

16 INCH LED COUNTDOWN
PEDESTRIAN SIGNAL HEAD

8.000

EA

835.00000 6,680.00

8025 861105

ELECTRICAL CABLE - 2
CONDUCTOR (NO. 14 AWG)

1,500.000

LF

2.70000 4,050.00

8026 861107

ELECTRICAL CABLE - 5
CONDUCTOR (NO. 14 AWG)

1,650.000

LF

3.20000 5,280.00

8027 861108

ELECTRICAL CABLE - 7
CONDUCTOR (NO. 14 AWG)

1,880.000

LF

3.50000 6,580.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

0100 STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8028 865210

AUDIBLE/TACTILE PEDESTRIAN
PUSHBUTTON STATION AND
SIGNS

9.000

EA

1,045.00000 9,405.00

8029 865300

2-WIRE APS CENTRAL CONTROL
UNIT

2.000

EA

3,180.00000 6,360.00

8030 866110

ANY SIZE LIGHTING ARM ON
SIGNAL POLE WITH LED
ROADWAY  LUMINAIRE

2.000

EA

2,350.00000 4,700.00

8031 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

(1)

LS

8,500.00000 8,500.00
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MD 213 at MD 279 Geometric Improvements

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

January 08, 2015

Contract Description:

CE3885176

NA

163 WORKING DAYS

CECIL
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

Section Total with LCC: $920,026.50

Life Cycle Costs:

$920,026.50Section Totals:

( ) indicates item is bid as Lump Sum

$920,026.50

$920,026.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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