
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

15,000.00000 15,000.00 54,300.00000 54,300.00 17,450.00000 17,450.00

1002 110350

TYPE B ENGINEERS OFFICE

(1)

LS

40,000.00000 40,000.00 67,000.00000 67,000.00 40,300.00000 40,300.00

1003 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

6,000.000

EA

1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

1004 114005

5 INCH YELLOW NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

3,000.000

LF

0.43000 1,290.00 1.00000 3,000.00 0.72000 2,160.00

1005 114010

5 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

2,400.000

LF

0.43000 1,032.00 1.00000 2,400.00 0.72000 1,728.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

50.000

LF

5.00000 250.00 5.00000 250.00 4.40000 220.00

1007 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

300.000

LF

2.00000 600.00 3.00000 900.00 3.60000 1,080.00

1008 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

2,400.000

LF

1.65000 3,960.00 3.00000 7,200.00 3.60000 8,640.00

1009 114245

24 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

50.000

LF

8.00000 400.00 12.00000 600.00 11.00000 550.00
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Line No / Item ID
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 114275

REMOVAL OF REMOVABLE
PREFORMED PAVEMENT
MARKINGS -  ANY WIDTH

5,450.000

LF

0.31000 1,689.50 1.00000 5,450.00 0.53000 2,888.50

1011 120500

MAINTENANCE OF TRAFFIC

(1)

LS

320,000.00000 320,000.00 306,000.00000 306,000.00 150,000.00000 150,000.00

1012 120555

GRADED AGGREGATE BASE FOR
MAINTENANCE OF TRAFFIC

100.000

TON

34.00000 3,400.00 51.00000 5,100.00 37.70000 3,770.00

1013 120561

HOT MIX ASPHALT FOR
MAINTENANCE OF TRAFFIC

100.000

TON

90.00000 9,000.00 159.00000 15,900.00 141.00000 14,100.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1014 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

1,200.000

SF

17.00000 20,400.00 20.00000 24,000.00 24.20000 29,040.00

1015 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

220.000

EA

82.00000 18,040.00 7.00000 1,540.00 90.20000 19,844.00

1016 120860

PORTABLE VARIABLE MESSAGE
SIGN

720.000

UD

73.00000 52,560.00 69.00000 49,680.00 82.50000 59,400.00

1017 120890

PROTECTION VEHICLE

90.000

UD

150.00000 13,500.00 87.00000 7,830.00 462.00000 41,580.00
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Unit PriceQuantity and Units

Line No / Item ID
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1018 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

30.000

LF

32.00000 960.00 84.00000 2,520.00 55.00000 1,650.00

1019 130840

CONSTRUCTION STAKEOUT

(1)

LS

75,000.00000 75,000.00 17,000.00000 17,000.00 62,497.00000 62,497.00

1020 130850

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 107,000.00000 107,000.00 199,000.00000 199,000.00

2001 201030

CLASS 1 EXCAVATION

2,594.000

CY

32.00000 83,008.00 27.00000 70,038.00 50.30000 130,478.20

2002 201031

CLASS 1-A EXCAVATION

130.000

CY

40.00000 5,200.00 48.00000 6,240.00 50.10000 6,513.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

2003 201040

GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED
AGGREGATE BASE

980.000

CY

50.00000 49,000.00 51.00000 49,980.00 56.20000 55,076.00

2004 202050

SELECT BORROW

130.000

CY

36.00000 4,680.00 42.00000 5,460.00 43.40000 5,642.00

2005 202065

COMMON BORROW

953.000

CY

29.35000 27,970.55 35.00000 33,355.00 47.50000 45,267.50

2006 203030

TEST PIT EXCAVATION

13.000

CY

135.00000 1,755.00 67.00000 871.00 250.00000 3,250.00

2007 210025

REMOVAL OF EXISTING
PAVEMENT

40.000

CY

55.00000 2,200.00 57.00000 2,280.00 96.10000 3,844.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 300000-EA

. CHECK DAMS

7.000

EA

435.00000 3,045.00 1,000.00000 7,000.00 836.00000 5,852.00

3002 301008

STABILIZED CONSTRUCTION
ENTRANCE

6.000

EA

1,600.00000 9,600.00 1,260.00000 7,560.00 1,860.00000 11,160.00

3003 301210

REMOVAL OF EXISTING PIPE

90.000

LF

34.00000 3,060.00 31.00000 2,790.00 51.00000 4,590.00

3004 302415

15 INCH REINFORCED CONCRETE
PIPE, CLASS IV

10.000

LF

150.00000 1,500.00 134.00000 1,340.00 135.00000 1,350.00

3005 302418

18 INCH REINFORCED CONCRETE
PIPE, CLASS IV

224.000

LF

60.00000 13,440.00 66.00000 14,784.00 98.00000 21,952.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 340015

15 INCH CORRUGATED
POLYETHYLENE PIPE, TYPE S

240.000

LF

54.00000 12,960.00 49.00000 11,760.00 67.80000 16,272.00

3007 368818

18 INCH STANDARD CONCRETE
END SECTION

1.000

EA

1,100.00000 1,100.00 1,200.00000 1,200.00 1,710.00000 1,710.00

3008 372120

SINGLE WR INLET-MINIMUM
DEPTH

1.000

EA

4,300.00000 4,300.00 3,600.00000 3,600.00 4,560.00000 4,560.00

3009 374100

5 FOOT COG/COS OPENING

7.000

EA

5,000.00000 35,000.00 3,000.00000 21,000.00 4,380.00000 30,660.00

3010 380510

STANDARD SHALLOW MANHOLE 4
FT SQUARE WITH TYPE D FRAME
AND  COVER-MINIMUM DEPTH

1.000

EA

4,070.00000 4,070.00 3,000.00000 3,000.00 3,900.00000 3,900.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3011 380600

48 INCH DIAMETER MANHOLE
FOR 12 INCH TO 24 INCH PIPES -
MINIMUM  DEPTH

3.000

EA

3,860.00000 11,580.00 2,460.00000 7,380.00 3,900.00000 11,700.00

3012 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

1,645.000

LF

15.40000 25,333.00 15.00000 24,675.00 34.10000 56,094.50

3013 387109

6 INCH CIRCULAR PIPE
UNDERDRAIN OUTLETS

153.000

LF

20.00000 3,060.00 40.00000 6,120.00 34.10000 5,217.30

3014 388059

EROSION AND SEDIMENT
CONTROL CLEANOUT
EXCAVATION

90.000

CY

50.00000 4,500.00 116.00000 10,440.00 69.00000 6,210.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3015 388063

PORTABLE SEDIMENT TANK

1.000

EA

2,500.00000 2,500.00 1,700.00000 1,700.00 6,530.00000 6,530.00

3016 388066

INLET PROTECTION

9.000

EA

265.00000 2,385.00 270.00000 2,430.00 275.00000 2,475.00

3017 388140

DIVERSION FENCE

710.000

LF

11.70000 8,307.00 12.00000 8,520.00 12.80000 9,088.00

3018 388155

TEMPORARY GABION OUTLET
STRUCTURES

1.000

EA

3,600.00000 3,600.00 4,000.00000 4,000.00 1,610.00000 1,610.00

3019 390321

CLASS I RIPRAP FOR SLOPE AND
CHANNEL PROTECTION

320.000

SY

50.00000 16,000.00 61.00000 19,520.00 68.10000 21,792.00
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Line No / Item ID
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(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3020 390350

2 INCH TO 3 INCH STONE FOR
SEDIMENT CONTROL

3.000

TON

100.00000 300.00 47.00000 141.00 154.00000 462.00

3021 390535

SUPER SILT FENCE

1,800.000

LF

7.40000 13,320.00 8.00000 14,400.00 7.70000 13,860.00

3022 390610

NO 2 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

30.000

CY

78.00000 2,340.00 102.00000 3,060.00 205.00000 6,150.00

3023 390620

NO 7 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

40.000

CY

105.00000 4,200.00 33.00000 1,320.00 268.00000 10,720.00

Page 11 of 27

MD 273 at Appleton Road Roundabout

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

January 15, 2015

Contract Description:

CE3875176

AC-CM-G-288-1(10)E

188 WORKING DAYS

CECIL

Min: Max:

01/28/2015 15:29:25

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3024 390630

NO 57 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

180.000

CY

62.00000 11,160.00 32.00000 5,760.00 191.00000 34,380.00

3025 390640

6 INCH SUB-DRAIN PIPE

300.000

LF

22.00000 6,600.00 68.00000 20,400.00 19.70000 5,910.00

3026 390650

COARSE SAND FOR
STORMWATER MANAGEMENT
FACILITIES

40.000

CY

115.00000 4,600.00 68.00000 2,720.00 217.00000 8,680.00

3027 390660

BIORETENTION SOIL MIX

240.000

CY

105.00000 25,200.00 82.00000 19,680.00 188.00000 45,120.00

Page 12 of 27

MD 273 at Appleton Road Roundabout

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

January 15, 2015

Contract Description:

CE3875176

AC-CM-G-288-1(10)E

188 WORKING DAYS

CECIL

Min: Max:

01/28/2015 15:29:25

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3028 390665

STORMWATER MANAGEMENT
FACILITY AS-BUILT
CERTIFICATION

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

5001 500000-SY

. BRICK STAMPED PORTLAND
CEMENT CONCRETE

550.000

SY

155.00000 85,250.00 90.00000 49,500.00 125.00000 68,750.00

5002 500000-SY

. DECORATIVE PORTLAND
CEMENT CONCRETE

470.000

SY

170.00000 79,900.00 101.00000 47,470.00 123.00000 57,810.00

5003 504500

SUPERPAVE ASPHALT MIX 9.5MM
FOR SURFACE, PG 64S-22, LEVEL
2

785.000

TON

83.00000 65,155.00 96.00000 75,360.00 106.00000 83,210.00
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Line No / Item ID
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(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5004 504518

SUPERPAVE ASPHALT MIX 9.5MM
FOR WEDGE/LEVEL, PG 64S-22,
LEVEL 2

390.000

TON

98.00000 38,220.00 137.00000 53,430.00 164.00000 63,960.00

5005 504560

SUPERPAVE ASPHALT MIX
19.0MM FOR BASE, PG 64S-22,
LEVEL 2

705.000

TON

87.00000 61,335.00 86.00000 60,630.00 111.00000 78,255.00

5006 504568

SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCH , PG 64S-22, LEVEL 2

50.000

TON

180.00000 9,000.00 109.00000 5,450.00 192.00000 9,600.00

5007 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

6,000.000

EA

1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

Page 14 of 27

MD 273 at Appleton Road Roundabout

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

January 15, 2015

Contract Description:

CE3875176

AC-CM-G-288-1(10)E

188 WORKING DAYS

CECIL

Min: Max:

01/28/2015 15:29:25

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5008 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

4,830.000

EA

1.00000 4,830.00 1.00000 4,830.00 1.00000 4,830.00

5009 504610

PAYMENT ADJUSTMENT FOR HOT
MIX ASPHALT MIXTURE

4,830.000

EA

1.00000 4,830.00 1.00000 4,830.00 1.00000 4,830.00

5010 520111

4 INCH GRADED AGGREGATE
BASE COURSE

765.000

SY

10.00000 7,650.00 16.00000 12,240.00 21.80000 16,677.00

5011 530100

GRINDING HOT MIX ASPHALT
PAVEMENT 0 INCH TO 2 INCH

6,900.000

SY

1.25000 8,625.00 5.00000 34,500.00 5.20000 35,880.00

5012 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

3,000.000

EA

1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00
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(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5013 560111

11 INCH PLAIN PORTLAND
CEMENT CONCRETE PAVEMENT
MIX 7

130.000

SY

143.00000 18,590.00 90.00000 11,700.00 93.50000 12,155.00

5014 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

36.000

EA

54.00000 1,944.00 120.00000 4,320.00 99.00000 3,564.00

5015 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

3,640.000

LF

1.00000 3,640.00 2.00000 7,280.00 1.40000 5,096.00

5016 585407

5 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

3,940.000

LF

1.00000 3,940.00 2.00000 7,880.00 3.60000 14,184.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5017 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

170.000

LF

2.00000 340.00 4.00000 680.00 3.60000 612.00

5018 585410

10 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

1,620.000

LF

2.00000 3,240.00 4.00000 6,480.00 3.60000 5,832.00

5019 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

70.000

SF

25.00000 1,750.00 23.00000 1,610.00 19.80000 1,386.00

5020 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

560.000

LF

1.60000 896.00 4.00000 2,240.00 3.85000 2,156.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6001 600000-LF

. MODIFIED TYPE A CURB, 8 INCH
X 19 INCH

213.000

LF

25.00000 5,325.00 107.00000 22,791.00 41.50000 8,839.50

6002 634300

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,767.000

LF

27.00000 47,709.00 18.00000 31,806.00 41.50000 73,330.50

6003 634330

STANDARD TYPE C COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,772.000

LF

26.50000 46,958.00 84.00000 148,848.00 40.60000 71,943.20

7001 700000-LF

. TREE PROTECTION FENCE

640.000

LF

3.00000 1,920.00 2.00000 1,280.00 4.25000 2,720.00

7002 701214

PLACING FURNISHED SUBSOIL 18
INCH DEPTH

248.000

SY

23.00000 5,704.00 45.00000 11,160.00 21.60000 5,356.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7003 701345

PLACING SALVAGED TOPSOIL 4
INCH DEPTH

36.000

SY

15.00000 540.00 11.00000 396.00 40.40000 1,454.40

7004 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

3,300.000

SY

8.50000 28,050.00 10.00000 33,000.00 9.50000 31,350.00

7005 704365

PLACING FURNISHED TOPSOIL 6
INCH DEPTH

248.000

SY

13.00000 3,224.00 17.00000 4,216.00 12.40000 3,075.20

7006 705400

TEMPORARY SEED

300.000

LB

12.00000 3,600.00 12.00000 3,600.00 15.40000 4,620.00

7007 705412

TEMPORARY MULCH

830.000

SY

0.35000 290.50 0.40000 332.00 2.20000 1,826.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7008 705500

TURFGRASS ESTABLISHMENT

3,300.000

SY

0.75000 2,475.00 0.60000 1,980.00 1.65000 5,445.00

7009 709130

TYPE D SOIL STABILIZATION
MATTING

490.000

SY

5.25000 2,572.50 5.00000 2,450.00 6.60000 3,234.00

7010 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

38,000.00000 38,000.00 18,000.00000 18,000.00 64,520.00000 64,520.00

7011 710170

CONSTRUCTING PLANTING BEDS

248.000

SY

5.50000 1,364.00 9.00000 2,232.00 38.50000 9,548.00

7012 715015

SHREDDED HARDWOOD BARK
MULCHING 3 INCH DEPTH

20.000

SY

5.50000 110.00 10.00000 200.00 66.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8001 800000-EA

. MODIFIED BASE MOUNTED
SERVICE PEDESTAL

1.000

EA

8,000.00000 8,000.00 6,400.00000 6,400.00 8,200.00000 8,200.00

8002 801003

CONCRETE FOR LIGHT
FOUNDATION

17.000

CY

930.00000 15,810.00 1,200.00000 20,400.00 966.00000 16,422.00

8003 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

622.000

LF

10.00000 6,220.00 13.00000 8,086.00 12.70000 7,899.40

8004 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

309.000

LF

12.00000 3,708.00 14.00000 4,326.00 14.90000 4,604.10

8005 801605

SHEET ALUMINUM SIGNS

335.000

SF

27.50000 9,212.50 20.00000 6,700.00 55.00000 18,425.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8006 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

1,525.000

LF

1.50000 2,287.50 3.00000 4,575.00 1.55000 2,363.75

8007 805118

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-BORED

290.000

LF

38.00000 11,020.00 38.00000 11,020.00 39.60000 11,484.00

8008 805135

3 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

15.000

LF

22.00000 330.00 17.00000 255.00 22.00000 330.00

8009 805140

4 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

40.000

LF

28.00000 1,120.00 19.00000 760.00 28.60000 1,144.00

8010 806025

LED ROADWAY LUMINAIRE

8.000

EA

1,100.00000 8,800.00 1,280.00000 10,240.00 1,090.00000 8,720.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8011 808031

40 FOOT LIGHT STRUCTURE - 15
FOOT BRACKET ARM

8.000

EA

2,100.00000 16,800.00 2,600.00000 20,800.00 2,120.00000 16,960.00

8012 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

6.000

EA

1,700.00000 10,200.00 1,900.00000 11,400.00 1,720.00000 10,320.00

8013 813022

REMOVE EXISTING GROUND
MOUNTED SIGNS

123.000

SF

5.50000 676.50 8.00000 984.00 11.00000 1,353.00

8014 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

10.000

SF

27.00000 270.00 16.00000 160.00 27.50000 275.00

8015 821002

BREAKAWAY BASE SUPPORT
SYSTEM FOR LIGHTING
STRUCTURE

8.000

EA

280.00000 2,240.00 600.00000 4,800.00 550.00000 4,400.00

Page 23 of 27

MD 273 at Appleton Road Roundabout

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

January 15, 2015

Contract Description:

CE3875176

AC-CM-G-288-1(10)E

188 WORKING DAYS

CECIL

Min: Max:

01/28/2015 15:29:25

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8016 832001

DUCT CABLE - 2 CONDUCTOR, NO
6 AWG, 600 V

1,240.000

LF

10.50000 13,020.00 7.00000 8,680.00 10.90000 13,516.00

8017 832016

CABLE - 1 CONDUCTOR, NO 6
AWG, TYPE USE, 600V

1,330.000

LF

2.00000 2,660.00 2.50000 3,325.00 0.61000 811.30

8018 834001

CONNECTOR KIT - TYPE I

10.000

EA

85.00000 850.00 70.00000 700.00 85.80000 858.00

8019 834002

CONNECTOR KIT - TYPE II

16.000

EA

87.00000 1,392.00 80.00000 1,280.00 90.20000 1,443.20

8020 834004

CONNECTOR KIT - TYPE IV

12.000

EA

90.00000 1,080.00 80.00000 960.00 82.50000 990.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8021 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

19.000

EA

95.00000 1,805.00 1,900.00000 36,100.00 96.80000 1,839.20

8022 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

(1)

LS

4,400.00000 4,400.00 9,000.00000 9,000.00 4,510.00000 4,510.00

8023 807303

60 AMP DISCONNECT SWITCH,
SINGLE PHASE

1.000

EA

2,300.00000 2,300.00 1,200.00000 1,200.00 2,340.00000 2,340.00

8024 807400

ELECTRICAL UTILITY SERVICE
EQUIPMENT 120/240 VOLTS 60
AMPS

1.000

EA

3,300.00000 3,300.00 3,200.00000 3,200.00 3,440.00000 3,440.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8025 810022

ELECTRICAL CABLE
1-CONDUCTOR NO. 8
AWG-THHN/THWN

45.000

LF

2.00000 90.00 4.00000 180.00 2.00000 90.00

8026 860284

12 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

8.000

EA

335.00000 2,680.00 350.00000 2,800.00 348.00000 2,784.00

8027 861106

ELECTRICAL CABLE - 3
CONDUCTOR (NO. 14 AWG)

780.000

LF

1.55000 1,209.00 2.00000 1,560.00 1.60000 1,248.00

8028 862300

40 FOOT CLASS II WOOD POLE
WITH 2 DOWN GUYS AND
ANCHORS

4.000

EA

2,400.00000 9,600.00 4,100.00000 16,400.00 2,480.00000 9,920.00
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Unit PriceQuantity and Units

Line No / Item ID
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) A-DEL CONSTRUCTION,
INC.

(3) DIXIE CONSTRUCTION
COMPANY, INC.

0100 CM - FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8029 869102

STEEL SPAN WIRE - 3/8 INCH
DIAMETER

550.000

LF

7.00000 3,850.00 6.00000 3,300.00 7.25000 3,987.50

8030 871201

INSTALL CONTROLLER AND
CABINET - POLE MOUNT

1.000

EA

3,500.00000 3,500.00 2,000.00000 2,000.00 3,630.00000 3,630.00

Section Total with LCC: $1,894,362.55 $1,971,506.00 $2,200,650.05

Life Cycle Costs:

$2,200,650.05$1,894,362.55 $1,971,506.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,971,506.00$1,894,362.55 $2,200,650.05

$1,894,362.55

Contract Item Totals

$1,971,506.00 2,200,650.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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