



Tabulation of Bids

Contract ID: CE2845149

Counties: CECIL

Letting Date: February 03, 2015

District(s): 2

Call Order: 100

Project(s): N/A

Contract Time: 145 WORKING DAYS

Min:

Max:

Contract Description: REPLACEMENT OF THE FUEL SYSTEM AT THE ADMINISTRATION'S ELKTON FACILITY

Line No / Item ID				(1) JOSEPH T. HARDY & SON, INC.		(2) TOTAL ENVIRONMENTAL CONCEPTS, INC.		(3) SUBSURFACE TECHNOLOGIES, INC.	
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	CE2845149		Cat Alt Set:		Cat Alt Member:		LCC:	
4001	400000-GAL	100.000	125.00000	12,500.00	150.00000	15,000.00	50.00000	5,000.00	
	. REMOVAL, TRANSPORT AND DISPOSAL OF CONTAMINATED GROUNDWATER	GAL							
4002	400000-LS	(1)	9,310.00000	9,310.00	26,404.00000	26,404.00	7,500.00000	7,500.00	
	. DEMOLITION AND REMOVAL OF UST HOLD DOWN PAD	LS							
4003	400000-LS	(1)	820,401.00000	820,401.00	934,120.00000	934,120.00	1,090,000.00000	1,090,000.00	
	. REMOVE UST, INSTALL NEW AG TANK SYSTEMS, AND SITE RESTORATION, COMPLETE	LS							
4004	400000-TON	40.000	85.00000	3,400.00	65.00000	2,600.00	100.00000	4,000.00	
	. REMOVAL, TRANSPORT AND DISPOSAL OF CONTAMINATED SOIL	TON							



Tabulation of Bids

Contract ID: CE2845149

Counties: CECIL

Letting Date: February 03, 2015

District(s): 2

Call Order: 100

Project(s): N/A

Contract Time: 145 WORKING DAYS

Min:

Max:

Contract Description: REPLACEMENT OF THE FUEL SYSTEM AT THE ADMINISTRATION'S ELKTON FACILITY

Line No / Item ID Item Description		(1) JOSEPH T. HARDY & SON, INC.		(2) TOTAL ENVIRONMENTAL CONCEPTS, INC.		(3) SUBSURFACE TECHNOLOGIES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$845,611.00		\$978,124.00		\$1,106,500.00
Life Cycle Costs:							
Section Total with LCC:			\$845,611.00		\$978,124.00		\$1,106,500.00
Contract Item Totals			\$845,611.00		\$978,124.00		\$1,106,500.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$845,611.00		\$978,124.00		1,106,500.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: CE2845149

Counties: CECIL

Letting Date: February 03, 2015

District(s): 2

Call Order: 100

Project(s): N/A

Contract Time: 145 WORKING DAYS

Min:

Max:

Contract Description: REPLACEMENT OF THE FUEL SYSTEM AT THE ADMINISTRATION'S ELKTON FACILITY

Line No / Item ID				(4) KALYANI ENVIRONMENTAL SOLUTIONS LLC					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	CE2845149	Cat Alt Set:		Cat Alt Member:		LCC:			
4001	400000-GAL . REMOVAL, TRANSPORT AND DISPOSAL OF CONTAMINATED GROUNDWATER	100.000		150.00000	15,000.00				
4002	400000-LS . DEMOLITION AND REMOVAL OF UST HOLD DOWN PAD	(1)		30,000.00000	30,000.00				
4003	400000-LS . REMOVE UST, INSTALL NEW AG TANK SYSTEMS, AND SITE RESTORATION, COMPLETE	(1)		1,455,000.00000	1,455,000.00				
4004	400000-TON . REMOVAL, TRANSPORT AND DISPOSAL OF CONTAMINATED SOIL	40.000		150.00000	6,000.00				



Tabulation of Bids

Contract ID: CE2845149

Counties: CECIL

Letting Date: February 03, 2015

District(s): 2

Call Order: 100

Project(s): N/A

Contract Time: 145 WORKING DAYS

Min:

Max:

Contract Description: REPLACEMENT OF THE FUEL SYSTEM AT THE ADMINISTRATION'S ELKTON FACILITY

Line No / Item ID Item Description		(4) KALYANI ENVIRONMENTAL SOLUTIONS LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$1,506,000.00				
Life Cycle Costs:							
Section Total with LCC:			\$1,506,000.00				
Contract Item Totals			\$1,506,000.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00				
Contract Grand Totals			\$1,506,000.00				

() indicates item is bid as Lump Sum