



Tabulation of Bids

Contract ID: SO1915149

Counties: SOMERSET

Letting Date: March 12, 2015

District(s): 1

Call Order: 408

Project(s): N/A

Contract Time: 52 WORKING DAYS

Min:

Max:

Contract Description: REPLACEMENT OF OIL/WATER SEPARATOR AT THE ADMINISTRATION'S PRINCESS ANNE FACILITY

Line No / Item ID			(1) AIM SERVICES INC.		(2) DRDARRAGH LLC		(3) DAVID A. BRAMBLE, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0001	SO1915149	Cat Alt Set:		Cat Alt Member:		LCC:	
4001	400000-LS	(1)	60,160.00000	60,160.00	59,972.00000	59,972.00	63,000.00000	63,000.00
	. ALL WORK REQUIRED BY THE CONTRACT DOC., EXCEPT FOR THE OTHER LISTED ITEMS	LS						
9001	900000-GAL	500.000	1.37000	685.00	0.95000	475.00	1.00000	500.00
	. REMOVAL, TRANSPORTATION, AND DISPOSAL OF CONTAMINATED GROUNDWATER	GAL						
9002	900000-LS	(1)	500.00000	500.00	1,000.00000	1,000.00	2,500.00000	2,500.00
	. REMOVAL, TRANSPORTATION, AND DISPOSAL OF EXISTING UST CONCRETE HOLD DOWN PAD	LS						
9003	900000-LS	(1)	2,085.00000	2,085.00	5,000.00000	5,000.00	1,000.00000	1,000.00
	. THE INSTALLATION OF SHORING	LS						



Tabulation of Bids

Contract ID: SO1915149 **Counties:** SOMERSET

Letting Date: March 12, 2015 **District(s):** 1

Call Order: 408 **Project(s):** N/A

Contract Time: 52 WORKING DAYS **Min:** **Max:**

Contract Description: REPLACEMENT OF OIL/WATER SEPARATOR AT THE ADMINISTRATION'S PRINCESS ANNE FACILITY

Line No / Item ID			(1) AIM SERVICES INC.		(2) DRDARRAGH LLC		(3) DAVID A. BRAMBLE, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0001	SO1915149	Cat Alt Set:		Cat Alt Member:		LCC:	
9004	90000-TON	20.000	28.00000	560.00	50.00000	1,000.00	50.00000	1,000.00
	. PROVISION, TRANSPORTATION, AND INSTALLATION OF ADDITIONAL BACKFILL	TON						
9005	90000-TON	20.000	101.00000	2,020.00	105.00000	2,100.00	275.00000	5,500.00
	. REMOVAL, TRANSPORTATION, AND DISPOSAL OF CONTAMINATED SOILS	TON						
Section Totals:				\$66,010.00		\$69,547.00		\$73,500.00
Life Cycle Costs:								
Section Total with LCC:				\$66,010.00		\$69,547.00		\$73,500.00
Contract Item Totals				\$66,010.00		\$69,547.00		\$73,500.00
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00



Tabulation of Bids

Contract ID: SO1915149	Counties: SOMERSET		
Letting Date: March 12, 2015	District(s): 1		
Call Order: 408	Project(s): N/A		
Contract Time: 52 WORKING DAYS	Min: Max:		
Contract Description: REPLACEMENT OF OIL/WATER SEPARATOR AT THE ADMINISTRATION'S PRINCESS ANNE FACILITY			
Contract Grand Totals	\$66,010.00	\$69,547.00	73,500.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: SO1915149 **Counties:** SOMERSET

Letting Date: March 12, 2015 **District(s):** 1

Call Order: 408 **Project(s):** N/A

Contract Time: 52 WORKING DAYS **Min:** **Max:**

Contract Description: REPLACEMENT OF OIL/WATER SEPARATOR AT THE ADMINISTRATION'S PRINCESS ANNE FACILITY

Line No / Item ID Item Description			(4) TOTAL ENVIRONMENTAL CONCEPTS, INC.		(5) OCTAGON SERVICES, INC. DBA TANKS DIRECT		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	SO1915149	Cat Alt Set:		Cat Alt Member:		LCC:
4001	400000-LS	(1)	68,066.00000	68,066.00	84,400.00000	84,400.00	
	. ALL WORK REQUIRED BY THE CONTRACT DOC., EXCEPT FOR THE OTHER LISTED ITEMS						
9001	900000-GAL	500.000	2.50000	1,250.00	3.00000	1,500.00	
	. REMOVAL, TRANSPORTATION, AND DISPOSAL OF CONTAMINATED GROUNDWATER						
9002	900000-LS	(1)	400.00000	400.00	3,000.00000	3,000.00	
	. REMOVAL, TRANSPORTATION, AND DISPOSAL OF EXISTING UST CONCRETE HOLD DOWN PAD						
9003	900000-LS	(1)	3,025.00000	3,025.00	5,500.00000	5,500.00	
	. THE INSTALLATION OF SHORING						



Tabulation of Bids

Contract ID: SO1915149	Counties: SOMERSET	
Letting Date: March 12, 2015	District(s): 1	
Call Order: 408	Project(s): N/A	
Contract Time: 52 WORKING DAYS	Min: Max:	
Contract Description: REPLACEMENT OF OIL/WATER SEPARATOR AT THE ADMINISTRATION'S PRINCESS ANNE FACILITY		
Contract Grand Totals	\$74,641.00	\$99,400.00

() indicates item is bid as Lump Sum