
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

2,500.00000 2,500.00 20,000.00000 20,000.00 7,751.00000 7,751.00

1002 120500

MAINTENANCE OF TRAFFIC

(1)

LS

30,000.00000 30,000.00 20,000.00000 20,000.00 23,000.00000 23,000.00

1003 130840

CONSTRUCTION STAKEOUT

(1)

LS

5,000.00000 5,000.00 7,500.00000 7,500.00 13,200.00000 13,200.00

1004 130850

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 20,338.00000 20,338.00

1005 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

40.000

EA

100.00000 4,000.00 80.00000 3,200.00 81.60000 3,264.00
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Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

April 02, 2015
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

176.000

SF

20.00000 3,520.00 15.00000 2,640.00 15.60000 2,745.60

1007 110340

TYPE A ENGINEERS OFFICE

(1)

LS

10,000.00000 10,000.00 30,000.00000 30,000.00 25,979.00000 25,979.00

2001 201031

CLASS 1-A EXCAVATION

52.000

CY

10.00000 520.00 100.00000 5,200.00 52.33000 2,721.16

2002 210019

SAW CUTS

80.000

LF

10.00000 800.00 25.00000 2,000.00 13.00000 1,040.00

2003 201032

CLASS 2 EXCAVATION

10.000

CY

10.00000 100.00 175.00000 1,750.00 70.50000 705.00
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Contract ID:
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 301006

STABILIZED CONSTRUCTION
ENTRANCE

13.000

TON

100.00000 1,300.00 275.00000 3,575.00 141.23000 1,835.99

3002 301210

REMOVAL OF EXISTING PIPE

50.000

LF

50.00000 2,500.00 70.00000 3,500.00 1.00000 50.00

3003 302448

48 INCH REINFORCED CONCRETE
PIPE, CLASS IV

100.000

LF

480.00000 48,000.00 250.00000 25,000.00 1,028.20000 102,820.00

3004 300000-EA

. MODIFIED TYPE F ENDWALL FOR
48 INCH PIPE

2.000

EA

10,000.00000 20,000.00 15,000.00000 30,000.00 36,536.50000 73,073.00

3005 380202

RECONSTRUCT EXISTING INLET

1.000

EA

2,500.00000 2,500.00 6,000.00000 6,000.00 3,222.00000 3,222.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 387104

4 INCH PERFORATED CIRCULAR
PIPE UNDERDRAIN

6.000

LF

100.00000 600.00 200.00000 1,200.00 140.67000 844.02

3007 388059

EROSION AND SEDIMENT
CONTROL CLEANOUT
EXCAVATION

3.000

CY

500.00000 1,500.00 150.00000 450.00 508.67000 1,526.01

3008 388066

INLET PROTECTION

1.000

EA

500.00000 500.00 500.00000 500.00 1,035.00000 1,035.00

3009 390222

CLASS II RIPRAP DITCH

50.000

SY

100.00000 5,000.00 200.00000 10,000.00 210.22000 10,511.00

3010 390321

CLASS I RIPRAP FOR SLOPE AND
CHANNEL PROTECTION

3.000

SY

1,000.00000 3,000.00 600.00000 1,800.00 412.67000 1,238.01
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3011 390525

SILT FENCE

150.000

LF

5.00000 750.00 2.00000 300.00 1.95000 292.50

3012 390535

SUPER SILT FENCE

50.000

LF

10.00000 500.00 8.50000 425.00 20.40000 1,020.00

3013 301110

SELECTED BACKFILL USING
AASHTO NO. 57 AGGREGATE

52.000

CY

100.00000 5,200.00 100.00000 5,200.00 64.23000 3,339.96

4001 410005

MAINTENANCE OF STREAM FLOW

(1)

LS

35,000.00000 35,000.00 70,000.00000 70,000.00 17,072.00000 17,072.00

5001 504536

SUPERPAVE ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

70.000

TON

225.00000 15,750.00 150.00000 10,500.00 164.30000 11,501.00
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Contract Time:

April 02, 2015

Contract Description:

BA1625274

N/A

73 WORKING DAYS

BALTIMORE COUNTY

Min: Max:

04/09/2015 09:11:47

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5002 504582

SUPERPAVE ASPHALT MIX
25.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

60.000

TON

225.00000 13,500.00 160.00000 9,600.00 179.35000 10,761.00

5003 520113

6 INCH GRADED AGGREGATE
BASE COURSE

45.000

SY

50.00000 2,250.00 50.00000 2,250.00 29.76000 1,339.20

5004 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

179.000

SY

20.00000 3,580.00 30.00000 5,370.00 37.04000 6,630.16

5005 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

100.00000 5,000.00 300.00000 15,000.00 320.40000 16,020.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5006 504586

SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL-DEPTH
PATCH, PG 64S-22, LEVEL 2

70.000

TON

225.00000 15,750.00 160.00000 11,200.00 124.66000 8,726.20

6001 634310

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

20.000

LF

100.00000 2,000.00 150.00000 3,000.00 165.45000 3,309.00

6002 655105

5 INCH CONCRETE SIDEWALK

100.000

SF

20.00000 2,000.00 50.00000 5,000.00 43.89000 4,389.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

128.000

SY

10.00000 1,280.00 20.00000 2,560.00 22.26000 2,849.28

Page 7 of 27

DRAINAGE IMPROVEMENTS ON MD 150 (EASTERN AVENUE) 800 FEET WEST OF
TIDEWATER LANE

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HITEK CONSTRUCTION
INC.

(2) BRAWNER BUILDERS, INC. (3) DSM PROPERTIES

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7003 708220

TURFGRASS SOD
ESTABLISHMENT

80.000

SY

10.00000 800.00 4.50000 360.00 5.10000 408.00

7004 709100

TYPE A SOIL STABILIZATION
MATTING

60.000

SY

10.00000 600.00 25.00000 1,500.00 18.40000 1,104.00

Section Total with LCC: $295,300.00 $366,580.00 $385,660.09

Life Cycle Costs:

$385,660.09$295,300.00 $366,580.00Section Totals:

( ) indicates item is bid as Lump Sum

$366,580.00$295,300.00 $385,660.09

$295,300.00

Contract Item Totals

$366,580.00 385,660.09Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum
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DRAINAGE IMPROVEMENTS ON MD 150 (EASTERN AVENUE) 800 FEET WEST OF
TIDEWATER LANE

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):105
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

10,000.00000 10,000.00 14,000.00000 14,000.00 18,000.00000 18,000.00

1002 120500

MAINTENANCE OF TRAFFIC

(1)

LS

115,000.00000 115,000.00 87,500.00000 87,500.00 35,000.00000 35,000.00

1003 130840

CONSTRUCTION STAKEOUT

(1)

LS

15,000.00000 15,000.00 9,000.00000 9,000.00 8,500.00000 8,500.00

1004 130850

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 60,000.00000 60,000.00 150,000.00000 150,000.00

1005 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

40.000

EA

100.00000 4,000.00 27.00000 1,080.00 80.00000 3,200.00
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Letting Date: 4

Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

176.000

SF

20.00000 3,520.00 19.00000 3,344.00 18.00000 3,168.00

1007 110340

TYPE A ENGINEERS OFFICE

(1)

LS

34,000.00000 34,000.00 23,000.00000 23,000.00 45,000.00000 45,000.00

2001 201031

CLASS 1-A EXCAVATION

52.000

CY

50.00000 2,600.00 74.00000 3,848.00 75.00000 3,900.00

2002 210019

SAW CUTS

80.000

LF

15.00000 1,200.00 8.00000 640.00 8.00000 640.00

2003 201032

CLASS 2 EXCAVATION

10.000

CY

100.00000 1,000.00 184.00000 1,840.00 95.00000 950.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 301006

STABILIZED CONSTRUCTION
ENTRANCE

13.000

TON

70.00000 910.00 228.00000 2,964.00 65.00000 845.00

3002 301210

REMOVAL OF EXISTING PIPE

50.000

LF

50.00000 2,500.00 185.00000 9,250.00 80.00000 4,000.00

3003 302448

48 INCH REINFORCED CONCRETE
PIPE, CLASS IV

100.000

LF

830.00000 83,000.00 973.50000 97,350.00 280.00000 28,000.00

3004 300000-EA

. MODIFIED TYPE F ENDWALL FOR
48 INCH PIPE

2.000

EA

18,000.00000 36,000.00 41,800.00000 83,600.00 15,000.00000 30,000.00

3005 380202

RECONSTRUCT EXISTING INLET

1.000

EA

4,500.00000 4,500.00 3,780.00000 3,780.00 3,500.00000 3,500.00
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Letting Date: 4

Contract ID:
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Counties:

Project(s):105
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 387104

4 INCH PERFORATED CIRCULAR
PIPE UNDERDRAIN

6.000

LF

60.00000 360.00 147.00000 882.00 32.00000 192.00

3007 388059

EROSION AND SEDIMENT
CONTROL CLEANOUT
EXCAVATION

3.000

CY

250.00000 750.00 485.00000 1,455.00 95.00000 285.00

3008 388066

INLET PROTECTION

1.000

EA

500.00000 500.00 355.00000 355.00 350.00000 350.00

3009 390222

CLASS II RIPRAP DITCH

50.000

SY

150.00000 7,500.00 278.00000 13,900.00 45.00000 2,250.00

3010 390321

CLASS I RIPRAP FOR SLOPE AND
CHANNEL PROTECTION

3.000

SY

300.00000 900.00 160.00000 480.00 55.00000 165.00
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Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):105
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Contract Time:

April 02, 2015
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3011 390525

SILT FENCE

150.000

LF

5.00000 750.00 7.50000 1,125.00 6.00000 900.00

3012 390535

SUPER SILT FENCE

50.000

LF

12.00000 600.00 13.00000 650.00 9.00000 450.00

3013 301110

SELECTED BACKFILL USING
AASHTO NO. 57 AGGREGATE

52.000

CY

70.00000 3,640.00 95.00000 4,940.00 90.00000 4,680.00

4001 410005

MAINTENANCE OF STREAM FLOW

(1)

LS

20,000.00000 20,000.00 80,000.00000 80,000.00 175,000.00000 175,000.00

5001 504536

SUPERPAVE ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

70.000

TON

150.00000 10,500.00 200.00000 14,000.00 135.00000 9,450.00
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Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

April 02, 2015
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5002 504582

SUPERPAVE ASPHALT MIX
25.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

60.000

TON

175.00000 10,500.00 215.00000 12,900.00 160.00000 9,600.00

5003 520113

6 INCH GRADED AGGREGATE
BASE COURSE

45.000

SY

30.00000 1,350.00 110.00000 4,950.00 18.00000 810.00

5004 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

179.000

SY

30.00000 5,370.00 42.00000 7,518.00 20.00000 3,580.00

5005 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

210.00000 10,500.00 176.00000 8,800.00 275.00000 13,750.00
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Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5006 504586

SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL-DEPTH
PATCH, PG 64S-22, LEVEL 2

70.000

TON

175.00000 12,250.00 150.00000 10,500.00 160.00000 11,200.00

6001 634310

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

20.000

LF

200.00000 4,000.00 117.00000 2,340.00 45.00000 900.00

6002 655105

5 INCH CONCRETE SIDEWALK

100.000

SF

35.00000 3,500.00 13.00000 1,300.00 15.00000 1,500.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

128.000

SY

15.00000 1,920.00 31.00000 3,968.00 6.00000 768.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAISY CONCRETE INC. OF
MARYLAND

(5) P. FLANIGAN & SONS, INC. (6) TAURUS CONTRACTORS
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7003 708220

TURFGRASS SOD
ESTABLISHMENT

80.000

SY

20.00000 1,600.00 10.50000 840.00 18.00000 1,440.00

7004 709100

TYPE A SOIL STABILIZATION
MATTING

60.000

SY

10.00000 600.00 3.15000 189.00 6.00000 360.00

Section Total with LCC: $510,320.00 $572,288.00 $572,333.00

Life Cycle Costs:

$572,333.00$510,320.00 $572,288.00Section Totals:

( ) indicates item is bid as Lump Sum

$572,288.00$510,320.00 $572,333.00

$510,320.00

Contract Item Totals

$572,288.00 572,333.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

20,000.00000 20,000.00

1002 120500

MAINTENANCE OF TRAFFIC

(1)

LS

45,000.00000 45,000.00

1003 130840

CONSTRUCTION STAKEOUT

(1)

LS

2,000.00000 2,000.00

1004 130850

MOBILIZATION

(1)

LS

200,000.00000 200,000.00

1005 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

40.000

EA

95.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

176.000

SF

18.00000 3,168.00

1007 110340

TYPE A ENGINEERS OFFICE

(1)

LS

25,000.00000 25,000.00

2001 201031

CLASS 1-A EXCAVATION

52.000

CY

240.00000 12,480.00

2002 210019

SAW CUTS

80.000

LF

14.00000 1,120.00

2003 201032

CLASS 2 EXCAVATION

10.000

CY

195.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 301006

STABILIZED CONSTRUCTION
ENTRANCE

13.000

TON

200.00000 2,600.00

3002 301210

REMOVAL OF EXISTING PIPE

50.000

LF

60.00000 3,000.00

3003 302448

48 INCH REINFORCED CONCRETE
PIPE, CLASS IV

100.000

LF

1,000.00000 100,000.00

3004 300000-EA

. MODIFIED TYPE F ENDWALL FOR
48 INCH PIPE

2.000

EA

45,000.00000 90,000.00

3005 380202

RECONSTRUCT EXISTING INLET

1.000

EA

3,800.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 387104

4 INCH PERFORATED CIRCULAR
PIPE UNDERDRAIN

6.000

LF

140.00000 840.00

3007 388059

EROSION AND SEDIMENT
CONTROL CLEANOUT
EXCAVATION

3.000

CY

100.00000 300.00

3008 388066

INLET PROTECTION

1.000

EA

350.00000 350.00

3009 390222

CLASS II RIPRAP DITCH

50.000

SY

265.00000 13,250.00

3010 390321

CLASS I RIPRAP FOR SLOPE AND
CHANNEL PROTECTION

3.000

SY

550.00000 1,650.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3011 390525

SILT FENCE

150.000

LF

4.00000 600.00

3012 390535

SUPER SILT FENCE

50.000

LF

20.00000 1,000.00

3013 301110

SELECTED BACKFILL USING
AASHTO NO. 57 AGGREGATE

52.000

CY

119.00000 6,188.00

4001 410005

MAINTENANCE OF STREAM FLOW

(1)

LS

50,000.00000 50,000.00

5001 504536

SUPERPAVE ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

70.000

TON

250.00000 17,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5002 504582

SUPERPAVE ASPHALT MIX
25.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

60.000

TON

300.00000 18,000.00

5003 520113

6 INCH GRADED AGGREGATE
BASE COURSE

45.000

SY

35.00000 1,575.00

5004 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

179.000

SY

65.00000 11,635.00

5005 571050

PORTLAND CEMENT CONCRETE
PAVEMENT REPAIRS TYPE I (12
HOURS)

50.000

SY

240.00000 12,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5006 504586

SUPERPAVE ASPHALT MIX
25.0MM FOR PARTIAL-DEPTH
PATCH, PG 64S-22, LEVEL 2

70.000

TON

250.00000 17,500.00

6001 634310

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

20.000

LF

75.00000 1,500.00

6002 655105

5 INCH CONCRETE SIDEWALK

100.000

SF

15.00000 1,500.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

128.000

SY

12.00000 1,536.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CIVIL CONSTRUCTION,
LLC

0100 STATE FUNDED - 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7003 708220

TURFGRASS SOD
ESTABLISHMENT

80.000

SY

10.00000 800.00

7004 709100

TYPE A SOIL STABILIZATION
MATTING

60.000

SY

15.00000 900.00

Section Total with LCC: $672,542.00

Life Cycle Costs:

$672,542.00Section Totals:

( ) indicates item is bid as Lump Sum

$672,542.00

$672,542.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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