
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110350

TYPE B ENGINEERS OFFICE

(1)

LS

25,000.00000 25,000.00 30,000.00000 30,000.00 33,500.00000 33,500.00

1002 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

1,000.000

EA

1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

1003 120500

MAINTENANCE OF TRAFFIC

(1)

LS

47,000.00000 47,000.00 60,000.00000 60,000.00 69,170.00000 69,170.00

1004 120555

GRADED AGGREGATE BASE FOR
MAINTENANCE OF TRAFFIC

12.000

TON

20.00000 240.00 225.00000 2,700.00 75.00000 900.00

1005 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

300.000

SF

25.00000 7,500.00 50.00000 15,000.00 18.40000 5,520.00
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MD 140 PHASE 2 - FROM WOODLEY AVENUE TO GLYNDON TRACE DRIVE

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:

April 16, 2015

Contract Description:

BA0095130

N/A

115 WORKING DAYS
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Min: Max:
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State Highway Administration
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120784

TEMPORARY ORANGE
CONSTRUCTION FENCE

164.000

LF

5.00000 820.00 4.00000 656.00 3.00000 492.00

1007 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

80.000

EA

85.00000 6,800.00 50.00000 4,000.00 89.70000 7,176.00

1008 120860

PORTABLE VARIABLE MESSAGE
SIGN

14.000

UD

80.00000 1,120.00 383.00000 5,362.00 103.50000 1,449.00

1009 130840

CONSTRUCTION STAKEOUT

(1)

LS

5,000.00000 5,000.00 11,100.00000 11,100.00 7,130.00000 7,130.00

1010 130850

MOBILIZATION

(1)

LS

42,500.00000 42,500.00 30,000.00000 30,000.00 10,559.64000 10,559.64
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Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:

April 16, 2015

Contract Description:

BA0095130

N/A

115 WORKING DAYS
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Min: Max:

04/20/2015 12:48:52

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

2001 200000-CY

. REMOVAL OF EXISTING
DRIVEWAY

7.000

CY

100.00000 700.00 369.00000 2,583.00 120.00000 840.00

2002 201030

CLASS 1 EXCAVATION

20.000

CY

75.00000 1,500.00 278.00000 5,560.00 109.60000 2,192.00

2003 203030

TEST PIT EXCAVATION

2.000

CY

250.00000 500.00 912.00000 1,824.00 1,000.00000 2,000.00

3001 390525

SILT FENCE

2,400.000

LF

2.52000 6,048.00 3.50000 8,400.00 1.80000 4,320.00

5001 500000-SY

. 5 " PORTLAND CEMENT
CONCRETE MIX #6

320.000

SY

75.00000 24,000.00 70.00000 22,400.00 68.10000 21,792.00
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Letting Date: 4

Contract ID:

District(s):

Counties:
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Contract Time:

April 16, 2015
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5002 504568

SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCH , PG 64S-22, LEVEL 2
SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCHING,  PG 64S-22, LEVEL 2

60.000

TON

150.00000 9,000.00 179.00000 10,740.00 430.50000 25,830.00

5003 504500

SUPERPAVE ASPHALT MIX 9.5MM
FOR SURFACE, PG 64S-22, LEVEL
2 SUPERPAVE ASPHALT MIX
9.5MM FOR SURFACE, PG 64S-22,
LEVEL 3

20.000

TON

150.00000 3,000.00 248.00000 4,960.00 381.50000 7,630.00

5004 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

1,000.000

EA

1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5005 520109

3 INCH GRADED AGGREGATE
BASE COURSE

320.000

SY

12.00000 3,840.00 19.00000 6,080.00 16.10000 5,152.00

5006 571200

SAW CUTTING

220.000

LF

5.00000 1,100.00 7.30000 1,606.00 4.80000 1,056.00

5007 585621

12 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

120.000

LF

11.00000 1,320.00 17.00000 2,040.00 12.00000 1,440.00

5008 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

225.000

LF

4.40000 990.00 12.00000 2,700.00 4.80000 1,080.00

6001 634100

STANDARD TYPE A CURB 8 INCH
X 16 INCH

485.000

LF

32.00000 15,520.00 28.00000 13,580.00 27.40000 13,289.00
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Contract Time:

April 16, 2015
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6002 634341

STANDARD TYPE D COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,010.000

LF

30.00000 30,300.00 32.00000 32,320.00 54.45000 54,994.50

6003 655105

5 INCH CONCRETE SIDEWALK

9,000.000

SF

7.00000 63,000.00 6.60000 59,400.00 8.35000 75,150.00

6004 655120

DETECTABLE WARNING SURFACE
FOR CURB RAMPS

120.000

SF

40.00000 4,800.00 15.50000 1,860.00 30.00000 3,600.00

6005 655383

BRICK SIDEWALKS

2,900.000

SF

30.00000 87,000.00 16.00000 46,400.00 30.00000 87,000.00

6006 697009

CONCRETE STEPS

3.000

CY

1,500.00000 4,500.00 680.00000 2,040.00 1,320.00000 3,960.00
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Letting Date: 4

Contract ID:

District(s):

Counties:
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N/A
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State Highway Administration
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7001 700000-EA

. REMOVAL OF SHRUBS

3.000

EA

100.00000 300.00 506.00000 1,518.00 120.00000 360.00

7002 704325

PLACING FURNISHED TOPSOIL 2
INCH DEPTH

2,110.000

SY

4.00000 8,440.00 11.50000 24,265.00 7.10000 14,981.00

7003 708220

TURFGRASS SOD
ESTABLISHMENT

282.000

SY

5.71000 1,610.22 23.50000 6,627.00 6.33000 1,785.06

7004 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

1,272.70000 1,272.70 6,440.00000 6,440.00 1,150.00000 1,150.00

7005 713010

TREE FELLING

(1)

LS

1,500.00000 1,500.00 7,590.00000 7,590.00 2,640.00000 2,640.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7006 715050

TREE ROOT PRUNING

91.000

LF

25.00000 2,275.00 16.50000 1,501.50 11.00000 1,001.00

8001 800000-EA

. BGE HANDBOX INSTALLATION

14.000

EA

1,210.00000 16,940.00 1,320.00000 18,480.00 517.50000 7,245.00

8002 800000-EA

. RELOCATE AUDIBLE/TACTILE
PEDESTRIAN PUSHBUTTON
STATION AND SIGNS

1.000

EA

440.00000 440.00 480.00000 480.00 517.50000 517.50

8003 801004

CONCRETE FOR SIGNAL
FOUNDATION

1.000

CY

1,650.00000 1,650.00 1,800.00000 1,800.00 2,530.00000 2,530.00

8004 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

65.000

LF

15.00000 975.00 16.00000 1,040.00 13.80000 897.00

Page 8 of 26

MD 140 PHASE 2 - FROM WOODLEY AVENUE TO GLYNDON TRACE DRIVE

Call Order:

Letting Date: 4

Contract ID:

District(s):
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Project(s):101
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Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

80.000

LF

20.00000 1,600.00 22.50000 1,800.00 16.10000 1,288.00

8006 801605

SHEET ALUMINUM SIGNS

6.500

SF

40.00000 260.00 44.00000 286.00 34.50000 224.25

8007 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

5.000

SF

5.00000 25.00 2.40000 12.00 5.75000 28.75

8008 802145

ADJUST EXISTING HANDHOLE

1.000

EA

550.00000 550.00 600.00000 600.00 833.75000 833.75

8009 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

20.000

LF

2.20000 44.00 2.40000 48.00 5.75000 115.00
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 805125

2 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

1,015.000

LF

15.40000 15,631.00 17.00000 17,255.00 19.55000 19,843.25

8011 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

1.000

EA

1,760.00000 1,760.00 1,920.00000 1,920.00 1,610.00000 1,610.00

8012 811002

REMOVE ELECTRICAL HANDHOLE

1.000

EA

550.00000 550.00 600.00000 600.00 690.00000 690.00

8013 812850

UTILITY ADJUSTMENT 4 INCH - 18
INCH DIAMETER/SQUARE

26.000

EA

550.00000 14,300.00 585.00000 15,210.00 250.00000 6,500.00

8014 812855

UTILITY ADJUSTMENT 18 INCH
DIAMETER/SQUARE AND UP

2.000

EA

1,650.00000 3,300.00 2,340.00000 4,680.00 450.00000 900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 813022

REMOVE EXISTING GROUND
MOUNTED SIGNS

5.000

SF

15.00000 75.00 15.50000 77.50 5.75000 28.75

8016 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

65.000

SF

30.00000 1,950.00 46.50000 3,022.50 17.25000 1,121.25

8017 818004

10 FOOT BREAKAWAY PEDESTAL
POLE

2.000

EA

1,540.00000 3,080.00 1,680.00000 3,360.00 2,300.00000 4,600.00

8018 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

2.000

EA

93.50000 187.00 102.00000 204.00 143.75000 287.50

8019 860285

16 INCH LED COUNTDOWN
PEDESTRIAN SIGNAL HEAD

1.000

EA

797.50000 797.50 870.00000 870.00 920.00000 920.00
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Contract ID:

District(s):
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8020 860292

CUT, CLEAN, GALVANIZE AND
CAP TRAFFIC SIGNAL
STRUCTURE

2.000

EA

275.00000 550.00 300.00000 600.00 575.00000 1,150.00

8021 861105

ELECTRICAL CABLE - 2
CONDUCTOR (NO. 14 AWG)

80.000

LF

1.93000 154.40 2.10000 168.00 2.47000 197.60

8022 861107

ELECTRICAL CABLE - 5
CONDUCTOR (NO. 14 AWG)

80.000

LF

2.59000 207.20 2.80000 224.00 2.59000 207.20

8023 865210

AUDIBLE/TACTILE PEDESTRIAN
PUSHBUTTON STATION AND
SIGNS

2.000

EA

825.00000 1,650.00 901.00000 1,802.00 948.75000 1,897.50
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Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. J. ROMANO
CONSTRUCTION, INC.

(2) ANCHOR CONSTRUCTION
CORPORATION

(3) MACHADO
CONSTRUCTION CO., INC.

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8024 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

(1)

LS

1,650.00000 1,650.00 1,800.00000 1,800.00 862.50000 862.50

Section Total with LCC: $478,822.02 $509,591.50 $525,634.00

Life Cycle Costs:

$525,634.00$478,822.02 $509,591.50Section Totals:

( ) indicates item is bid as Lump Sum

$509,591.50$478,822.02 $525,634.00

$478,822.02

Contract Item Totals

$509,591.50 525,634.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110350

TYPE B ENGINEERS OFFICE

(1)

LS

28,000.00000 28,000.00 35,000.00000 35,000.00

1002 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

1,000.000

EA

1.00000 1,000.00 1.00000 1,000.00

1003 120500

MAINTENANCE OF TRAFFIC

(1)

LS

87,000.00000 87,000.00 60,000.00000 60,000.00

1004 120555

GRADED AGGREGATE BASE FOR
MAINTENANCE OF TRAFFIC

12.000

TON

75.00000 900.00 10.00000 120.00

1005 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

300.000

SF

16.50000 4,950.00 14.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120784

TEMPORARY ORANGE
CONSTRUCTION FENCE

164.000

LF

6.50000 1,066.00 5.00000 820.00

1007 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

80.000

EA

45.00000 3,600.00 95.00000 7,600.00

1008 120860

PORTABLE VARIABLE MESSAGE
SIGN

14.000

UD

78.00000 1,092.00 120.00000 1,680.00

1009 130840

CONSTRUCTION STAKEOUT

(1)

LS

16,000.00000 16,000.00 2,500.00000 2,500.00

1010 130850

MOBILIZATION

(1)

LS

52,000.00000 52,000.00 75,000.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

2001 200000-CY

. REMOVAL OF EXISTING
DRIVEWAY

7.000

CY

194.00000 1,358.00 150.00000 1,050.00

2002 201030

CLASS 1 EXCAVATION

20.000

CY

225.00000 4,500.00 75.00000 1,500.00

2003 203030

TEST PIT EXCAVATION

2.000

CY

150.00000 300.00 100.00000 200.00

3001 390525

SILT FENCE

2,400.000

LF

1.40000 3,360.00 4.00000 9,600.00

5001 500000-SY

. 5 " PORTLAND CEMENT
CONCRETE MIX #6

320.000

SY

105.00000 33,600.00 90.00000 28,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5002 504568

SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCH , PG 64S-22, LEVEL 2
SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCHING,  PG 64S-22, LEVEL 2

60.000

TON

190.00000 11,400.00 400.00000 24,000.00

5003 504500

SUPERPAVE ASPHALT MIX 9.5MM
FOR SURFACE, PG 64S-22, LEVEL
2 SUPERPAVE ASPHALT MIX
9.5MM FOR SURFACE, PG 64S-22,
LEVEL 3

20.000

TON

350.00000 7,000.00 600.00000 12,000.00

5004 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

1,000.000

EA

1.00000 1,000.00 1.00000 1,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5005 520109

3 INCH GRADED AGGREGATE
BASE COURSE

320.000

SY

20.00000 6,400.00 12.00000 3,840.00

5006 571200

SAW CUTTING

220.000

LF

3.50000 770.00 3.00000 660.00

5007 585621

12 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

120.000

LF

10.20000 1,224.00 20.00000 2,400.00

5008 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

225.000

LF

4.10000 922.50 6.00000 1,350.00

6001 634100

STANDARD TYPE A CURB 8 INCH
X 16 INCH

485.000

LF

25.50000 12,367.50 45.00000 21,825.00
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(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6002 634341

STANDARD TYPE D COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,010.000

LF

63.00000 63,630.00 45.00000 45,450.00

6003 655105

5 INCH CONCRETE SIDEWALK

9,000.000

SF

10.25000 92,250.00 9.00000 81,000.00

6004 655120

DETECTABLE WARNING SURFACE
FOR CURB RAMPS

120.000

SF

46.00000 5,520.00 40.00000 4,800.00

6005 655383

BRICK SIDEWALKS

2,900.000

SF

22.25000 64,525.00 35.00000 101,500.00

6006 697009

CONCRETE STEPS

3.000

CY

1,150.00000 3,450.00 1,400.00000 4,200.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7001 700000-EA

. REMOVAL OF SHRUBS

3.000

EA

150.00000 450.00 150.00000 450.00

7002 704325

PLACING FURNISHED TOPSOIL 2
INCH DEPTH

2,110.000

SY

3.80000 8,018.00 5.00000 10,550.00

7003 708220

TURFGRASS SOD
ESTABLISHMENT

282.000

SY

5.60000 1,579.20 7.00000 1,974.00

7004 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

1,020.00000 1,020.00 1,200.00000 1,200.00

7005 713010

TREE FELLING

(1)

LS

2,550.00000 2,550.00 5,500.00000 5,500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7006 715050

TREE ROOT PRUNING

91.000

LF

8.40000 764.40 15.00000 1,365.00

8001 800000-EA

. BGE HANDBOX INSTALLATION

14.000

EA

612.00000 8,568.00 1,210.00000 16,940.00

8002 800000-EA

. RELOCATE AUDIBLE/TACTILE
PEDESTRIAN PUSHBUTTON
STATION AND SIGNS

1.000

EA

459.00000 459.00 440.00000 440.00

8003 801004

CONCRETE FOR SIGNAL
FOUNDATION

1.000

CY

1,325.00000 1,325.00 1,650.00000 1,650.00

8004 801104

WOOD SIGN SUPPORTS 4 INCH X
4 INCH

65.000

LF

12.25000 796.25 14.00000 910.00

Page 21 of 26

MD 140 PHASE 2 - FROM WOODLEY AVENUE TO GLYNDON TRACE DRIVE

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

April 16, 2015

Contract Description:

BA0095130

N/A

115 WORKING DAYS

BALTIMORE COUNTY

Min: Max:

04/20/2015 12:48:52

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8005 801106

WOOD SIGN SUPPORTS 4 INCH X
6 INCH

80.000

LF

13.25000 1,060.00 16.00000 1,280.00

8006 801605

SHEET ALUMINUM SIGNS

6.500

SF

30.50000 198.25 40.00000 260.00

8007 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

5.000

SF

10.25000 51.25 20.00000 100.00

8008 802145

ADJUST EXISTING HANDHOLE

1.000

EA

459.00000 459.00 550.00000 550.00

8009 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

20.000

LF

2.05000 41.00 3.00000 60.00
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(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8010 805125

2 INCH SCHEDULE 80 RIGID PVC
CONDUIT-TRENCHED

1,015.000

LF

11.25000 11,418.75 15.40000 15,631.00

8011 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

1.000

EA

1,125.00000 1,125.00 1,760.00000 1,760.00

8012 811002

REMOVE ELECTRICAL HANDHOLE

1.000

EA

459.00000 459.00 550.00000 550.00

8013 812850

UTILITY ADJUSTMENT 4 INCH - 18
INCH DIAMETER/SQUARE

26.000

EA

385.00000 10,010.00 750.00000 19,500.00

8014 812855

UTILITY ADJUSTMENT 18 INCH
DIAMETER/SQUARE AND UP

2.000

EA

450.00000 900.00 1,200.00000 2,400.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8015 813022

REMOVE EXISTING GROUND
MOUNTED SIGNS

5.000

SF

10.25000 51.25 20.00000 100.00

8016 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

65.000

SF

13.25000 861.25 15.00000 975.00

8017 818004

10 FOOT BREAKAWAY PEDESTAL
POLE

2.000

EA

1,530.00000 3,060.00 1,540.00000 3,080.00

8018 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

2.000

EA

107.10000 214.20 100.00000 200.00

8019 860285

16 INCH LED COUNTDOWN
PEDESTRIAN SIGNAL HEAD

1.000

EA

765.00000 765.00 798.00000 798.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8020 860292

CUT, CLEAN, GALVANIZE AND
CAP TRAFFIC SIGNAL
STRUCTURE

2.000

EA

306.00000 612.00 275.00000 550.00

8021 861105

ELECTRICAL CABLE - 2
CONDUCTOR (NO. 14 AWG)

80.000

LF

1.43000 114.40 2.00000 160.00

8022 861107

ELECTRICAL CABLE - 5
CONDUCTOR (NO. 14 AWG)

80.000

LF

1.53000 122.40 3.00000 240.00

8023 865210

AUDIBLE/TACTILE PEDESTRIAN
PUSHBUTTON STATION AND
SIGNS

2.000

EA

765.00000 1,530.00 825.00000 1,650.00
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(4) P. FLANIGAN & SONS, INC. (5) CIVIL CONSTRUCTION,
LLC

0001 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8024 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

(1)

LS

2,040.00000 2,040.00 1,650.00000 1,650.00

Section Total with LCC: $569,807.60 $625,568.00

Life Cycle Costs:

$569,807.60 $625,568.00Section Totals:

( ) indicates item is bid as Lump Sum

$625,568.00$569,807.60

$569,807.60

Contract Item Totals

$625,568.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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