
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

10,000.00000 10,000.00 1,500.00000 1,500.00 50,000.00000 50,000.00

1002 110350

TYPE B ENGINEERS OFFICE

(1)

LS

24,000.00000 24,000.00 25,000.00000 25,000.00 44,966.30000 44,966.30

1003 110480

DRONE RADAR

80.000

UD

1.00000 80.00 26.50000 2,120.00 20.00000 1,600.00

1004 120500

MAINTENANCE OF TRAFFIC

(1)

LS

155,000.00000 155,000.00 100,000.00000 100,000.00 200,000.00000 200,000.00

1005 120552

CRUSHER RUN AGGREGATE CR-6
FOR MAINTENANCE OF TRAFFIC

50.000

TON

32.00000 1,600.00 35.75000 1,787.50 50.00000 2,500.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120562

ASPHALT FOR MAINTENANCE OF
TRAFFIC

50.000

TON

70.00000 3,500.00 100.00000 5,000.00 110.00000 5,500.00

1007 120610

ARROW PANEL

80.000

UD

1.00000 80.00 26.50000 2,120.00 25.00000 2,000.00

1008 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

287.000

SF

1.00000 287.00 14.30000 4,104.10 35.00000 10,045.00

1009 120715

RESET PRECAST TEMPORARY
CONCRETE TRAFFIC BARRIER
FOR  MAINTENANCE OF TRAFFIC

1,345.000

LF

9.82000 13,207.90 9.90000 13,315.50 10.00000 13,450.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 120717

REFLECTIVE BARRIER MARKERS

70.000

EA

15.50000 1,085.00 14.85000 1,039.50 16.00000 1,120.00

1011 120860

PORTABLE VARIABLE MESSAGE
SIGN

80.000

UD

1.00000 80.00 79.50000 6,360.00 100.00000 8,000.00

1012 120890

PROTECTION VEHICLE

80.000

UD

1.00000 80.00 583.00000 46,640.00 400.00000 32,000.00

1013 121043

TEMPORARY TYPE E TRAFFIC
BARRIER END TREATMENT 8
BAYS,  ANY WIDTH

1.000

EA

5,645.00000 5,645.00 5,695.00000 5,695.00 5,800.00000 5,800.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1014 121065

REPAIR TEMPORARY TRAFFIC
BARRIER END TREATMENT, ANY
TYPE

1.000

EA

13,125.00000 13,125.00 8,480.00000 8,480.00 5,600.00000 5,600.00

1015 121142

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER TERMINAL END RIGHT
SIDE APPROACH

2.000

EA

6,170.00000 12,340.00 6,230.00000 12,460.00 6,400.00000 12,800.00

1016 121144

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER TERMINAL END LEFT
SIDE APPROACH

2.000

EA

6,170.00000 12,340.00 6,230.00000 12,460.00 6,400.00000 12,800.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1017 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

560.000

LF

35.18000 19,700.80 35.50000 19,880.00 36.00000 20,160.00

1018 130840

CONSTRUCTION STAKEOUT

(1)

LS

6,000.00000 6,000.00 10,600.00000 10,600.00 30,000.00000 30,000.00

1019 130850

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 100,000.00000 100,000.00 110,000.00000 110,000.00

2001 201030

CLASS 1 EXCAVATION

110.000

CY

40.00000 4,400.00 50.00000 5,500.00 60.00000 6,600.00

2002 202065

COMMON BORROW

99.000

CY

20.00000 1,980.00 50.00000 4,950.00 60.00000 5,940.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3001 300000-EA

. MODIFIED TYPE K INLET SINGLE
OPENING REPLACEMENT GRATE

2.000

EA

1,200.00000 2,400.00 2,750.00000 5,500.00 900.00000 1,800.00

3002 301320

CLEAN EXISTING PIPE ANY SIZE

1,300.000

LF

6.00000 7,800.00 4.00000 5,200.00 17.00000 22,100.00

3003 301322

CLEAN EXISTING INLETS

25.000

EA

350.00000 8,750.00 310.00000 7,750.00 200.00000 5,000.00

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

1.000

EA

4,000.00000 4,000.00 8,000.00000 8,000.00 6,000.00000 6,000.00

3005 388066

INLET PROTECTION

1.000

EA

350.00000 350.00 500.00000 500.00 400.00000 400.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3006 390125

SANDBAGS

648.000

EA

5.00000 3,240.00 10.75000 6,966.00 6.00000 3,888.00

3007 390221

CLASS I RIPRAP DITCH

110.000

SY

50.00000 5,500.00 56.00000 6,160.00 100.00000 11,000.00

3008 390525

SILT FENCE

25.000

LF

5.00000 125.00 10.00000 250.00 20.00000 500.00

4001 400000-CY

. CONCRETE SPALL REPAIR

2.000

CY

1,500.00000 3,000.00 1,930.00000 3,860.00 4,300.00000 8,600.00

4002 472155

TRAFFIC BARRIER W BEAM FOR
BOX CULVERT

80.000

LF

147.00000 11,760.00 180.00000 14,400.00 180.00000 14,400.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5001 504544

GAP-GRADED ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

21,865.000

TON

92.00000 2,011,580.00 93.00000 2,033,445.00 87.00000 1,902,255.00

5002 504564

SUPERPAVE ASPHALT MIX
19.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

630.000

TON

160.00000 100,800.00 200.00000 126,000.00 155.00000 97,650.00

5003 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

40,000.000

EA

1.00000 40,000.00 1.00000 40,000.00 1.00000 40,000.00

5004 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

66,300.000

EA

1.00000 66,300.00 1.00000 66,300.00 1.00000 66,300.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5005 504615

PAYMENT ADJUSTMENT FOR
ASPHALT MIXTURE

66,300.000

EA

1.00000 66,300.00 1.00000 66,300.00 1.00000 66,300.00

5006 524525

CRUSHER RUN AGGREGATE CR-6

340.000

TON

22.60000 7,684.00 31.30000 10,642.00 37.00000 12,580.00

5007 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

174,237.000

SY

1.75000 304,914.75 1.70000 296,202.90 1.10000 191,660.70

5008 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

105,000.000

EA

1.00000 105,000.00 1.00000 105,000.00 1.00000 105,000.00

5009 571205

REMOVAL OF UNSUITABLE
MATERIAL AND REFILL

50.000

CY

20.00000 1,000.00 44.00000 2,200.00 50.00000 2,500.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5010 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

1,150.000

EA

29.40000 33,810.00 26.50000 30,475.00 25.00000 28,750.00

5011 585360

RUMBLE STRIPS

46,300.000

LF

0.18000 8,334.00 0.20000 9,260.00 0.10000 4,630.00

5012 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

1,397.000

LF

2.05000 2,863.85 0.85000 1,187.45 2.10000 2,933.70

5013 585407

5 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

756.000

LF

2.05000 1,549.80 0.85000 642.60 2.10000 1,587.60
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5014 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

718.000

LF

4.10000 2,943.80 1.60000 1,148.80 4.20000 3,015.60

5015 585600

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

88,788.000

LF

3.63000 322,300.44 3.30000 293,000.40 3.60000 319,636.80

5016 585601

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  CONTRAST
PAVEMENT MARKINGS (PPPRCP)

30.000

LF

8.93000 267.90 6.90000 207.00 9.00000 270.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5017 585602

10 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

2,605.000

LF

6.93000 18,052.65 5.50000 14,327.50 7.00000 18,235.00

5018 585604

5 INCH YELLOW PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

35,826.000

LF

3.47000 124,316.22 3.15000 112,851.90 3.60000 128,973.60

5019 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

75.000

LF

21.00000 1,575.00 12.70000 952.50 22.00000 1,650.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5020 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

9.000

SF

31.50000 283.50 31.80000 286.20 32.00000 288.00

5021 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

150.000

LF

5.78000 867.00 2.12000 318.00 6.00000 900.00

5022 504518

SUPERPAVE ASPHALT MIX 9.5MM
FOR WEDGE/LEVEL, PG 64S-22,
LEVEL 2

200.000

TON

90.00000 18,000.00 100.00000 20,000.00 88.00000 17,600.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5023 504562

SUPERPAVE ASPHALT MIX
19.0MM FOR WEDGE/LEVEL, PG
64S-22, LEVEL 2

100.000

TON

88.00000 8,800.00 85.00000 8,500.00 80.00000 8,000.00

6001 616250

CRUSHER RUN AGGREGATE CR-6
FOR SHOULDER EDGE DROPOFF

320.000

TON

33.00000 10,560.00 54.00000 17,280.00 30.00000 9,600.00

6002 620075

CONCRETE FOR TRAFFIC
BARRIERS AT STRUCTURES

2.000

CY

1,000.00000 2,000.00 10,000.00000 20,000.00 10,000.00000 20,000.00

6003 620079

CONCRETE TRAFFIC BARRIER
REFLECTIVE DELINEATORS

6.000

EA

10.00000 60.00 12.70000 76.20 16.00000 96.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6004 620160

42 INCH F SHAPE CONCRETE
TRAFFIC BARRIER SINGLE FACE
TYPE 2

25.000

LF

100.00000 2,500.00 890.00000 22,250.00 1,100.00000 27,500.00

6005 634330

STANDARD TYPE C COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,100.000

LF

24.15000 26,565.00 48.00000 52,800.00 60.00000 66,000.00

6006 648620

MONOLITHIC CONCRETE MEDIAN
VARIABLE WIDTH TYPE C-1, 2
FEET 0  INCH TO 6 FEET 0 INCH

40.000

LF

100.00000 4,000.00 228.00000 9,120.00 200.00000 8,000.00

6007 655105

5 INCH CONCRETE SIDEWALK

620.000

SF

11.00000 6,820.00 13.80000 8,556.00 13.00000 8,060.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6008 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

8,869.000

LF

17.59000 156,005.71 16.10000 142,790.90 17.00000 150,773.00

6009 660483

TRAFFIC BARRIER W BEAM 6
FOOT POST

2.000

EA

94.50000 189.00 65.70000 131.40 70.00000 140.00

6010 660650

TRAFFIC BARRIER W BEAM USING
8 FOOT POST

700.000

LF

22.58000 15,806.00 19.40000 13,580.00 20.00000 14,000.00

6011 660670

TRAFFIC BARRIER W BEAM
PANEL

163.000

LF

12.60000 2,053.80 7.40000 1,206.20 8.00000 1,304.00

6012 660782

TRAFFIC BARRIER W BEAM
MEDIAN BARRIER

913.000

LF

25.20000 23,007.60 22.80000 20,816.40 23.00000 20,999.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6013 661392

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE AT (JERSEY OR  F
SHAPE) CONCRETE TRAFFIC
BARRIER SINGLE FACE TERMINAL
END

1.000

EA

2,625.00000 2,625.00 2,515.00000 2,515.00 2,600.00000 2,600.00

6015 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER
OPTION

5.000

EA

1,155.00000 5,775.00 1,190.00000 5,950.00 1,200.00000 6,000.00

6016 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

7.000

EA

2,047.50000 14,332.50 2,120.00000 14,840.00 2,200.00000 15,400.00

6017 661525

TYPE F TRAFFIC BARRIER END
TREATMENT

4.000

EA

5,355.00000 21,420.00 5,405.00000 21,620.00 5,500.00000 22,000.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6018 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

21.000

EA

630.00000 13,230.00 570.00000 11,970.00 600.00000 12,600.00

6019 661544

TYPE L TRAFFIC BARRIER
ANCHORAGE USING OPTION 2 OR
3

2.000

EA

582.75000 1,165.50 570.00000 1,140.00 600.00000 1,200.00

6020 661577

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE
- WOOD POST

2.000

EA

2,730.00000 5,460.00 2,510.00000 5,020.00 2,600.00000 5,200.00

6021 661581

TRAFFIC BARRIER W BEAM
ANCHORAGE WITH RUB RAIL TO
SAFETY SHAPE

2.000

EA

1,890.00000 3,780.00 2,015.00000 4,030.00 2,000.00000 4,000.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6022 661583

TRAFFIC BARRIER W BEAM
ANCHORAGE TO CONCRETE
TRAFFIC  BARRIER

5.000

EA

315.00000 1,575.00 140.00000 700.00 150.00000 750.00

6023 662182

REMOVE AND RESET EXISTING
TRAFFIC BARRIER W BEAM

150.000

LF

10.50000 1,575.00 6.30000 945.00 7.00000 1,050.00

6024 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

5,562.000

LF

2.10000 11,680.20 1.10000 6,118.20 1.00000 5,562.00

6025 670200

W BEAM BARRIER REFLECTIVE
DELINEATORS

106.000

EA

4.20000 445.20 6.30000 667.80 7.00000 742.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6026 661399

F SHAPE TO VERTICAL
CONCRETE TRAFFIC BARRIER
SINGLE FACE TERMINAL END

1.000

EA

12,000.00000 12,000.00 135.00000 135.00 3,200.00000 3,200.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

1,907.000

SY

5.60000 10,679.20 2.65000 5,053.55 15.00000 28,605.00

7002 705412

TEMPORARY MULCH

2,839.000

SY

0.50000 1,419.50 0.30000 851.70 0.30000 851.70

7003 705565

REFERTILIZING

1,447.000

SY

0.50000 723.50 0.15000 217.05 1.00000 1,447.00

7004 708220

TURFGRASS SOD
ESTABLISHMENT

1,907.000

SY

4.00000 7,628.00 3.70000 7,055.90 5.00000 9,535.00
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(1) C. J. MILLER, LLC. (2) KLINE, LLC (3) NEW ENTERPRISE STONE
& LIME CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7005 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

4,000.00000 4,000.00 3,810.00000 3,810.00 2,200.00000 2,200.00

7006 701205

PLACING FURNISHED SUBSOIL

5.000

CY

60.00000 300.00 58.00000 290.00 220.00000 1,100.00

Section Total with LCC: $4,028,379.32 $4,088,381.15 $4,125,800.00

Life Cycle Costs:

$4,125,800.00$4,028,379.32 $4,088,381.15Section Totals:

( ) indicates item is bid as Lump Sum

$4,088,381.15$4,028,379.32 $4,125,800.00

$4,028,379.32

Contract Item Totals

$4,088,381.15 4,125,800.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

1,600.00000 1,600.00

1002 110350

TYPE B ENGINEERS OFFICE

(1)

LS

29,150.00000 29,150.00

1003 110480

DRONE RADAR

80.000

UD

27.00000 2,160.00

1004 120500

MAINTENANCE OF TRAFFIC

(1)

LS

120,250.00000 120,250.00

1005 120552

CRUSHER RUN AGGREGATE CR-6
FOR MAINTENANCE OF TRAFFIC

50.000

TON

65.00000 3,250.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1006 120562

ASPHALT FOR MAINTENANCE OF
TRAFFIC

50.000

TON

180.00000 9,000.00

1007 120610

ARROW PANEL

80.000

UD

29.00000 2,320.00

1008 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

287.000

SF

16.00000 4,592.00

1009 120715

RESET PRECAST TEMPORARY
CONCRETE TRAFFIC BARRIER
FOR  MAINTENANCE OF TRAFFIC

1,345.000

LF

8.50000 11,432.50
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 120717

REFLECTIVE BARRIER MARKERS

70.000

EA

17.00000 1,190.00

1011 120860

PORTABLE VARIABLE MESSAGE
SIGN

80.000

UD

130.00000 10,400.00

1012 120890

PROTECTION VEHICLE

80.000

UD

485.00000 38,800.00

1013 121043

TEMPORARY TYPE E TRAFFIC
BARRIER END TREATMENT 8
BAYS,  ANY WIDTH

1.000

EA

7,900.00000 7,900.00

1014 121065

REPAIR TEMPORARY TRAFFIC
BARRIER END TREATMENT, ANY
TYPE

1.000

EA

0.01000 0.01
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1015 121142

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER TERMINAL END RIGHT
SIDE APPROACH

2.000

EA

0.01000 0.02

1016 121144

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER TERMINAL END LEFT
SIDE APPROACH

2.000

EA

0.01000 0.02

1017 121150

PRECAST TEMPORARY 32 INCH F
SHAPE CONCRETE TRAFFIC
BARRIER

560.000

LF

36.00000 20,160.00

1018 130840

CONSTRUCTION STAKEOUT

(1)

LS

7,350.00000 7,350.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1019 130850

MOBILIZATION

(1)

LS

109,500.00000 109,500.00

2001 201030

CLASS 1 EXCAVATION

110.000

CY

33.50000 3,685.00

2002 202065

COMMON BORROW

99.000

CY

74.00000 7,326.00

3001 300000-EA

. MODIFIED TYPE K INLET SINGLE
OPENING REPLACEMENT GRATE

2.000

EA

2,400.00000 4,800.00

3002 301320

CLEAN EXISTING PIPE ANY SIZE

1,300.000

LF

3.40000 4,420.00

3003 301322

CLEAN EXISTING INLETS

25.000

EA

225.00000 5,625.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3004 379120

STANDARD TYPE S INLET,
DOUBLE GRATE TANDEM -
MINIMUM DEPTH

1.000

EA

5,900.00000 5,900.00

3005 388066

INLET PROTECTION

1.000

EA

375.00000 375.00

3006 390125

SANDBAGS

648.000

EA

11.00000 7,128.00

3007 390221

CLASS I RIPRAP DITCH

110.000

SY

97.00000 10,670.00

3008 390525

SILT FENCE

25.000

LF

5.25000 131.25
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

4001 400000-CY

. CONCRETE SPALL REPAIR

2.000

CY

2,700.00000 5,400.00

4002 472155

TRAFFIC BARRIER W BEAM FOR
BOX CULVERT

80.000

LF

150.00000 12,000.00

5001 504544

GAP-GRADED ASPHALT MIX
12.5MM FOR SURFACE, PG
64E-22, LEVEL 4

21,865.000

TON

93.00000 2,033,445.00

5002 504564

SUPERPAVE ASPHALT MIX
19.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

630.000

TON

150.00000 94,500.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5003 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

40,000.000

EA

1.00000 40,000.00

5004 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

66,300.000

EA

1.00000 66,300.00

5005 504615

PAYMENT ADJUSTMENT FOR
ASPHALT MIXTURE

66,300.000

EA

1.00000 66,300.00

5006 524525

CRUSHER RUN AGGREGATE CR-6

340.000

TON

27.50000 9,350.00

5007 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

174,237.000

SY

1.90000 331,050.30
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5008 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

105,000.000

EA

1.00000 105,000.00

5009 571205

REMOVAL OF UNSUITABLE
MATERIAL AND REFILL

50.000

CY

68.00000 3,400.00

5010 585340

SNOWPLOWABLE RAISED
PAVEMENT MARKERS

1,150.000

EA

27.00000 31,050.00

5011 585360

RUMBLE STRIPS

46,300.000

LF

0.22000 10,186.00

5012 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

1,397.000

LF

1.00000 1,397.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5013 585407

5 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

756.000

LF

1.00000 756.00

5014 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

718.000

LF

1.60000 1,148.80

5015 585600

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

88,788.000

LF

3.45000 306,318.60
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5016 585601

5 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  CONTRAST
PAVEMENT MARKINGS (PPPRCP)

30.000

LF

7.00000 210.00

5017 585602

10 INCH WHITE PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

2,605.000

LF

5.60000 14,588.00

5018 585604

5 INCH YELLOW PERMANENT
PREFORMED PATTERNED
REFLECTIVE  PAVEMENT
MARKINGS

35,826.000

LF

3.25000 116,434.50
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5019 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

75.000

LF

13.00000 975.00

5020 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

9.000

SF

32.00000 288.00

5021 585700

REMOVAL OF EXISTING
PAVEMENT MARKING LINES
TAPE, ANY WIDTH

150.000

LF

2.15000 322.50

5022 504518

SUPERPAVE ASPHALT MIX 9.5MM
FOR WEDGE/LEVEL, PG 64S-22,
LEVEL 2

200.000

TON

103.00000 20,600.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5023 504562

SUPERPAVE ASPHALT MIX
19.0MM FOR WEDGE/LEVEL, PG
64S-22, LEVEL 2

100.000

TON

94.00000 9,400.00

6001 616250

CRUSHER RUN AGGREGATE CR-6
FOR SHOULDER EDGE DROPOFF

320.000

TON

33.50000 10,720.00

6002 620075

CONCRETE FOR TRAFFIC
BARRIERS AT STRUCTURES

2.000

CY

10,200.00000 20,400.00

6003 620079

CONCRETE TRAFFIC BARRIER
REFLECTIVE DELINEATORS

6.000

EA

38.00000 228.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6004 620160

42 INCH F SHAPE CONCRETE
TRAFFIC BARRIER SINGLE FACE
TYPE 2

25.000

LF

975.00000 24,375.00

6005 634330

STANDARD TYPE C COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 8 INCH DEPTH

1,100.000

LF

36.70000 40,370.00

6006 648620

MONOLITHIC CONCRETE MEDIAN
VARIABLE WIDTH TYPE C-1, 2
FEET 0  INCH TO 6 FEET 0 INCH

40.000

LF

135.00000 5,400.00

6007 655105

5 INCH CONCRETE SIDEWALK

620.000

SF

11.00000 6,820.00

Page 36 of 43

US 15 Catoctin Mountain Highway Southbound Only - From Pennsylvania State Line to Roddy
Road

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

May 14, 2015

Contract Description:

FR1515177

AC-NHPP-G-105-1(39)E

100 WORKING DAYS

FREDERICK

Min: Max:

05/20/2015 09:29:37

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6008 660482

TRAFFIC BARRIER W BEAM USING
6 FOOT POST

8,869.000

LF

18.00000 159,642.00

6009 660483

TRAFFIC BARRIER W BEAM 6
FOOT POST

2.000

EA

97.00000 194.00

6010 660650

TRAFFIC BARRIER W BEAM USING
8 FOOT POST

700.000

LF

23.00000 16,100.00

6011 660670

TRAFFIC BARRIER W BEAM
PANEL

163.000

LF

13.00000 2,119.00

6012 660782

TRAFFIC BARRIER W BEAM
MEDIAN BARRIER

913.000

LF

26.00000 23,738.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6013 661392

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE AT (JERSEY OR  F
SHAPE) CONCRETE TRAFFIC
BARRIER SINGLE FACE TERMINAL
END

1.000

EA

2,700.00000 2,700.00

6015 661500

END ANCHORAGE TERMINAL FOR
TYPE A END TREATMENT EITHER
OPTION

5.000

EA

1,190.00000 5,950.00

6016 661510

TYPE C TRAFFIC BARRIER END
TREATMENT

7.000

EA

2,100.00000 14,700.00

6017 661525

TYPE F TRAFFIC BARRIER END
TREATMENT

4.000

EA

5,500.00000 22,000.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6018 661540

TYPE K TRAFFIC BARRIER END
TREATMENT, ANY OPTION

21.000

EA

650.00000 13,650.00

6019 661544

TYPE L TRAFFIC BARRIER
ANCHORAGE USING OPTION 2 OR
3

2.000

EA

600.00000 1,200.00

6020 661577

TRAFFIC BARRIER THRIE BEAM
ANCHORAGE TO VERTICAL FACE
- WOOD POST

2.000

EA

2,800.00000 5,600.00

6021 661581

TRAFFIC BARRIER W BEAM
ANCHORAGE WITH RUB RAIL TO
SAFETY SHAPE

2.000

EA

1,950.00000 3,900.00
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6022 661583

TRAFFIC BARRIER W BEAM
ANCHORAGE TO CONCRETE
TRAFFIC  BARRIER

5.000

EA

320.00000 1,600.00

6023 662182

REMOVE AND RESET EXISTING
TRAFFIC BARRIER W BEAM

150.000

LF

11.00000 1,650.00

6024 662325

REMOVAL AND DISPOSAL OF
EXISTING TRAFFIC BARRIER W
BEAM

5,562.000

LF

2.15000 11,958.30

6025 670200

W BEAM BARRIER REFLECTIVE
DELINEATORS

106.000

EA

4.30000 455.80
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

6026 661399

F SHAPE TO VERTICAL
CONCRETE TRAFFIC BARRIER
SINGLE FACE TERMINAL END

1.000

EA

1.00000 1.00

7001 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

1,907.000

SY

9.10000 17,353.70

7002 705412

TEMPORARY MULCH

2,839.000

SY

0.45000 1,277.55

7003 705565

REFERTILIZING

1,447.000

SY

0.55000 795.85

7004 708220

TURFGRASS SOD
ESTABLISHMENT

1,907.000

SY

5.40000 10,297.80
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(4) FRANCIS O. DAY CO., INC.

0001 NHPP-G, FEDERAL 80%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7005 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

1,950.00000 1,950.00

7006 701205

PLACING FURNISHED SUBSOIL

5.000

CY

110.00000 550.00

Section Total with LCC: $4,137,230.50

Life Cycle Costs:

$4,137,230.50Section Totals:

( ) indicates item is bid as Lump Sum

$4,137,230.50

$4,137,230.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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