
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1001 110100

CLEARING & GRUBBING

(1)

LS

30,000.00000 30,000.00 18,000.00000 18,000.00 22,000.00000 22,000.00

1002 114045

24 INCH WHITE NONTOXIC LEAD
FREE WATERBORNE PAVEMENT
MARKING PAINT

110.000

LF

0.25000 27.50 8.40000 924.00 3.30000 363.00

1003 114215

5 INCH YELLOW REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

8,020.000

LF

1.33000 10,666.60 1.35000 10,827.00 1.50000 12,030.00

1004 114220

5 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

12,320.000

LF

1.33000 16,385.60 1.35000 16,632.00 1.50000 18,480.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1005 114245

24 INCH WHITE REMOVABLE
PREFORMED PAVEMENT LINE
MARKINGS

160.000

LF

6.35000 1,016.00 7.00000 1,120.00 6.60000 1,056.00

1006 114260

REMOVABLE PREFORMED
ARROWS

20.000

EA

185.00000 3,700.00 175.00000 3,500.00 165.00000 3,300.00

1007 114280

REMOVAL OF EXISTING
PAVEMENT LINE MARKINGS, ANY
WIDTH

13,600.000

LF

0.75000 10,200.00 1.75000 23,800.00 0.90000 12,240.00

1008 114285

REMOVAL OF EXISTING
PAVEMENT LETTERS, SYMBOLS,
ARROWS AND  NUMBERS

9.000

EA

80.00000 720.00 70.00000 630.00 10.00000 90.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1009 120500

MAINTENANCE OF TRAFFIC

(1)

LS

160,000.00000 160,000.00 86,850.00000 86,850.00 116,000.00000 116,000.00

1010 120625

TEMPORARY TRAFFIC SIGNS
HIGH PERFORMANCE WIDE
ANGLE  RETROREFLECTIVE
SHEETING

263.000

SF

19.00000 4,997.00 15.00000 3,945.00 15.00000 3,945.00

1011 120743

TYPE III BARRICADE FOR
MAINTENANCE OF TRAFFIC

2.000

EA

380.00000 760.00 375.00000 750.00 230.00000 460.00

1012 120784

TEMPORARY ORANGE
CONSTRUCTION FENCE

650.000

LF

3.20000 2,080.00 3.25000 2,112.50 3.30000 2,145.00

1013 120820

DRUMS FOR MAINTENANCE OF
TRAFFIC

276.000

EA

71.00000 19,596.00 88.00000 24,288.00 75.00000 20,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

1014 130840

CONSTRUCTION STAKEOUT

(1)

LS

26,000.00000 26,000.00 45,000.00000 45,000.00 22,000.00000 22,000.00

1015 130850

MOBILIZATION

(1)

LS

120,895.00000 120,895.00 100,000.00000 100,000.00 87,939.50000 87,939.50

1016 110350

TYPE B ENGINEERS OFFICE

(1)

LS

34,000.00000 34,000.00 35,000.00000 35,000.00 34,100.00000 34,100.00

1017 110500

PRICE ADJUSTMENT FOR DIESEL
FUEL

8,000.000

EA

1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

1018 120890

PROTECTION VEHICLE

300.000

UD

80.00000 24,000.00 10.00000 3,000.00 390.00000 117,000.00

2001 201030

CLASS 1 EXCAVATION

7,083.000

CY

19.00000 134,577.00 22.50000 159,367.50 25.00000 177,075.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

2002 201031

CLASS 1-A EXCAVATION

350.000

CY

22.00000 7,700.00 23.00000 8,050.00 36.00000 12,600.00

2003 201040

GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED
AGGREGATE BASE

350.000

CY

45.00000 15,750.00 57.00000 19,950.00 46.00000 16,100.00

2004 203030

TEST PIT EXCAVATION

52.000

CY

150.00000 7,800.00 100.00000 5,200.00 150.00000 7,800.00

2005 210011

REMOVAL OF EXISTING
COMBINATION CURB & GUTTER

54.000

LF

12.00000 648.00 25.00000 1,350.00 5.00000 270.00

2006 210019

SAW CUTS

962.000

LF

3.70000 3,559.40 2.00000 1,924.00 1.00000 962.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

2007 210025

REMOVAL OF EXISTING
PAVEMENT

55.000

CY

45.00000 2,475.00 62.00000 3,410.00 75.00000 4,125.00

3001 301006

STABILIZED CONSTRUCTION
ENTRANCE

120.000

TON

46.00000 5,520.00 30.00000 3,600.00 28.00000 3,360.00

3002 301320

CLEAN EXISTING PIPE ANY SIZE

202.000

LF

12.00000 2,424.00 25.00000 5,050.00 11.50000 2,323.00

3003 302424

24 INCH REINFORCED CONCRETE
PIPE, CLASS IV

59.000

LF

84.00000 4,956.00 92.25000 5,442.75 150.00000 8,850.00

3004 312414

14 INCH X 23 INCH HORIZONTAL
ELLIPTICAL REINFORCED
CONCRETE PIPE, CLASS HE IV

102.000

LF

98.00000 9,996.00 115.50000 11,781.00 116.00000 11,832.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3005 312419

19 INCH X 3O INCH HORIZONTAL
ELLIPTICAL REINFORCED
CONCRETE PIPE, CLASS HE IV

30.000

LF

135.00000 4,050.00 141.75000 4,252.50 190.00000 5,700.00

3006 354424

STANDARD TYPE C ENDWALL
FOR 24 INCH PIPE

2.000

EA

2,105.00000 4,210.00 2,650.00000 5,300.00 2,100.00000 4,200.00

3007 363314

STANDARD CONCRETE END
SECTION HORIZONTAL
ELLIPTICAL  PIPE 14 INCH X 23
INCH

7.000

EA

1,475.00000 10,325.00 1,505.00000 10,535.00 1,500.00000 10,500.00

3008 378175

STANDARD SINGLE OPENING
TYPE K INLET OPEN END GRATE-
MINIMUM DEPTH

1.000

EA

4,000.00000 4,000.00 4,075.00000 4,075.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3009 380600

48 INCH DIAMETER MANHOLE
FOR 12 INCH TO 24 INCH PIPES -
MINIMUM  DEPTH

1.000

EA

3,400.00000 3,400.00 3,375.00000 3,375.00 3,500.00000 3,500.00

3010 387106

6 INCH PERFORATED CIRCULAR
PIPE LONGITUDINAL
UNDERDRAIN

2,150.000

LF

16.00000 34,400.00 15.00000 32,250.00 15.50000 33,325.00

3011 387109

6 INCH CIRCULAR PIPE
UNDERDRAIN OUTLETS

100.000

LF

28.00000 2,800.00 20.00000 2,000.00 39.00000 3,900.00

3012 388059

EROSION AND SEDIMENT
CONTROL CLEANOUT
EXCAVATION

72.000

CY

25.00000 1,800.00 50.00000 3,600.00 34.00000 2,448.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3013 388063

PORTABLE SEDIMENT TANK

6.000

EA

500.00000 3,000.00 500.00000 3,000.00 2,000.00000 12,000.00

3014 388066

INLET PROTECTION

1.000

EA

265.00000 265.00 400.00000 400.00 250.00000 250.00

3015 388140

DIVERSION FENCE

629.000

LF

12.00000 7,548.00 12.00000 7,548.00 13.00000 8,177.00

3016 388155

TEMPORARY GABION OUTLET
STRUCTURES

10.000

EA

1,500.00000 15,000.00 3,575.00000 35,750.00 2,250.00000 22,500.00

3017 390221

CLASS I RIPRAP DITCH

12.000

SY

100.00000 1,200.00 75.00000 900.00 90.00000 1,080.00

3018 390350

2 INCH TO 3 INCH STONE FOR
SEDIMENT CONTROL

11.000

TON

55.00000 605.00 75.00000 825.00 80.00000 880.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3019 390525

SILT FENCE

286.000

LF

2.20000 629.20 2.50000 715.00 2.50000 715.00

3020 390610

NO 2 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

6.000

CY

250.00000 1,500.00 150.00000 900.00 170.00000 1,020.00

3021 390620

NO 7 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

28.000

CY

85.00000 2,380.00 100.00000 2,800.00 95.00000 2,660.00

3022 390630

NO 57 AGGREGATE FOR
STORMWATER MANAGEMENT
FACILITIES

126.000

CY

75.00000 9,450.00 80.00000 10,080.00 75.00000 9,450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3023 390640

6 INCH SUB-DRAIN PIPE

284.000

LF

7.00000 1,988.00 22.00000 6,248.00 13.00000 3,692.00

3024 390650

COARSE SAND FOR
STORMWATER MANAGEMENT
FACILITIES

28.000

CY

95.00000 2,660.00 125.00000 3,500.00 110.00000 3,080.00

3025 390660

BIORETENTION SOIL MIX

350.000

CY

92.00000 32,200.00 110.00000 38,500.00 70.00000 24,500.00

3026 390665

STORMWATER MANAGEMENT
FACILITY AS-BUILT
CERTIFICATION

(1)

LS

6,000.00000 6,000.00 10,000.00000 10,000.00 3,300.00000 3,300.00

3027 301210

REMOVAL OF EXISTING PIPE

144.000

LF

22.00000 3,168.00 30.00000 4,320.00 26.00000 3,744.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

3028 300000-EA

. MODIFIED TYPE E ENDWALL

1.000

EA

4,530.00000 4,530.00 4,925.00000 4,925.00 3,300.00000 3,300.00

3029 301007

REHABILITATE STABILIZED
CONSTRUCTION ENTRANCE

120.000

TON

32.00000 3,840.00 25.00000 3,000.00 22.00000 2,640.00

3030 390321

CLASS I RIPRAP FOR SLOPE AND
CHANNEL PROTECTION

13.000

SY

100.00000 1,300.00 75.00000 975.00 90.00000 1,170.00

5001 500000-LF

. 15 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

260.000

LF

2.50000 650.00 8.75000 2,275.00 9.00000 2,340.00

5002 504518

SUPERPAVE ASPHALT MIX 9.5MM
FOR WEDGE/LEVEL, PG 64S-22,
LEVEL 2

2,750.000

TON

79.00000 217,250.00 77.00000 211,750.00 79.00000 217,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5003 504530

SUPERPAVE ASPHALT MIX
12.5MM FOR SURFACE, PG
64S-22, LEVEL 2

2,271.000

TON

72.00000 163,512.00 100.00000 227,100.00 83.50000 189,628.50

5004 504560

SUPERPAVE ASPHALT MIX
19.0MM FOR BASE, PG 64S-22,
LEVEL 2

1,103.000

TON

73.00000 80,519.00 98.00000 108,094.00 90.50000 99,821.50

5005 504564

SUPERPAVE ASPHALT MIX
19.0MM FOR FULL-DEPTH PATCH,
PG 64S-22, LEVEL 2

315.000

TON

85.00000 26,775.00 190.00000 59,850.00 95.00000 29,925.00

5006 504568

SUPERPAVE ASPHALT MIX
19.0MM FOR PARTIAL-DEPTH
PATCH , PG 64S-22, LEVEL 2

20.000

TON

240.00000 4,800.00 225.00000 4,500.00 215.00000 4,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5007 504605

PAYMENT ADJUSTMENT FOR
PAVEMENT DENSITY

20,700.000

EA

1.00000 20,700.00 1.00000 20,700.00 1.00000 20,700.00

5008 504615

PAYMENT ADJUSTMENT FOR
ASPHALT MIXTURE

20,700.000

EA

1.00000 20,700.00 1.00000 20,700.00 1.00000 20,700.00

5009 520111

4 INCH GRADED AGGREGATE
BASE COURSE

306.000

SY

11.00000 3,366.00 7.00000 2,142.00 17.00000 5,202.00

5010 520113

6 INCH GRADED AGGREGATE
BASE COURSE

4,270.000

SY

8.00000 34,160.00 8.00000 34,160.00 12.50000 53,375.00

5011 530101

GRINDING ASPHALT PAVEMENT 0
INCH TO 2 INCH

14,945.000

SY

1.85000 27,648.25 1.50000 22,417.50 2.50000 37,362.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5012 535100

PAVEMENT SURFACE PROFILE
PAY ADJUSTMENT

8,300.000

EA

1.00000 8,300.00 1.00000 8,300.00 1.00000 8,300.00

5013 571205

REMOVAL OF UNSUITABLE
MATERIAL AND REFILL

70.000

CY

63.00000 4,410.00 60.00000 4,200.00 150.00000 10,500.00

5016 585625

24 INCH WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING  LINES

60.000

LF

16.00000 960.00 16.75000 1,005.00 9.00000 540.00

5017 585627

WHITE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING   LEGENDS AND
SYMBOLS

31.000

SF

21.00000 651.00 22.00000 682.00 22.00000 682.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5019 585631

BIKE LANE PREFORMED
THERMOPLASTIC PAVEMENT
MARKING WITH  ARROW

40.000

SF

25.00000 1,000.00 35.00000 1,400.00 33.00000 1,320.00

5020 504600

PRICE ADJUSTMENT FOR
ASPHALT BINDER

12,000.000

EA

1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

5021 585405

5 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

7,065.000

LF

0.85000 6,005.25 1.00000 7,065.00 1.00000 7,065.00

5022 585407

5 INCH YELLOW LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

9,305.000

LF

0.85000 7,909.25 1.00000 9,305.00 1.00000 9,305.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

5023 585408

10 INCH WHITE LEAD FREE
REFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS

735.000

LF

1.60000 1,176.00 2.75000 2,021.25 2.20000 1,617.00

6001 634310

STANDARD TYPE A COMBINATION
CURB AND GUTTER 12 INCH
GUTTER PAN 10 INCH DEPTH

14.000

LF

45.00000 630.00 125.00000 1,750.00 240.00000 3,360.00

7001 704305

PLACING FURNISHED TOPSOIL
FOR GRADING ADJUSTMENT

290.000

SY

5.00000 1,450.00 15.00000 4,350.00 14.00000 4,060.00

7002 704345

PLACING FURNISHED TOPSOIL 4
INCH DEPTH

14,740.000

SY

3.30000 48,642.00 7.65000 112,761.00 7.50000 110,550.00

7003 705565

REFERTILIZING

13,830.000

SY

0.07000 968.10 0.60000 8,298.00 0.60000 8,298.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7004 708220

TURFGRASS SOD
ESTABLISHMENT

13,830.000

SY

5.25000 72,607.50 4.75000 65,692.50 5.00000 69,150.00

7005 710150

TREE, SHRUB, AND PERENNIAL
INSTALLATION AND
ESTABLISHMENT

(1)

LS

26,300.00000 26,300.00 18,500.00000 18,500.00 19,200.00000 19,200.00

7006 713010

TREE FELLING

(1)

LS

4,025.00000 4,025.00 8,500.00000 8,500.00 10,700.00000 10,700.00

7007 715050

TREE ROOT PRUNING

460.000

LF

5.00000 2,300.00 11.55000 5,313.00 6.00000 2,760.00

7008 716100

TREE BROADCAST FERTILIZING

180.000

SY

6.00000 1,080.00 6.50000 1,170.00 1.00000 180.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

7009 705412

TEMPORARY MULCH

17,000.000

SY

0.20000 3,400.00 0.45000 7,650.00 0.50000 8,500.00

7010 710170

CONSTRUCTING PLANTING BEDS

135.000

SY

6.00000 810.00 4.00000 540.00 4.00000 540.00

7011 707410

LOWLAND MEADOW
ESTABLISHMENT

1,730.000

SY

0.85000 1,470.50 0.80000 1,384.00 0.85000 1,470.50

7012 709130

TYPE D SOIL STABILIZATION
MATTING

1,730.000

SY

3.40000 5,882.00 4.40000 7,612.00 4.35000 7,525.50

8001 800000-EA

. ADJUST EXISTING
NON-INVASIVE MICROLOOP
PROBES

3.000

EA

265.00000 795.00 265.00000 795.00 275.00000 825.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8002 800000-EA

. RELOCATE/ADJUST EXISTING
OPTICOM DETECTOR EYE ON
SIGNAL STRUCTURE

3.000

EA

110.00000 330.00 105.00000 315.00 110.00000 330.00

8003 800000-EA

. RELOCATE/ADJUST EXISTING
SIGN ON SIGNAL STRUCTURE

5.000

EA

105.00000 525.00 105.00000 525.00 110.00000 550.00

8004 800000-EA

. RELOCATE/ADJUST EXISTING
VIDEO CAMERA ON SIGNAL
STRUCTURE

4.000

EA

160.00000 640.00 160.00000 640.00 165.00000 660.00

8005 801004

CONCRETE FOR SIGNAL
FOUNDATION

9.000

CY

900.00000 8,100.00 900.00000 8,100.00 1,050.00000 9,450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8007 801108

WOOD SIGN SUPPORTS UP TO 4
INCH X 6 INCH

150.000

LF

12.00000 1,800.00 20.00000 3,000.00 21.00000 3,150.00

8008 801605

SHEET ALUMINUM SIGNS

52.000

SF

40.00000 2,080.00 35.00000 1,820.00 33.00000 1,716.00

8009 801616

INSTALL OVERHEAD OR GROUND
MOUNTED SIGN  (INCLUDING ALL
HARDWARE)

74.000

SF

55.00000 4,070.00 20.00000 1,480.00 16.50000 1,221.00

8010 801711

REMOVE EXISTING GROUND
MOUNTED SIGNS AND SUPPORTS

40.000

SF

6.00000 240.00 15.00000 600.00 11.00000 440.00

8011 802501

NO. 6 AWG STRANDED BARE
COPPER GROUND WIRE

160.000

LF

2.00000 320.00 1.85000 296.00 2.00000 320.00

Page 21 of 28

MD 272 at Tiger Dr

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

May 28, 2015

Contract Description:

CE2885176

N/A

159 WORKING DAYS

CECIL

Min: Max:

06/03/2015 17:22:50

State Highway Administration

Trns•port v2.02.096.03



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8012 802571

ELECTRICAL CABLE
1-CONDUCTOR, 2/0 AWG, TYPE
THHN

190.000

LF

9.00000 1,710.00 8.50000 1,615.00 9.00000 1,710.00

8013 805119

UP TO 4 INCH SCHEDULE 80
RIGID PVC CONDUIT-BORED

410.000

LF

48.00000 19,680.00 47.25000 19,372.50 49.50000 20,295.00

8014 805141

UP TO 4 INCH SCHEDULE 80
RIGID PVC CONDUIT-TRENCHED

1,080.000

LF

12.70000 13,716.00 12.60000 13,608.00 13.50000 14,580.00

8015 807500

EMBEDDED METERED SERVICE
PEDESTAL

1.000

EA

1,590.00000 1,590.00 1,575.00000 1,575.00 1,650.00000 1,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8016 810019

ELECTRICAL CABLE
3-CONDUCTOR NO. 12AWG
COPPER TYPE T/C

220.000

LF

2.10000 462.00 2.05000 451.00 2.15000 473.00

8017 810022

ELECTRICAL CABLE
1-CONDUCTOR NO. 8
AWG-THHN/THWN

70.000

LF

2.00000 140.00 1.85000 129.50 2.00000 140.00

8018 810607

NONINVASIVE DETECTOR WITH
ANY LENGTH LEAD-IN  CABLE UP
TO 1000 FEET

3.000

EA

2,220.00000 6,660.00 2,205.00000 6,615.00 2,310.00000 6,930.00

8019 811001

FURNISH AND INSTALL
ELECTRICAL HANDHOLE

11.000

EA

1,270.00000 13,970.00 1,260.00000 13,860.00 1,320.00000 14,520.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8020 813023

RELOCATE EXISTING GROUND
MOUNTED SIGNS

12.000

SF

22.00000 264.00 15.75000 189.00 16.50000 198.00

8021 816002

IP-BASED VIDEO DETECTION
CAMERA & ANY LENGTH LEAD-IN
CABLE

2.000

EA

6,880.00000 13,760.00 6,825.00000 13,650.00 7,150.00000 14,300.00

8022 816201

DISCRIMINATOR MODULE, 4
CHANNEL, NO. 764

1.000

EA

3,705.00000 3,705.00 3,675.00000 3,675.00 3,850.00000 3,850.00

8023 816210

OPTICOM EMITTER SYSTEM, 700
SERIES

3.000

EA

3,070.00000 9,210.00 3,050.00000 9,150.00 3,200.00000 9,600.00

8024 816215

OPTICOM NO. 721 DETECTOR EYE

2.000

EA

850.00000 1,700.00 850.00000 1,700.00 880.00000 1,760.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8025 818010

14 FOOT BREAKAWAY PEDESTAL
POLE

1.000

EA

2,540.00000 2,540.00 2,525.00000 2,525.00 2,640.00000 2,640.00

8026 818172

TWIN MAST ARM POLE AND 50
FOOT / 70 FOOT MAST ARMS, ANY
'T'  DIMENSION, FOUNDATION AND
GROUND ROD

1.000

EA

12,200.00000 12,200.00 12,500.00000 12,500.00 12,650.00000 12,650.00

8027 821003

BREAKAWAY BASE SUPPORT
SYSTEM FOR SIGNAL
STRUCTURE

1.000

EA

530.00000 530.00 525.00000 525.00 550.00000 550.00

8028 837001

GROUND ROD - 3/4 INCH
DIAMETER X 10 FOOT LENGTH

5.000

EA

105.00000 525.00 105.00000 525.00 110.00000 550.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8029 860265

RELOCATE EXISTING SIGNAL
HEAD

18.000

EA

160.00000 2,880.00 175.00000 3,150.00 165.00000 2,970.00

8030 860284

12 INCH LED VEHICULAR TRAFFIC
SIGNAL HEAD SECTION

27.000

EA

350.00000 9,450.00 350.00000 9,450.00 365.00000 9,855.00

8031 860288

FURNISH AND INSTALL 4
CONDUCTOR OPTICOM CABLE

470.000

LF

2.00000 940.00 2.00000 940.00 2.00000 940.00

8032 861107

ELECTRICAL CABLE - 5
CONDUCTOR (NO. 14 AWG)

320.000

LF

2.05000 656.00 2.05000 656.00 2.15000 688.00

8033 861108

ELECTRICAL CABLE - 7
CONDUCTOR (NO. 14 AWG)

690.000

LF

2.50000 1,725.00 2.50000 1,725.00 2.50000 1,725.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAISY CONCRETE INC. OF
MARYLAND

(2) MUMFORD AND MILLER
CONCRETE, INC.

(3) KINSLEY CONSTRUCTION,
INC.

0100 STATE FUNDED - STATE 100%SECTION: Cat Alt Set: Cat Alt Member: LCC:

8034 866110

ANY SIZE LIGHTING ARM ON
SIGNAL POLE WITH LED
ROADWAY  LUMINAIRE

1.000

EA

2,120.00000 2,120.00 2,100.00000 2,100.00 2,200.00000 2,200.00

8035 871202

INSTALL CONTROLLER AND
CABINET - BASE MOUNT

1.000

EA

1,590.00000 1,590.00 1,575.00000 1,575.00 1,650.00000 1,650.00

8036 873002

REMOVE AND DISPOSE OF
EXISTING SIGNAL EQUIPMENT

(1)

LS

3,705.00000 3,705.00 3,700.00000 3,700.00 3,850.00000 3,850.00

Section Total with LCC: $1,787,082.15 $1,954,996.50 $2,025,540.00

Life Cycle Costs:

$2,025,540.00$1,787,082.15 $1,954,996.50Section Totals:

$1,954,996.50$1,787,082.15 $2,025,540.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,787,082.15 $1,954,996.50 2,025,540.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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