



Tabulation of Bids

**Contract ID:** WO1915174SBR

**Counties:** WICOMICO

**Letting Date:** July 09, 2015

**District(s):** 1

**Call Order:** 301

**Project(s):** N/A

**Contract Time:** 06/30/17 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** CRITICAL AREAS MITIGATION AT FIREHOUSE WETLAND SITE ALONG US 113, NORTH OF CHURCH BRANCH

Line No / Item ID Item Description			(1) NATIVE TERRAIN RESTORATION SERVICES, INC		(2) PATRIOT LAND & WILDLIFE MANAGEMENT SERVICES, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
<b>SECTION:</b> 0001	WO1915174SBR		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1001	120500 (1)		6,840.00000	6,840.00	2,000.00000	2,000.00	
	MAINTENANCE OF TRAFFIC	LS					
1002	120625 64.000		2.50000	160.00	15.00000	960.00	
	TEMPORARY TRAFFIC SIGNS	SF					
	HIGH PERFORMANCE WIDE						
	ANGLE RETROREFLECTIVE						
	SHEETING						
1003	120784 950.000		2.10000	1,995.00	2.50000	2,375.00	
	TEMPORARY ORANGE	LF					
	CONSTRUCTION FENCE						
1004	120820 12.000		6.50000	78.00	50.00000	600.00	
	DRUMS FOR MAINTENANCE OF	EA					
	TRAFFIC						



Tabulation of Bids

**Contract ID:** WO1915174SBR

**Counties:** WICOMICO

**Letting Date:** July 09, 2015

**District(s):** 1

**Call Order:** 301

**Project(s):** N/A

**Contract Time:** 06/30/17 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** CRITICAL AREAS MITIGATION AT FIREHOUSE WETLAND SITE ALONG US 113, NORTH OF CHURCH BRANCH

Line No / Item ID Item Description			(1) NATIVE TERRAIN RESTORATION SERVICES, INC		(2) PATRIOT LAND & WILDLIFE MANAGEMENT SERVICES, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
<b>SECTION:</b> 0001	WO1915174SBR		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1005 130850	(1)		17,100.00000	17,100.00	100,000.00000	100,000.00	
MOBILIZATION	LS						
3001 300000-LF	570.000		95.37000	54,360.90	27.00000	15,390.00	
. TIMBER MATS	LF						
3002 300000-SY	4,710.000		5.35000	25,198.50	11.92000	56,143.20	
. TEMORARY ACCESS ROAD (1,700 LF +/-)	SY						
3003 301008	1.000		3,426.00000	3,426.00	2,000.00000	2,000.00	
STABILIZED CONSTRUCTION ENTRANCE	EA						
3004 388140	594.000		4.75000	2,821.50	19.00000	11,286.00	
DIVERSION FENCE	LF						



Tabulation of Bids

**Contract ID:** WO1915174SBR

**Counties:** WICOMICO

**Letting Date:** July 09, 2015

**District(s):** 1

**Call Order:** 301

**Project(s):** N/A

**Contract Time:** 06/30/17 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** CRITICAL AREAS MITIGATION AT FIREHOUSE WETLAND SITE ALONG US 113, NORTH OF CHURCH BRANCH

Line No / Item ID Item Description		(1) NATIVE TERRAIN RESTORATION SERVICES, INC		(2) PATRIOT LAND & WILDLIFE MANAGEMENT SERVICES, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WO1915174SBR	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
3005 390525	997.000	1.25000	1,246.25	3.75000	3,738.75		
SILT FENCE	LF						
7001 70000-LF	900.000	8.85000	7,965.00	12.00000	10,800.00		
. 6' DEER FENCE	LF						
7002 70000-SY	2,930.000	7.95000	23,293.50	15.00000	43,950.00		
. DECONSOLIDATION AND COMPOST	SY						
7003 705412	4,331.000	0.40000	1,732.40	0.55000	2,382.05		
TEMPORARY MULCH	SY						
7004 705500	1,401.000	0.75000	1,050.75	2.50000	3,502.50		
TURFGRASS ESTABLISHMENT	SY						



Tabulation of Bids

**Contract ID:** WO1915174SBR

**Counties:** WICOMICO

**Letting Date:** July 09, 2015

**District(s):** 1

**Call Order:** 301

**Project(s):** N/A

**Contract Time:** 06/30/17 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** CRITICAL AREAS MITIGATION AT FIREHOUSE WETLAND SITE ALONG US 113, NORTH OF CHURCH BRANCH

Line No / Item ID				(1) NATIVE TERRAIN RESTORATION SERVICES, INC		(2) PATRIOT LAND & WILDLIFE MANAGEMENT SERVICES, INC.			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WO1915174SBR		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
7005	707400	2,930.000		1.50000	4,395.00	13.00000	38,090.00		
UPLAND MEADOW ESTABLISHMENT		SY							
DECONSOLIDATING SOILS AND INTEGRATING 3 IN. FURNISHED COMPOST									
7006	710150	(1)		11,225.00000	11,225.00	25,000.00000	25,000.00		
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT		LS							
<b>Section Totals:</b>					\$162,887.80		\$318,217.50		
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$162,887.80		\$318,217.50		
<b>Contract Item Totals</b>					<b>\$162,887.80</b>		<b>\$318,217.50</b>		



**Tabulation of Bids**

**Contract ID:** WO1915174SBR

**Counties:** WICOMICO

**Letting Date:** July 09, 2015

**District(s):** 1

**Call Order:** 301

**Project(s):** N/A

**Contract Time:** 06/30/17 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** CRITICAL AREAS MITIGATION AT FIREHOUSE WETLAND SITE ALONG US 113, NORTH OF CHURCH BRANCH

	Min:	Max:
<b>Contract Time Totals</b>		
<b>Contract Life Cycle Costs Totals</b>	\$0.00	\$0.00
<b>Contract Grand Totals</b>	\$162,887.80	\$318,217.50

( ) indicates item is bid as Lump Sum