

07/29/2015 08:36:33

Trns•port v2.02.096.03

			 T	abulation of Bi	ids			Page 1 of 2
Co	ontract ID: 4271	I6M1417		Counties:	PRINCE GEORO	GE'S		
Let	ting Date: July	23, 2015		District(s):	3			
C	all Order: 405			Project(s):	N/A			
Conti	ract Time: 12/3	1/17 COMPLETION D	DATE	Min:	Max:			
Cont	ract Descriptior	TRACTOR AND H PRINCE GEORGE		T VARIOUS LO	CATIONS FOR N	MARLBORO SH	OP IN	
Line No / Item ID Item Description			(1) HARDTIMES, HARDSCAPES & LANDSCAPES LLC		(2) A. MARQUEZ TRUCKING INC.		(3) JRP MANAGEMENT RESOURCES, INC.	
Alt Set	/ Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	42716M1417	Cat A	It Set:	Cat Alt Member:	:	LCC:	
1001	120890	60.000	150.00000	9,000.00	150.00000	9,000.00	300.00000	18,000.00
PROTEC	TION VEHICLE	UD						
7001	700000-UD	40.000	200.00000	8,000.00	1.00000	40.00	250.00000	10,000.00
. BOOM A	AXE MOWING	UD						
7002	799005	1,520.000	75.20000	114,304.00	80.00000	121,600.00	89.00000	135,280.00
	G - HAND (TRIMM PICK-UP INCIDEN							
7003	799005	4,560.000	65.80000	300,048.00	80.00000	364,800.00	129.00000	588,240.00
	G - TRACTOR (TR R PICK-UP INCIDE							
	Section Total	s:		\$431,352.00		\$495,440.00		\$751,520.00
	Life Cycle Cost	s:						
Secti	on Total with LCO	C:		\$431,352.00		\$495,440.00		\$751,520.00



07/29/2015 08:36:33

Trns•port v2.02.096.03

		Tabulation of B	ds	Page 2 of 2
Contract ID:	42716M1417	Counties:	PRINCE GEORGE'S	
Letting Date:	July 23, 2015	District(s):	3	
Call Order:	405	Project(s):	N/A	
Contract Time:	12/31/17 COMPLETION D	DATE Min:	Max:	
Contract Descr	iption: TRACTOR AND F PRINCE GEORG	HAND MOWING AT VARIOUS LC E <u>'S COUNTY</u>	CATIONS FOR MARLBORO SH	OP IN
	Contract Item Totals	\$431,352.00	\$495,440.00	\$751,520.00
	Contract Item Totals Contract Time Totals	\$431,352.00	\$495,440.00	\$751,520.00
Contract		\$431,352.00	\$495,440.00 \$0.00	\$751,520.00 \$0.00
Contract	Contract Time Totals		\$0.00	