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PROJECT DESCRIPTION

I. GENERAL
THIS PROJECT INVOLVES THE MODIFICATION AND REMOVAL OF A TEMPORARY TRAFFIC CONTROL SIGNAL AT THE INTERSECTION OF MD 372
(WILKENS AVENUE) AND KENWOOD AVENUE (RAMP TO I-695 INNER LOOP RAMP) IN CATONSVILLE. BALTIMORE COUNTY. MARYLAND.

II. INTERSECTION OPERATION

1. THE EXISTING 8 PHASE CONTROLLER HOUSED IN A POLE MOUNTED CABINET SHALL BE UTILIZED THE INTERSECTION WILL
OPERATE IN A FULLY ACTUATED MODE USING 5 NEMA PHASES, WITH A EXCLUSIVE/PERMISSIVE EASTBOUND LEFT TURN PHASE. AND A
SPLIT PHASE OPERATION FOR KENWOOD AVENUE AND RAMP 4.

NOTES
1. ALL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH ADMINISTRATION STANDARDS.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TERMINATING ALL SIGNAL CABLE TO THE APPROPRIATE TERMINALS AND
PROPERLY LABELING EACH CABLE.
3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND MAY NOT BE COMPLETE. THE

CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY PRIOR TO CONSTRUCTION SO THAT ALL UTILITIES MAY BE LOCATED
IN THE FIELD. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN THE UTILITIES AND THE TRAFFIC SIGNAL WILL OCCUR. THE
CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IMMEDIATLEY SO THAT THE CONFLICT MAY BE RESOLVED.

4. THE CONTRACTOR SHALL MAINTAIN THE CONTINUGUS OPERATION OF ALL EXISTING INTERCONNECT. VEHICULAR. PEDESTRIAN
DETECTORS, AND LIGHTING DEVICES. IF ANY DEVICE IS DAMAGED BY THE CONTRACTOR. IT SHALL BE REPAIRED WITHIN 72 HOURS BY
THE CONTRACTOR AT NO COST TO THE ADMINISTRATION AFTER NOTIFICATION BY THE ENGINEER.

CONTACTS

DISTRICT OFFICE OF TRAFFIC AND SAFETY

MR. DAVE PEAK
DISTRICT ENGINEER
410-229-2310

MR. RICHARD DAFF SR.
CHIEF. TRAFFIC OPERATIONS
410~-787-7630

/N MRS. ERIN KUHN
ASSISTANT DISTRICT ENGINEER — TRAFFIC
410-229-2381

MR. ROBERT SNYDER
ASSISTANT DIVISION CHIEF. TRAFFIC OPERATIONS
410-787-7630

MR. ED RODENHIZER
TEAM LEADER SIGNAL OPERATIONS
410-787-17650

MR. MICHAEL PASQUARIELLO
UTILITIES ENGINEER
410-229-2341

MR. DONALD SCHAEFER
ASSISTANT DISTRICT ENGINEER — CONSTRUCTION
410-229-2421

MR. EUGENE BAILEY
TEAM LEADER SIGN OPERATIONS
410—-787—-1670

MR. ANDRE FUTRELL
ASSISTANT DISTRICT ENGINEER - MAINTENANCE
410-229-2361

MRS. DARLENE EIDE
SUPPLY OFFICER IV (SIGNAL SHOP WAREHOUSE)
410-787-7668

EQUIPMENT LIST
A. EQUIPMENT TO BE FURNISHED BY STATE HIGHWAY ADIMISTRATION
CAT CODE QUANTITY UNITS DESCRIPTION

N/A

EQUIPMENT LIST “B” TO BE FURNISHED AND/OR INSTALLED BY CONTRACTOR

CAT CODE QUANTITY UNITS DESCRIPTION
585625 20 LF 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES
800000 4 EA RELOCATE EXISTING OVERHEAD SPAN MOUNTED SIGN
B60265 10 EA RELOCATE SIGNAL HEAD
REMOVE AND SALVAGE EXISTING EQUIPMENT

873001 1 LS

EQUIPMENT LIST ‘C’

C. SHA FORCES_SHALL REMOVE THE CONTROLLER AND ALL AUXILTARY EQUIPMENT FROM THE CONTROLLER
CABINETS. THE CABINETS AND ALL_OTHER MATERIALS TO
BECOME THE PROPERTY OF THE CONTRACTOR. BE REMOVED BY THE CONTRACTOR SHALL

PHASE CHART

SABREA,WANG & ASSOCIATES, INC.

1504 JOH AVENUE
SUITE 160
BALTIMORE, MD 21227
(410) 737-6564
WWW.SABRA-WANG.COM

GREENHORNE & O'MARA, INC./
CENTURY ENGINEERING, INC.
A JOINT VENTURE

Baltimore, MD
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