GENERAL

THIS PROJECT INVOLVES RECONSTRUCTION OF THE EXISTING TRAFFIC SIGNAL AT THE INTERSECTION OF MD 124 (WOODFIELD ROAD) AT CYPRESS HILL DRIVE/RICKENBACKER DRIVE IN MONTGOMERY COUNTY. MD 124 IS ASSUMED TO RUN IN A NORTH SOUTH DIRECTION.

INTERSECTION OPERATION

THE INTERSECTION WILL OPERATE IN A SEMI-ACTUATED MODE USING FOUR NEMA PHASES, SEMI-ACTUATED MODE WITH THE MD 124 APPROACHES RUNNING CONCURRENTLY. THE RICKENBACKER DRIVE/CYPRESS HILL DRIVE APPROACHES WILL ALSO RUN CONCURRENTLY. ALL APPROACHES HAVE PERMISSIVE LEFT TURN PHASING.

PEDESTRIAN OPERATION

NAVIGATOR AUDIBLE PEDESTRIAN PUSHBUTTON MOVEMENTS TO CROSS THE WEST AND SOUTH LEGS OF THE INTERSECTION ARE TO BE PROVIDED.
WHEN THE PEDESTRIAN LOCATES AND PRESSES THE PUSH BUTTON FOR AN EXTENDED TIME, THE PUSHBUTTON UNIT WILL ANNOUNCE THE FOLLOWING MESSAGE: WEST: "WAIT TO CROSS RICKENBACKER AT WOODFIELD."
SOUTH: "WAIT TO CROSS WOODFIELD AT RICKENBACKER/CYPRESS HILL."

SPECIAL NOTES

1. THE FOLLOWING CONTACT PERSONS FOR THIS PROJECT ARE AS FOLLOWS: PROJECT CONTACTS:

MR. JEFFREY WENTZ, ASSISTANT DISTRICT ENGINEER - TRAFFIC PHONE: (301) 513-7358 MR. DUANE BERNDARD, ASSISTANT DISTRICT ENGINEER - CONSTRUCTION PHONE: (301) 513-7336 MR. WAYNE A. MOWDY, ASSISTANT DISTRICT ENGINEER - MAINTENANCE PHONE: (301) 513-7304 MR. AUGIE REBISH, UTILITY ENGINEER PHONE: (301) 513-7350

MR. ROBERT SNYDER. SR. CHIEF TRAFFIC OPERATIONS DIVISION PHONE: (410) 787-7630

MR. KAMAL HAMUD MONTGOMERY COUNTY 240-777-8761

MR. STEVE CUSTER PEPCO CUSTOMER DESIGN 201 W. GUIDE DR. ROCKVILLE, MD 20850 PHONE: (301) 548-4333

2. MAINTENANCE OF TRAFFIC WILL BE HANDLED BY THE CONTRACTOR UTILIZING THE FOLLOWING STANDARD PLATES FOR TRAFFIC CONTROL: 104.00 - 30, 104.12 - 01, 104.13 - 01, 104.31 - 01, 104.32 - 01, 104.81- 02

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY THE ADMINISTRATION.

CATEGORY CODE NO. DESCRIPTION

QUANTITY

B. EQUIPMENT	T TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR. DESCRIPTION	UNITS	QUANTITY
CODE NO.	DESCRIPTION	UNTIO	COARTITI
120500	MAINTENANCE OF TRAFFIC	EA	1
585452	24 INCH WHITE PERMANENT PREFORMED PAVEMENT MARKINGS	LF	60
800000	RELOCATE VIDEO DETECTION CAMERA	EA	3
860265	RELOCATE EXISTING SIGNAL HEAD	EA	2

WIRING DIAGRAM

SAME AS PREVIOUS PHASE

PHASE CHART

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16

PHASE 2 AND 6	G	G	G	G	G	G	R	R	R	R	R	R	WK	WK	DW	DW		
PED CLEARENCE	G	G	G	G	G	G	R	R	R	R	R	R	FL/ DW	FL/ DW	DW	DW		
2 AND 6 CHANGE	Υ	Υ	Υ	Υ	Υ	Υ	R	R	R	R	R	R	DW	DW	ÒΨ	DW		
PHASE 4 AND 8	R	R	R	R	R	R	G	G	G	G	G	G	DW	DW	DW	DW	14	
4 AND 8 CHANGE	R	R	R	R	R	R	Υ	Y	Y	Υ	Y	Υ	DW	DW	DW	DW	-1 🕹 📗	
PHASE 4 AND 8 ALT	R	R	R	R	R	R	G	G	G	G	G	G	DW	DW	WK	WK	8 1 A	
PED CLEARENCE	R	R	R	R	R	R	G	G	G	G	G	G	DW	DW	FL/ DW	FL/ DW		
PHASE 4 AND 8 CHANGE ALT	R	R	R	R	R	R	Υ	Υ	Υ	Υ	Υ	Υ	DW	DW	DW	DW		
FLASHING OPERATION	FLY	FL/Y	FL/Y	FL/Y	FL/Y	FL/Y	FL/R	FL/R	FL/R	FL/R	FL/R	FL/R	DARK	DARK	DARK	DARK	↓ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑ ↑	

STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION STATE HIGHWAY ADMINISTRATION OFFICE OF TRAFFIC & SAFETY TRAFFIC ENGINEERING DESIGN DIVISION

MD 124 (WOODFIELD RD) AND CYPRESS HILL DRIVE / RICKENBACKER DRIVE STAGE V

GENERAL INFORMATION SHEET SCALE <u>1" = 20'</u> DATE CONTRACT NO. M06325171

MONTGOMERY LOGMILE TIMS NO.

SHEET NO. 280 OF 377

CONSTRUCTION MANAGERS 10 North Park Drive HUNT VALLEY, MD 21030 PHONE: (410) 316-7800 Fax: (410) 316-7817

www.kci.com

PLOTTED: "02:59 PM on Tuesday, March 04, 2008"
FILE: M:\2007\01070459.db\drawings\pSG-N002E_MD124.dgn