GENERAL

THIS PROJECT INVOLVES RECONSTRUCTION OF EXISTING TRAFFIC SIGNALS AT THE INTERSECTION OF MD 124 (WOODFIELD ROAD) AT FIELDCREST ROAD/HADLEY FARMS DRIVE IN MONTGOMERY COUNTY. MD 124 IS ASSUMED TO RUN IN A NORTH SOUTH DIRECTION.

INTERSECTION OPERATION

THE INTERSECTION WILL OPERATE IN A SEMI-ACTUATED MODE USING FOUR NEMA PHASES. AN EXCLUSIVE LEFT TURN PHASE WILL BE PROVIDED FOR WESTBOUND FIELDCREST ROAD.

PEDESTRIAN OPERATION

NAVIGATOR AUDIBLE PEDESTRIAN PUSHBUTTON MOVEMENTS TO CROSS THE WEST AND SOUTH LEGS OF THE INTERSECTION ARE TO BE PROVIDED.
WHEN THE PEDESTRIAN LOCATES AND PRESSES THE PUSH BUTTON FOR AN EXTENDED TIME, THE PUSHBUTTON UNIT WILL ANNOUNCE THE FOLLOWING MESSAGE: WEST: "WAIT TO CROSS HADLEY FARMS AT WOODFIELD. SOUTH: "WAIT TO CROSS WOODFIELD AT HADLEY FARMS/FIELDCREST."

SPECIAL NOTES

1. THE FOLLOWING CONTACT PERSONS FOR THIS PROJECT ARE AS FOLLOWS: PROJECT CONTACTS:

MR. JEFFREY WENTZ, ASSISTANT DISTRICT ENGINEER - TRAFFIC PHONE: (301) 513-7358 MR. DUANE BERNDARD, ASSISTANT DISTRICT ENGINEER - CONSTRUCTION PHONE: (301) 513-7336 MR. WAYNE A. MOWDY, ASSISTANT DISTRICT ENGINEER - MAINTENANCE PHONE: (301) 513-7304 MR. AUGIE REBISH, UTILITY ENGINEER PHONE: (301) 513-7350 MR. ROBERT SNYDER, SR. CHIEF TRAFFIC OPERATIONS DIVISION PHONE: (410) 787-7630

MR. KAMAL HAMUD MONTGOMERY COUNTY 240-777-8761

MR. STEVE CUSTER
PEPCO CUSTOMER DESIGN
201 W. GUIDE DR. ROCKVILLE, MD 20850 PHONE: (301) 548-4333

2. MAINTENANCE OF TRAFFIC WILL BE HANDLED BY THE CONTRACTOR UTILIZING THE FOLLOWING STANDARD PLATES FOR TRAFFIC CONTROL: 104.00 - 30, 104.12 - 01, 104.13 - 01, 104.31 - 01, 104.32 - 01, 104.81- 02

EQUIPMENT LIST

DESCRIPTION

A. EQUIPMENT TO BE SUPPLIED BY THE ADMINISTRATION.

CATEGORY CODE NO.

NONE

B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR. CATEGORY

DESCRIPTION

CODE NO. 120500

MAINTENANCE OF TRAFFIC 585452 24 INCH WHITE PERMANENT PREFORMED PAVEMENT MARKINGS 800000 RELOCATE VIDEO DETECTION CAMERA

813006 RELOCATE OVERHEAD SIGN RELOCATE EXISTING SIGNAL HEAD 860265

QUANTITY

QUANTITY

WIRING DIAGRAM

SAME AS PREVIOUS PHASE

PHASE CHART

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

	G	(G)	(G)	(G)	(G)	(G)	(G)	(G)	G	(G)	(G)					
PHASE 2 AND 6	G	G	G	G	R	R	R	∢ }-	4 1	R	R	WK	WK	DW	DW	
PED CLEARENCE	G	G	G	G	R	R	R	4 1−	*	R	R	FL/ DW	FL/ DW	DW	DW	0 ○
PHASE 2 AND 6 CHANGE	Y	Y	Y	Υ	R	R	R	4 }	•	R	R	DW	DW	DW	DW	—→ ——
PHASE 3 AND 8	R	R	R	R	R	R	R	∢ }-	∜	G	G	DW	DW	DW	DW	
PHASE 3 CHANGE	R	R	R	R	R	R	R	∢ γ-	4 }−	G	G	DW	DW	DW	DW -	H 1
PHASE 4 AND 8	R	R	R	R	G	G	G	4 }−		G	G	DW	DW	DW	DW	. , ⊢
PHASE 4 AND 8 CHANGE	R	R	R	R	Y	Υ	Υ	∢}	4 1	Y	Y	DW	DW	DW	DW	
PHASE 4 AND 8 ALT	R	R	R	R	G	G	G	4 }-	€	G	G	DW	WŒ	wĸ	wĸ	Ŷ ı ↑ ⊢
PED CLEARENCE	R	R	R	R	G	G	G	∢ }-		G	G	DW	DW	FL/ DW	FL/ DW	
PHASE 4 AND 8 ALT CHANGE	R	R	Ŕ	R	Y	Y	Υ	∢ }	∢ 1	Y	Y	DW	DW	DW	DW	
FLASHING OPERATION	FL/Y	FL/Y	FL/Y	FLY	FL/R	FL/R	FL/R	FL/ 4 R-	FL/ «	FL/R	FL/R	DARK	DARK	DARK	DARK	→ ↑ ↑

STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION STATE HIGHWAY ADMINISTRATION OFFICE OF TRAFFIC & SAFETY

TRAFFIC ENGINEERING DESIGN DIVISION MD 124 (WOODFIELD RD) AND FIELDCREST RD /HADLEY FARMS DRIVE STAGE IV

	GENE	RAL IN	FORM	MATION	SHEE	T
SCALE	1" = 20'	DATE	N/A	CONTRAC	T NO.	М

-			 •	
	DESIGNED BY_	AH .	 COUNTY	MONTGOMER
	DRAWN BY	AF	LOGMILE	15012408.87
	CHECKED BY	JFL_	 TIMS NO.	H079
	FAP NO.	AC-STP-1103(8)E	 TOD NO	
- 1				

TS NO. 3976-C DRAWING **SP-34** OF 39

SHEET NO. 292 OF 377

PHONE: (410) 316-7800

10 North Park Drive HUNT VALLEY, MD 21030

Fax: (410) 316-7817

www.kci.com

PLOTTED: "03:00 PM on Tuesday, March 04, 2008" FILE: M:\2007\01070459.db\drawings\pSG=N004D_MD124.dgn