



SPECIAL NOTE:
TRAFFIC SIGNAL MODIFICATIONS SHALL BE COMPLETED PRIOR TO BEGINNING STAGE 3 CONSTRUCTION. SEE TRAFFIC CONTROL PLANS.

NOTE:
PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.
PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

CONSTRUCTION DETAILS

- RELOCATE EXISTING SIGNAL HEADS AND SIGN ON SPAN WIRE AS SHOWN.
- ADJUST VIDEO DETECTION CAMERA TO ENSURE PROPER DETECTION DUE TO SHIFTING OF TRAVEL LANES. ADJUSTING OF VIDEO DETECTION CAMERA WILL NOT BE MEASURED AND PAID BUT WILL BE INCIDENTAL TO FURNISH AND INSTALL VIDEO TRAFFIC DETECTION SYSTEM. VIDEO CAMERA LOCATION / ALIGNING SHALL BE COORDINATED WITH THE SHA ENGINEER AND MONTGOMERY COUNTY TRAFFIC.
- INSTALL 24 IN. HEAT APPLIED, WHITE PERMANENT PREFORMED THERMOPLASTIC PAVEMENT MARKING FOR STOP LINE.

WR&A
Whitman, Requardt and Associates, LLP
Engineers, Architects and Planners
801 South Caroline Street
Baltimore, Maryland 21231
410-235-3450

GEOMETRIC LEGEND		APPROVALS		REVISIONS	
—	EXISTING	<div>APPROVALS</div> <div>TEAM LEADER</div> <div>ASST. DIV. CHIEF</div> <div>DIVISION CHIEF</div> <div>OFFICE DIRECTOR</div>			
—	PROPOSED				
UTILITY LEGEND					
—SD	STORM DRAIN				
—G	GAS MAIN				
—W	WATER MAIN				
—S	SEWER MAIN				
—E	ELECTRIC CABLES				
—A	AERIAL CABLES				
—T	TELEPHONE CABLES				
—F	FIBER-OPTIC				

TRAFFIC SIGNALIZATION PLAN - STAGE 3

SCALE 1" = 20' DATE 09/2006 CONTRACT NO. M06235187

DESIGNED BY SBS COUNTY MONTGOMERY

DRAWN BY SBS LOGMILE 15019304.84

CHECKED BY BAB TMS NO. H314

F.A.P. NO. SEE TITLE SHEET TOD NO.

TS NO. 4521A DRAWING TSP-03 OF 07 SHEET NO. 93 OF 184

REMOVE TRAFFIC SIGNAL EQUIPMENT DUE TO BRIDGE REPLACEMENT

SHA CONTRACT M05825180 08/2012

SRB NMD W R & A

PLOTTED: October 25, 2012
FILE: H:\30747-003\CA00\p03g-P003_MD193.dgn

BY: jasmussen