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CONSTRUCTION DETAILS e
A. REPLACE 3 SECTION SIGNAL HEAD WITH
NEW 3 SECTION RIGHT TURN SIGNAL HEAD.
B.INSTALL 5 INCH WHITE NONTOXIG LEAD

FREE WATERBORNE PAVEMENTMARKING PAINT.
C.REMOVE EXISTING SIGN.

D. INSTALL 5 INCH WHITE "TYPE III" 3' LINE, 3' SPACE.
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