THE INTERSECTION WILL OPERATE IN A SEMI ACTUATED MODE USING THREE NEMA PHASES. AN EXCLUSIVE LEFT TURN PHASE WILL BE PROVIDED FOR NORTHBOUND MD 355 AND EASTBOUND MONTROSE ROAD. AN EXCLUSIVE RIGHT TURN WILL BE PROVIDED FOR EASTBOUND MONTROSE ROAD.

PEDESTRIAN OPERATION

PEDESTRIAN PHASES ACROSS THE WEST LEG WILL RUN CONCURRENTLY WITH PHASE 2 AND 6.

SPECIAL NOTES

1. THE FOLLOWING CONTACT PERSONS FOR THIS PROJECT ARE AS FOLLOWS: PROJECT CONTACTS:

MR. JEFFREY WENTZ, ASSISTANT DISTRICT ENGINEER - TRAFFIC PHONE: (301) 513-7358 MR. DUANE BERNDARD, ASSISTANT DISTRICT ENGINEER - CONSTRUCTION PHONE: (301) 513-7336
MR. VERNON STINNETT, ASSISTANT DISTRICT ENGINEER - MAINTENANCE PHONE: (301) 513-7304 MR. AUGIE REBISH, UTILITY ENGINEER PHONE: (301) 513-7350
MR. ROBERT SNYDER, SR. CHIEF TRAFFIC OPERATIONS DIVISION PHONE: (410) 787-7630

MR. KAMAL HAMUD MONTGOMERY COUNTY 240-777-8761

MR. STEVE CUSTER
PEPCD CUSTOMER DESIGN
201 W. GUIDE DR. ROCKVILLE. MD 20850 PHONE: (301) 548-4333

2. MAINTENANCE OF TRAFFIC WILL BE HANDLED BY THE CONTRACTOR UTILIZING THE FOLLOWING STANDARD PLATES FOR TRAFFIC CONTROL: 104.00 - 30, 104.12 - 01, 104.13 - 01, 104.31 - 01, 104.32 - 01, 104.81- 02

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY THE ADMINISTRATION.

CATEGORY CODE NO. DESCRIPTION

QUANTITY

B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR. CATEGORY CDDE NO. DESCRIPTION

MAINTENANCE OF TRAFFIC REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT

QUANTITY

WIRING DIAGRAM

SAME AS PREVIOUS STAGE REMOVE CABLES ATTACHED TO SIGNALS THAT HAVE BEEN REMOVED

PHASE CHART

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18

PHASE 2 AND !	5	∢ G	∢G −	G	G	R	R						4₽-	∢R-	√ R⊢	-G>	-G >	DW	DW	
PHASE 2 AND ! CHANGE	5	4 Y−	∢ Y−	G	G	R	R						4₽-	4 R−		-Y►	-Y ▶	DW	DW	→
PHASE 2 AND 6	5	4 1−	∢ R-	G	G	G	G						∢R−	∢ R-	∢R−	R	R	WK	WK	<u>_</u>
PEDESTRIAN CLEARANCE		4 1-	4 R⊢	G	G	G	G						41}-	∢R	∢R⊢	R	R	FDW	FDW	
PHASE 2 AND 6 CHANGE	6		₩	4	Y	Y	Y	REMOVED	REMOVED	REMOVED	REMOVED	REMOVED	∢R−	∢R⊢	4 ∏-	Ħ	R	DW	DW	o
PHASE 3		4 -	∢R−	R	R	R	R						∢G−	◆G	∢G⊢	-G►	∳	DW	DW	<u> </u> -
PHASE 3 CHANGE			4₽-	R	R	R	R						4 Y−	-	∢ Y−	¥►		DW	DW	
FLASHING OPERATION		∢ R-	∢R	FY	FY	FY	FY						 FR−	∢ FR−	▼FR —	FR	FR	DARK	DARK	↓ ↑ ↑ ↑ ↑

STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION STATE HIGHWAY ADMINISTRATION OFFICE OF TRAFFIC & SAFETY

TRAFFIC ENGINEERING DESIGN DIVISION MD 355 AT MONTROSE RD / RANDOLPH RD

PHASE 2, STAGE 5

	GEN	ERAL IN	IFOR/	MATION	SHE	ET
CALE	NONE	DATE	N/A	CONTRA	CT NO	M08305171
ESIGNED	BY	AMH		COUNTY	MONTGO	OMERY
DAMAN B	v -	۸⊏		LOCMILE	150355	ne 70

TS NO 2692 D DRAWING SP - 14 OF 41

SHEET NO. 18 OF 84

Construction Managers 10 North Park Drive HUNT VALLEY, MD 21030 PHONE: (410) 316-7800 Fax: (410) 316-7817 www.kci.com

PLOTTED: "03:47 PM on Friday, February 20, 2009": FILE: M:\2007\01070770.db\drawlngs\pSG-N2501_MD355.dgn