BY: nrobinson

PROJECT DESCRIPTION (MOT PHASE 2)

I. GENERAL:

THIS PHASE OF THE PROJECT IS FOR THE WIDENING OF EASTBOUND

MD 175 (ANNAPQOLIS ROAD). CONSTRUCTION WORK WILL INVOLVE THE
REMOVAL OF EXISTING CURB AND GUTTER ALONG EASTBOUND MD 175,
EXCAVATION, CONSTRUCTION OF DRAINAGE ITEMS, AND PAVEMENT
WIDENING TO MATCH EXISTING PAVEMENT ELEVATION AND CROSS-SLOPE.

TRAFFIC SIGNALIZATION WORK DURING THIS PHASE OF THE ROADWAY
RECONSTRUCTION WILL ENTAIL THE REMOVAL OF EXISTING SIGNAL
EQUIPMENT. PROPOSED SIGNAL EQUIPMENT INSTALLED DURING PHASE 1B
SHALL BE TAKING OVER THE SIGNAL OPERATION OF THIS INTERSECTION.
EXISTING SIGNAL POLES, PEDESTRIANS SIGNAL HEADS AND PUSHBUTTONS
FOR THE NORTHWEST AND SOUTHWEST CORNERS SHALL REMAIN AND

BE UTILIZED FOR THE PEDESTRIAN PHASING.

SIGNAL HEADS THAT WERE INSTALLED IN PHASE 1B SHALL BE BAGGED

WITH THE EXCEPTION OF THE PEDESTRIAN SIGNAL AND PUSHBUTTON ON THE
PEDESTRIAN PHASING.

NORTHWEST CORNER, WHICH SHALL BE UTILIZED FOR

MD 175 (ANNAPOLIS ROAD)
DIRECTION.

IS ASSUMED TO RUN IN AN EAST-WEST

II. INTERSECTION OPERATION:

THE INTERSECTION IS TO OPERATE IN A NEMA SIX—-PHASE., FULLY-
ACTUATED MODE, WITH THE MD 175 APPROACHES RUNNING CONCURRENTLY.
EXCLUSIVE LEFT-TURN PHASES SHALL BE PROVIDED FOR BOTH APROACHES
OF MD 175. DISNEY ROAD/ 26TH STREET SHALL RUN A SPLIT PHASED
OPERATION, AND A PEDESTRIAN PHASE SHALL BE PROVIDED FOR THE
NORTH AND EAST LEGS OF THE INTERSECTION.

AUDIBLE PUSHBUTTON FUNCTION IS AS FOLLOWS:

1. When the pedestrian locates and presses the pushbutton for
an extended time, the pushbutton unit will announce fhe
fol lowing message:

NORTH LEG (BUTTON 18p): “Wait

Wait.

2. When the “WALK” phase begins,
a rapid fticks which will last
phase.

o cross Disney at Annapolis,

the pushbutton will provide
for the duration of the “"WALK

PROJECT CONTACTS:

MS. KIMBERLY TRAN, ASSISTANT DISTRICT ENGINEER - TRAFFIC
PHONE: (410) 841-1019

MR. JAMES FOLDEN, ASSISTANT DISTRICT ENGINEER — CONSTRUCTION
PHONE: (410) 841-1031

MR. JOHN S. MAYS, ASSISTANT DISTRICT ENGINEER —= MAINTENANCE
PHONE: (410) 841-1013

MR. MIKE HUBER, UTILITY ENGINEER

PHONE: (410) 841-1039

MR. GUS PAYNE, CONSTRUCTION INSPECTION

PHONE: (443) 572-5234

MR. EDWARD RODENHIZER., CHIEF — SIGNAL SHOP

PHONE: (410) 787— 7652

MR. SONNY BAILEY, CHIEF - SIGN SHOP

PHONE: (410) 787-7676

MR. AVIJIT MAJI. DIVISION CHIEF - TRAFFIC OPERATIONS., O0OOTS
PHONE: (410) 787-7630

THE POWER COMPANY REPRESENTATIVE:
BALTIMORE GAS AND ELECTRIC (BGE)
MS. JACQUELINE SHULTZ

(410) 470-8445

TTTT CENTURY

ENGINEERING
CONSULTING ENGINEERS - PLANNERS
10710 GILROY ROAD
HUNT VALLEY, MD 21031
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AUXTLIARY EQUIPMENT FROM THE CONTROLLER CABINETS. E PROPOSED 2 CONDUCTOR ELECTRICAL CABLE
THE CABINETS AND ALL OTHER MATERIALS TO BE REMOVED (INSTALLED DURING PHASE 1)
BY THE CONTRACTOR SHALL BECOME THE PROPERTY OF THE

CONTRACTOR.
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