DISTRICT	STATE	ALT. NO.
3	MD	

RIGHT OF WAY LINE

RIGHT OF WAY LINE

SHLD

DE 309319

MD 197

GRAVEL SHLD

ROCKS

CONC FLUME

GRAVEL SHLD

DELAYED OUTPUT

315'

DELAYED OUTPUT

54'

20'

16'

9'

24'

31'

11'

20'

15'

SHLD

18'

DELAYED OUTPUT

311'

FLUME

GRAVEL SHLD

GRAVEL SHLD

20'

MD 197

SHLD

RIGHT OF WAY LINE

MONTPELIER DR

SW

DELAYED OUTPUT

36'

RIGHT OF WAY LINE

MONTPELIER MANSION ENT

NOTE

1. THIS IS A MODIFICATION TO THE SIGNAL CONSTRUCTED UNDER CONTRACT NO. P 202X-375 2-2-71.
2. SOME PAVEMENT MARKINGS SHOWN ARE APPROXIMATE.
3. PHASE ASSOCIATED BY SOLID LINE WILL NOT OPERATE CONCURRENTLY.
4. PHASE ASSOCIATED BY DASHED LINE WILL OPERATE CONCURRENTLY.

Ø1 Ø2 Ø2 ALT Ø4 Ø4 ALT

Ø5 Ø6 Ø8

FLASHING OPERATION

SIGNALS

1 & 3	2 & 4	5-10	11-14
R Y G	R Y G	R Y G	DW WK

SIGNS

S

YIELD WHEN TURNING ON GREEN

R1-2 36"X48"

APPROVAL: CHIEF SIGNAL DESIGN SECTION

APPROVAL: REGIONAL TRAFFIC ENGINEER

APPROVAL: CHIEF BUREAU OF TRAFFIC ENGINEERING

APPROVAL: ASST. CHIEF ENGINEER TRAFFIC

STATE OF MARYLAND
DEPARTMENT OF TRANSPORTATION
STATE HIGHWAY ADMINISTRATION

TRAFFIC DIVISION - BUREAU OF TRAFFIC ENGINEERING

MD 197 & MONTPELIER DR

RECEIVED FEB 22 1984

SCALE: 1" = 30' DATE: REDRAWN 10-10-83 CONTRACT NO.: AW 680-501-83

DRAWN BY: BRUCE THOMPSON COUNTY: PRINCE GEORGES

DESIGNED BY: SIGNAL NO.: 18256

CHECKED BY:

TS-2

1601972-99