



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
1001 100000-LF	550.000	9.00000	4,950.00	11.00000	6,050.00	5.75000	3,162.50
. 15 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS	LF						
1002 110100	(1)	56,700.00000	56,700.00	59,000.00000	59,000.00	25,000.00000	25,000.00
CLEARING & GRUBBING	LS						
1003 110350	(1)	32,900.00000	32,900.00	39,600.00000	39,600.00	34,675.00000	34,675.00
TYPE B ENGINEERS OFFICE	LS						
1004 110500	11,000.000	1.00000	11,000.00	1.00000	11,000.00	1.00000	11,000.00
PRICE ADJUSTMENT FOR DIESEL FUEL	EA						
1005 114215	28,482.000	1.40000	39,874.80	1.40000	39,874.80	1.40000	39,874.80
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS	LF						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1006	114220	26,153.000	1.40000	36,614.20	1.40000	36,614.20	1.40000	36,614.20
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS								
1007	114275	55,185.000	0.11000	6,070.35	0.12000	6,622.20	0.15000	8,277.75
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH								
1008	114302	6,698.000	2.80000	18,754.40	2.55000	17,079.90	3.25000	21,768.50
8 INCH BLACK OUT TAPE LINES								
1009	114306	6,698.000	0.30000	2,009.40	0.15000	1,004.70	0.25000	1,674.50
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH								
1010	120500	(1)	205,400.00000	205,400.00	151,000.00000	151,000.00	161,423.75000	161,423.75
MAINTENANCE OF TRAFFIC								



Tabulation of Bids

Page 3 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
1011 120555	865.000 GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC TON	45.00000	38,925.00	32.00000	27,680.00	50.00000	43,250.00
1012 120561	730.000 HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC TON	0.01000	7.30	117.50000	85,775.00	125.00000	91,250.00
1013 120625	298.000 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING SF	16.75000	4,991.50	16.00000	4,768.00	18.00000	5,364.00
1014 120784	2,177.000 TEMPORARY ORANGE CONSTRUCTION FENCE LF	2.80000	6,095.60	2.50000	5,442.50	3.50000	7,619.50



Tabulation of Bids

Page 4 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
1015 120820	82.000 EA	80.00000	6,560.00	80.00000	6,560.00	50.00000	4,100.00
DRUMS FOR MAINTENANCE OF TRAFFIC							
1016 120860	30.000 UD	110.00000	3,300.00	90.00000	2,700.00	100.00000	3,000.00
PORTABLE VARIABLE MESSAGE SIGN							
1017 120890	30.000 UD	725.00000	21,750.00	640.00000	19,200.00	200.00000	6,000.00
PROTECTION VEHICLE							
1018 130840	(1) LS	20,750.00000	20,750.00	34,900.00000	34,900.00	25,000.00000	25,000.00
CONSTRUCTION STAKEOUT							
1019 130850	(1) LS	179,635.00000	179,635.00	86,000.00000	86,000.00	140,000.00000	140,000.00
MOBILIZATION							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1020	114005	6,062.000	0.35000	2,121.70	0.35000	2,121.70	0.40000	2,424.80
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1021	114010	4,946.000	0.35000	1,731.10	0.35000	1,731.10	0.40000	1,978.40
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1022	100000-LF	230.000	1.10000	253.00	2.35000	540.50	2.75000	632.50
. 15 INCH YELLOW NON TOXIC LEADFREE WATERBORNE PAVEMENT MARKING PAINT								
2001	201020	28.000	14.00000	392.00	21.50000	602.00	35.00000	980.00
TRIMMING EXISTING DITCHES								



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
2002	201030	6,124.000	24.50000	150,038.00	18.50000	113,294.00	30.00000	183,720.00
CLASS 1 EXCAVATION		CY						
2003	201031	850.000	16.50000	14,025.00	18.50000	15,725.00	30.00000	25,500.00
CLASS 1-A EXCAVATION		CY						
2004	201040	600.000	66.00000	39,600.00	83.50000	50,100.00	56.00000	33,600.00
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE		CY						
2005	202050	250.000	57.00000	14,250.00	47.25000	11,812.50	40.00000	10,000.00
SELECT BORROW		CY						
2006	202065	928.000	30.00000	27,840.00	26.25000	24,360.00	40.00000	37,120.00
COMMON BORROW		CY						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
2007 203030	10.000	250.00000	2,500.00	75.00000	750.00	75.00000	750.00
TEST PIT EXCAVATION	CY						
2008 210010	134.000	19.00000	2,546.00	10.00000	1,340.00	7.25000	971.50
REMOVAL OF EXISTING CURB (ANY TYPE)	LF						
3001 300000-LS	(1)	675.00000	675.00	2,500.00000	2,500.00	7,500.00000	7,500.00
. TEMPORARY STONE OUTLET STRUCTURE	LS						
3002 301006	60.000	48.00000	2,880.00	44.00000	2,640.00	35.00000	2,100.00
STABILIZED CONSTRUCTION ENTRANCE	TON						
3003 301007	20.000	50.00000	1,000.00	44.00000	880.00	30.00000	600.00
REHABILITATE STABILIZED CONSTRUCTION ENTRANCE	TON						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3004	301010	36.000	23.00000	828.00	35.00000	1,260.00	32.50000	1,170.00
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION								
		CY						
3005	301106	36.000	80.00000	2,880.00	48.50000	1,746.00	40.00000	1,440.00
TRENCH BACKFILL USING SELECT BORROW								
		CY						
3006	301115	12.000	310.00000	3,720.00	410.00000	4,920.00	175.00000	2,100.00
FLOWABLE BACKFILL FOR PIPE ABANDONMENT								
		CY						
3007	301320	67.000	40.00000	2,680.00	17.50000	1,172.50	10.00000	670.00
CLEAN EXISTING PIPE ANY SIZE								
		LF						
3008	302421	101.000	240.00000	24,240.00	157.00000	15,857.00	105.00000	10,605.00
21 INCH REINFORCED CONCRETE PIPE, CLASS IV								
		LF						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3009 302424	15.000		110.00000	1,650.00	76.50000	1,147.50	112.00000	1,680.00
24 INCH REINFORCED CONCRETE PIPE, CLASS IV								
3010 302512	50.000		112.00000	5,600.00	71.00000	3,550.00	153.00000	7,650.00
12 INCH REINFORCED CONCRETE PIPE, CLASS V								
3011 354421	1.000		2,180.00000	2,180.00	3,000.00000	3,000.00	3,950.00000	3,950.00
STANDARD TYPE C ENDWALL FOR 21 INCH PIPE								
3012 368812	2.000		830.00000	1,660.00	1,050.00000	2,100.00	1,500.00000	3,000.00
12 INCH STANDARD CONCRETE END SECTION								
3013 368824	1.000		1,525.00000	1,525.00	1,350.00000	1,350.00	2,350.00000	2,350.00
24 INCH STANDARD CONCRETE END SECTION								



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3014 378167	1.000		3,100.00000	3,100.00	4,650.00000	4,650.00	5,000.00000	5,000.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH	EA							
3015 378168	4.000		270.00000	1,080.00	200.00000	800.00	400.00000	1,600.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-VERTICAL DEPTH	LF							
3016 380600	1.000		3,835.00000	3,835.00	2,825.00000	2,825.00	6,500.00000	6,500.00
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH	EA							
3017 380605	5.000		200.00000	1,000.00	98.00000	490.00	750.00000	3,750.00
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH	LF							



Tabulation of Bids

Page 11 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3018 387106	1,926.000	20.65000	39,771.90	13.00000	25,038.00	18.00000	34,668.00
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN							
3019 387109	227.000	16.50000	3,745.50	16.00000	3,632.00	16.00000	3,632.00
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS							
3020 388058	100.000	18.40000	1,840.00	24.50000	2,450.00	30.00000	3,000.00
EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION							
3021 388059	50.000	20.00000	1,000.00	24.50000	1,225.00	30.00000	1,500.00
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION							
3022 388062	75.000	6.85000	513.75	21.50000	1,612.50	5.00000	375.00
EARTH DIKE							



Tabulation of Bids

Page 12 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3023 388063	2.000	3,600.00000	7,200.00	430.00000	860.00	1,250.00000	2,500.00
PORTABLE SEDIMENT TANK	EA						
3024 388066	2.000	300.00000	600.00	160.00000	320.00	125.00000	250.00
INLET PROTECTION	EA						
3025 388068	101.000	13.50000	1,363.50	21.50000	2,171.50	10.00000	1,010.00
TEMPORARY SWALE	LF						
3026 388130	6.000	580.00000	3,480.00	580.00000	3,480.00	580.00000	3,480.00
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE	EA						
3027 388135	(1)	3,480.00000	3,480.00	3,480.00000	3,480.00	3,480.00000	3,480.00
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE	LS						
3028 388140	567.000	12.30000	6,974.10	8.00000	4,536.00	13.00000	7,371.00
DIVERSION FENCE	LF						



Tabulation of Bids

Page 13 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3029 388155	2.000	1,730.00000	3,460.00	2,475.00000	4,950.00	3,600.00000	7,200.00
TEMPORARY GABION OUTLET STRUCTURES	EA						
3030 390125	255.000	21.70000	5,533.50	19.00000	4,845.00	10.00000	2,550.00
SANDBAGS	EA						
3031 390321	125.000	90.50000	11,312.50	59.25000	7,406.25	85.00000	10,625.00
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION	SY						
3032 390330	2.000	150.00000	300.00	100.00000	200.00	85.00000	170.00
RIPRAP FOR SEDIMENT CONTROL	TON						
3033 390355	1.000	180.00000	180.00	100.00000	100.00	95.00000	95.00
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL	TON						



Tabulation of Bids

Page 14 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3034 390524	26.000	8.00000	208.00	5.00000	130.00	3.50000	91.00
GEOTEXTILE CLASS ST SY							
3035 390535	2,159.000	7.80000	16,840.20	7.00000	15,113.00	10.00000	21,590.00
SUPER SILT FENCE LF							
3036 390540	500.000	7.80000	3,900.00	9.00000	4,500.00	6.50000	3,250.00
REMOVE AND RESET SUPER SILT FENCE LF							
3037 390600	1.000	850.00000	850.00	1,275.00000	1,275.00	1,125.00000	1,125.00
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES CY							
3038 390610	66.000	91.50000	6,039.00	74.75000	4,933.50	73.00000	4,818.00
NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES CY							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3039 390620	40.000	96.65000	3,866.00	74.75000	2,990.00	85.00000	3,400.00
NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES							
3040 390630	180.000	94.50000	17,010.00	72.75000	13,095.00	65.00000	11,700.00
NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES							
3041 390640	490.000	25.00000	12,250.00	32.00000	15,680.00	17.50000	8,575.00
6 INCH SUB-DRAIN PIPE							
3042 390650	40.000	99.00000	3,960.00	57.00000	2,280.00	92.00000	3,680.00
COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3043 390660	279.000	102.00000	28,458.00	139.00000	38,781.00	94.00000	26,226.00
BIORETENTION SOIL MIX CY							
3044 390665	(1)	8,940.00000	8,940.00	4,075.00000	4,075.00	4,500.00000	4,500.00
STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION LS							
3045 390670	100.000	60.00000	6,000.00	67.00000	6,700.00	25.00000	2,500.00
ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSYTEM SY							
3046 300000-LF	98.000	52.00000	5,096.00	79.00000	7,742.00	14.00000	1,372.00
. 21 INCH CLEARWATER DIVERSION PIPE LF							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
5001	500000-LF	230.000	11.00000	2,530.00	3.50000	805.00	3.40000	782.00
	. 15 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF						
5002	504102	310.000	104.00000	32,240.00	119.25000	36,967.50	109.00000	33,790.00
	HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2	TON						
5003	504206	3,103.000	91.00000	282,373.00	98.00000	304,094.00	97.00000	300,991.00
	HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2	TON						
5004	504298	1,768.000	88.00000	155,584.00	88.75000	156,910.00	91.40000	161,595.20
	HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2	TON						



Tabulation of Bids

Page 18 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
5005 504306	560.000	99.00000	55,440.00	97.50000	54,600.00	92.75000	51,940.00
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2							
5006 504428	310.000	172.00000	53,320.00	116.75000	36,192.50	185.00000	57,350.00
HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2							
5007 504600	17,000.000	1.00000	17,000.00	1.00000	17,000.00	1.00000	17,000.00
PRICE ADJUSTMENT FOR ASPHALT BINDER							
5008 504605	17,049.000	1.00000	17,049.00	1.00000	17,049.00	1.00000	17,049.00
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY							



Tabulation of Bids

Page 19 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
5009 504610	17,049.000	1.00000	17,049.00	1.00000	17,049.00	1.00000	17,049.00
PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE							
5010 520113	8,706.000	10.30000	89,671.80	9.25000	80,530.50	12.50000	108,825.00
6 INCH GRADED AGGREGATE BASE COURSE							
5011 530100	13,312.000	3.00000	39,936.00	4.25000	56,576.00	3.20000	42,598.40
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH							
5012 535100	3,955.000	1.00000	3,955.00	1.00000	3,955.00	1.00000	3,955.00
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT							
5013 585360	2,100.000	3.15000	6,615.00	3.00000	6,300.00	2.50000	5,250.00
RUMBLE STRIPS							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
5014 585405	4,901.000	0.90000	4,410.90	1.00000	4,901.00	1.10000	5,391.10
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5015 585407	6,090.000	0.90000	5,481.00	1.00000	6,090.00	1.10000	6,699.00
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5016 585623	20.000	22.00000	440.00	17.00000	340.00	9.00000	180.00
16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
5017 585627	108.000	22.00000	2,376.00	24.00000	2,592.00	25.15000	2,716.20
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS							



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 21 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
6001	660482	668.000	20.00000	13,360.00	18.50000	12,358.00	21.00000	14,028.00
TRAFFIC BARRIER W BEAM USING 6 FOOT POST								
		LF						
6002	661510	5.000	2,325.00000	11,625.00	2,200.00000	11,000.00	2,752.00000	13,760.00
TYPE C TRAFFIC BARRIER END TREATMENT								
		EA						
6003	661565	1.000	1,340.00000	1,340.00	1,100.00000	1,100.00	1,436.00000	1,436.00
REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE								
		EA						
6004	662325	193.000	3.35000	646.55	3.00000	579.00	9.60000	1,852.80
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM								
		LF						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 22 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
6005	670200	15.000	7.25000	108.75	6.00000	90.00	7.25000	108.75
W BEAM BARRIER REFLECTIVE DELINEATORS								
		EA						
7001	700000-SY	390.000	8.00000	3,120.00	1.15000	448.50	2.15000	838.50
. TEMPORARY SOIL STABILIZATION MATTING								
		SY						
7002	704345	18,360.000	6.50000	119,340.00	8.00000	146,880.00	9.25000	169,830.00
PLACING FURNISHED TOPSOIL 4 INCH DEPTH								
		SY						
7003	705400	372.000	12.30000	4,575.60	12.00000	4,464.00	10.00000	3,720.00
TEMPORARY SEED								
		LB						
7004	705412	14,175.000	0.55000	7,796.25	0.25000	3,543.75	1.50000	21,262.50
TEMPORARY MULCH								
		SY						



Tabulation of Bids

Page 23 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
7005 705500	10,137.000	0.75000	7,602.75	0.65000	6,589.05	1.80000	18,246.60
TURFGRASS ESTABLISHMENT	SY						
7006 706100	5,440.000	1.95000	10,608.00	1.35000	7,344.00	2.15000	11,696.00
UPLAND SHRUB SEEDING	SY						
7007 707410	843.000	2.20000	1,854.60	1.00000	843.00	2.40000	2,023.20
LOWLAND MEADOW ESTABLISHMENT	SY						
7008 708220	2,858.000	3.00000	8,574.00	4.25000	12,146.50	5.00000	14,290.00
TURFGRASS SOD ESTABLISHMENT	SY						
7009 709100	3,889.000	1.85000	7,194.65	1.15000	4,472.35	2.60000	10,111.40
TYPE A SOIL STABILIZATION MATting	SY						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 24 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
7010	709110	205.000	8.25000	1,691.25	5.00000	1,025.00	7.00000	1,435.00
TYPE B SOIL STABILIZATION MATTING								
7011	709130	3,948.000	7.75000	30,597.00	3.50000	13,818.00	6.75000	26,649.00
TYPE D SOIL STABILIZATION MATTING								
7012	710150	(1)	86,000.00000	86,000.00	285,500.00000	285,500.00	150,644.15000	150,644.15
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT								
7013	712100	(1)	3,000.00000	3,000.00	6,300.00000	6,300.00	4,800.00000	4,800.00
TREE BRANCH PRUNING								
7014	715015	270.000	3.60000	972.00	6.00000	1,620.00	3.90000	1,053.00
SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH								



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
7015	715050	1,725.000	1.60000	2,760.00	2.00000	3,450.00	12.00000	20,700.00
TREE ROOT PRUNING			LF					
7016	704325	2,167.000	3.35000	7,259.45	4.00000	8,668.00	5.50000	11,918.50
PLACING FURNISHED TOPSOIL 2 INCH DEPTH			SY					
8001	801104	103.000	14.00000	1,442.00	22.00000	2,266.00	11.00000	1,133.00
WOOD SIGN SUPPORTS 4 INCH X 4 INCH			LF					
8002	801605	41.000	21.00000	861.00	37.00000	1,517.00	25.00000	1,025.00
SHEET ALUMINUM SIGNS			SF					
8003	801711	35.000	5.00000	175.00	19.00000	665.00	10.00000	350.00
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS			SF					



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) MUMFORD AND MILLER CONCRETE, INC.		(3) M. LUIS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
8004 813023	7.000	5.00000	35.00	19.00000	133.00	20.00000	140.00
RELOCATE EXISTING GROUND MOUNTED SIGNS							
8005 801106	47.000	16.00000	752.00	23.50000	1,104.50	14.00000	658.00
WOOD SIGN SUPPORTS 4 INCH X 6 INCH							
Section Totals:		\$2,335,050.85		\$2,437,613.00		\$2,540,000.00	
Life Cycle Costs:							
Section Total with LCC:		\$2,335,050.85		\$2,437,613.00		\$2,540,000.00	
Contract Item Totals		\$2,335,050.85		\$2,437,613.00		\$2,540,000.00	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$2,335,050.85		\$2,437,613.00		2,540,000.00	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1001	100000-LF	550.000	8.50000	4,675.00	5.60000	3,080.00	4.46000	2,453.00
. 15 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS								
1002	110100	(1)	84,000.00000	84,000.00	60,000.00000	60,000.00	74,208.10000	74,208.10
CLEARING & GRUBBING								
1003	110350	(1)	55,000.00000	55,000.00	40,000.00000	40,000.00	37,485.00000	37,485.00
TYPE B ENGINEERS OFFICE								
1004	110500	11,000.000	1.00000	11,000.00	1.00000	11,000.00	1.00000	11,000.00
PRICE ADJUSTMENT FOR DIESEL FUEL								
1005	114215	28,482.000	1.40000	39,874.80	1.70000	48,419.40	1.49000	42,438.18
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS								



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 28 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1006	114220	26,153.000	1.40000	36,614.20	1.70000	44,460.10	1.49000	38,967.97
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS								
		LF						
1007	114275	55,185.000	0.11000	6,070.35	0.25000	13,796.25	0.24000	13,244.40
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH								
		LF						
1008	114302	6,698.000	2.70000	18,084.60	4.90000	32,820.20	2.86000	19,156.28
8 INCH BLACK OUT TAPE LINES								
		LF						
1009	114306	6,698.000	0.28000	1,875.44	0.30000	2,009.40	0.30000	2,009.40
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH								
		LF						
1010	120500	(1)	109,500.00000	109,500.00	75,000.00000	75,000.00	72,668.78000	72,668.78
MAINTENANCE OF TRAFFIC								
		LS						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 29 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1011	120555	865.000	31.40000	27,161.00	50.00000	43,250.00	46.90000	40,568.50
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC								
		TON						
1012	120561	730.000	126.00000	91,980.00	120.00000	87,600.00	123.46000	90,125.80
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC								
		TON						
1013	120625	298.000	22.00000	6,556.00	18.00000	5,364.00	15.77000	4,699.46
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING								
		SF						
1014	120784	2,177.000	2.75000	5,986.75	2.50000	5,442.50	2.97000	6,465.69
TEMPORARY ORANGE CONSTRUCTION FENCE								
		LF						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 30 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1015	120820	82.000	90.00000	7,380.00	95.00000	7,790.00	82.11000	6,733.02
DRUMS FOR MAINTENANCE OF TRAFFIC		EA						
1016	120860	30.000	150.00000	4,500.00	85.00000	2,550.00	89.25000	2,677.50
PORTABLE VARIABLE MESSAGE SIGN		UD						
1017	120890	30.000	410.00000	12,300.00	250.00000	7,500.00	654.50000	19,635.00
PROTECTION VEHICLE		UD						
1018	130840	(1)	22,000.00000	22,000.00	20,000.00000	20,000.00	28,560.00000	28,560.00
CONSTRUCTION STAKEOUT		LS						
1019	130850	(1)	280,000.00000	280,000.00	200,000.00000	200,000.00	333,630.78000	333,630.78
MOBILIZATION		LS						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 31 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
1020	114005	6,062.000	0.32000	1,939.84	0.50000	3,031.00	0.49000	2,970.38
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1021	114010	4,946.000	0.32000	1,582.72	0.50000	2,473.00	0.49000	2,423.54
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1022	100000-LF	230.000	1.10000	253.00	4.00000	920.00	2.50000	575.00
. 15 INCH YELLOW NON TOXIC LEADFREE WATERBORNE PAVEMENT MARKING PAINT								
2001	201020	28.000	45.00000	1,260.00	30.00000	840.00	36.11000	1,011.08
TRIMMING EXISTING DITCHES								



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 32 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
2002	201030	6,124.000	29.00000	177,596.00	35.00000	214,340.00	53.03000	324,755.72
CLASS 1 EXCAVATION		CY						
2003	201031	850.000	35.00000	29,750.00	30.00000	25,500.00	59.10000	50,235.00
CLASS 1-A EXCAVATION		CY						
2004	201040	600.000	65.00000	39,000.00	55.00000	33,000.00	69.97000	41,982.00
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE		CY						
2005	202050	250.000	33.00000	8,250.00	35.00000	8,750.00	76.53000	19,132.50
SELECT BORROW		CY						
2006	202065	928.000	25.50000	23,664.00	30.00000	27,840.00	48.34000	44,859.52
COMMON BORROW		CY						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 33 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
2007	203030	10.000	95.00000	950.00	100.00000	1,000.00	357.00000	3,570.00
TEST PIT EXCAVATION		CY						
2008	210010	134.000	12.00000	1,608.00	15.00000	2,010.00	46.96000	6,292.64
REMOVAL OF EXISTING CURB (ANY TYPE)		LF						
3001	300000-LS	(1)	930.00000	930.00	5,000.00000	5,000.00	21,515.30000	21,515.30
. TEMPORARY STONE OUTLET STRUCTURE		LS						
3002	301006	60.000	31.00000	1,860.00	50.00000	3,000.00	67.25000	4,035.00
STABILIZED CONSTRUCTION ENTRANCE		TON						
3003	301007	20.000	31.00000	620.00	35.00000	700.00	74.27000	1,485.40
REHABILITATE STABILIZED CONSTRUCTION ENTRANCE		TON						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 34 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3004 301010	36.000	55.00000	1,980.00	50.00000	1,800.00	57.05000	2,053.80
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION							
3005 301106	36.000	55.00000	1,980.00	60.00000	2,160.00	95.02000	3,420.72
TRENCH BACKFILL USING SELECT BORROW							
3006 301115	12.000	280.00000	3,360.00	250.00000	3,000.00	892.50000	10,710.00
FLOWABLE BACKFILL FOR PIPE ABANDONMENT							
3007 301320	67.000	41.00000	2,747.00	25.00000	1,675.00	12.58000	842.86
CLEAN EXISTING PIPE ANY SIZE							
3008 302421	101.000	105.00000	10,605.00	133.00000	13,433.00	147.32000	14,879.32
21 INCH REINFORCED CONCRETE PIPE, CLASS IV							



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 35 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
3009	302424	15.000	98.00000	1,470.00	150.00000	2,250.00	150.96000	2,264.40
24 INCH REINFORCED CONCRETE PIPE, CLASS IV								
3010	302512	50.000	75.00000	3,750.00	150.00000	7,500.00	112.51000	5,625.50
12 INCH REINFORCED CONCRETE PIPE, CLASS V								
3011	354421	1.000	2,400.00000	2,400.00	3,700.00000	3,700.00	4,307.55000	4,307.55
STANDARD TYPE C ENDWALL FOR 21 INCH PIPE								
3012	368812	2.000	1,200.00000	2,400.00	2,000.00000	4,000.00	1,467.58000	2,935.16
12 INCH STANDARD CONCRETE END SECTION								
3013	368824	1.000	1,500.00000	1,500.00	2,500.00000	2,500.00	1,782.95000	1,782.95
24 INCH STANDARD CONCRETE END SECTION								



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 36 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3014 378167	1.000	4,400.00000	4,400.00	5,000.00000	5,000.00	3,706.60000	3,706.60
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH							
	EA						
3015 378168	4.000	250.00000	1,000.00	450.00000	1,800.00	1,111.17000	4,444.68
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-VERTICAL DEPTH							
	LF						
3016 380600	1.000	2,950.00000	2,950.00	4,804.00000	4,804.00	4,668.39000	4,668.39
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH							
	EA						
3017 380605	5.000	150.00000	750.00	500.00000	2,500.00	504.71000	2,523.55
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH							
	LF						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 37 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3018 387106	1,926.000	21.00000	40,446.00	22.00000	42,372.00	18.17000	34,995.42
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN							
3019 387109	227.000	18.00000	4,086.00	22.00000	4,994.00	16.23000	3,684.21
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS							
3020 388058	100.000	15.00000	1,500.00	30.00000	3,000.00	83.17000	8,317.00
EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION							
3021 388059	50.000	1.00000	50.00	30.00000	1,500.00	83.17000	4,158.50
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION							
3022 388062	75.000	5.00000	375.00	10.00000	750.00	27.72000	2,079.00
EARTH DIKE							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
3023	388063	2.000	2,500.00000	5,000.00	3,000.00000	6,000.00	2,738.41000	5,476.82
PORTABLE SEDIMENT TANK		EA						
3024	388066	2.000	275.00000	550.00	288.00000	576.00	297.50000	595.00
INLET PROTECTION		EA						
3025	388068	101.000	24.00000	2,424.00	10.00000	1,010.00	33.38000	3,371.38
TEMPORARY SWALE		LF						
3026	388130	6.000	580.00000	3,480.00	580.00000	3,480.00	580.00000	3,480.00
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE		EA						
3027	388135	(1)	3,480.00000	3,480.00	3,480.00000	3,480.00	3,480.00000	3,480.00
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE		LS						
3028	388140	567.000	12.00000	6,804.00	12.65000	7,172.55	13.09000	7,422.03
DIVERSION FENCE		LF						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
3029	388155	2.000	1,800.00000	3,600.00	500.00000	1,000.00	3,274.30000	6,548.60
TEMPORARY GABION OUTLET STRUCTURES								
3030	390125	255.000	6.50000	1,657.50	10.00000	2,550.00	37.25000	9,498.75
SANDBAGS								
3031	390321	125.000	80.00000	10,000.00	80.00000	10,000.00	103.97000	12,996.25
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION								
3032	390330	2.000	88.00000	176.00	300.00000	600.00	133.60000	267.20
RIPRAP FOR SEDIMENT CONTROL								
3033	390355	1.000	110.00000	110.00	200.00000	200.00	469.03000	469.03
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL								



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 40 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3034 390524	26.000	23.00000	598.00	5.00000	130.00	26.14000	679.64
GEOTEXTILE CLASS ST SY							
3035 390535	2,159.000	8.00000	17,272.00	8.00000	17,272.00	8.33000	17,984.47
SUPER SILT FENCE LF							
3036 390540	500.000	8.00000	4,000.00	6.00000	3,000.00	8.33000	4,165.00
REMOVE AND RESET SUPER SILT FENCE LF							
3037 390600	1.000	1,700.00000	1,700.00	1,800.00000	1,800.00	1,785.00000	1,785.00
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES CY							
3038 390610	66.000	68.00000	4,488.00	200.00000	13,200.00	97.49000	6,434.34
NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES CY							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3039 390620 NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	40.000 CY	85.00000	3,400.00	200.00000	8,000.00	95.94000	3,837.60
3040 390630 NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	180.000 CY	70.00000	12,600.00	200.00000	36,000.00	104.38000	18,788.40
3041 390640 6 INCH SUB-DRAIN PIPE	490.000 LF	20.00000	9,800.00	30.00000	14,700.00	10.48000	5,135.20
3042 390650 COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES	40.000 CY	105.00000	4,200.00	400.00000	16,000.00	86.77000	3,470.80



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 42 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
3043 390660	279.000	103.00000	28,737.00	85.00000	23,715.00	129.43000	36,110.97
BIORETENTION SOIL MIX CY							
3044 390665	(1)	8,900.00000	8,900.00	7,500.00000	7,500.00	9,520.00000	9,520.00
STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION LS							
3045 390670	100.000	82.00000	8,200.00	45.00000	4,500.00	77.39000	7,739.00
ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSTEM SY							
3046 300000-LF	98.000	47.00000	4,606.00	75.00000	7,350.00	77.56000	7,600.88
. 21 INCH CLEARWATER DIVERSION PIPE LF							



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 43 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
5001	500000-LF	230.000	11.00000	2,530.00	5.20000	1,196.00	10.59000	2,435.70
	. 15 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF						
5002	504102	310.000	113.00000	35,030.00	124.00000	38,440.00	123.46000	38,272.60
	HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2	TON						
5003	504206	3,103.000	110.00000	341,330.00	116.00000	359,948.00	119.36000	370,374.08
	HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2	TON						
5004	504298	1,768.000	85.00000	150,280.00	104.00000	183,872.00	95.20000	168,313.60
	HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2	TON						



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
5005	504306	560.000	97.00000	54,320.00	117.00000	65,520.00	105.91000	59,309.60
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2								
5006	504428	310.000	250.00000	77,500.00	250.00000	77,500.00	105.91000	32,832.10
HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2								
5007	504600	17,000.000	1.00000	17,000.00	1.00000	17,000.00	1.00000	17,000.00
PRICE ADJUSTMENT FOR ASPHALT BINDER								
5008	504605	17,049.000	1.00000	17,049.00	1.00000	17,049.00	1.00000	17,049.00
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY								



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
5009 504610	17,049.000	1.00000	17,049.00	1.00000	17,049.00	1.00000	17,049.00
PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE							
5010 520113	8,706.000	10.50000	91,413.00	13.00000	113,178.00	9.27000	80,704.62
6 INCH GRADED AGGREGATE BASE COURSE							
5011 530100	13,312.000	3.50000	46,592.00	3.50000	46,592.00	1.95000	25,958.40
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH							
5012 535100	3,955.000	1.00000	3,955.00	1.00000	3,955.00	1.00000	3,955.00
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT							
5013 585360	2,100.000	2.20000	4,620.00	3.00000	6,300.00	2.38000	4,998.00
RUMBLE STRIPS							



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
5014 585405	4,901.000	0.85000	4,165.85	1.45000	7,106.45	1.31000	6,420.31
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF						
5015 585407	6,090.000	0.85000	5,176.50	1.45000	8,830.50	1.31000	7,977.90
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF						
5016 585623	20.000	22.00000	440.00	12.00000	240.00	11.42000	228.40
16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES	LF						
5017 585627	108.000	22.00000	2,376.00	26.00000	2,808.00	30.94000	3,341.52
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS	SF						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 47 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
6001 660482	668.000	19.00000	12,692.00	20.00000	13,360.00	23.80000	15,898.40
TRAFFIC BARRIER W BEAM USING 6 FOOT POST	LF						
6002 661510	5.000	2,420.00000	12,100.00	2,645.00000	13,225.00	2,737.00000	13,685.00
TYPE C TRAFFIC BARRIER END TREATMENT	EA						
6003 661565	1.000	1,300.00000	1,300.00	1,380.00000	1,380.00	1,190.00000	1,190.00
REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE	EA						
6004 662325	193.000	8.80000	1,698.40	10.00000	1,930.00	3.57000	689.01
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM	LF						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 48 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
6005	670200	15.000	6.60000	99.00	7.00000	105.00	7.14000	107.10
W BEAM BARRIER REFLECTIVE DELINEATORS								
7001	700000-SY	390.000	8.80000	3,432.00	9.00000	3,510.00	9.48000	3,697.20
. TEMPORARY SOIL STABILIZATION MATTING								
7002	704345	18,360.000	7.00000	128,520.00	7.35000	134,946.00	7.01000	128,703.60
PLACING FURNISHED TOPSOIL 4 INCH DEPTH								
7003	705400	372.000	15.00000	5,580.00	14.00000	5,208.00	14.40000	5,356.80
TEMPORARY SEED								
7004	705412	14,175.000	0.55000	7,796.25	0.65000	9,213.75	0.65000	9,213.75
TEMPORARY MULCH								



Tabulation of Bids

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
7005 705500	10,137.000	0.83000	8,413.71	0.85000	8,616.45	0.89000	9,021.93
TURFGRASS ESTABLISHMENT	SY						
7006 706100	5,440.000	2.12000	11,532.80	2.25000	12,240.00	2.28000	12,403.20
UPLAND SHRUB SEEDING	SY						
7007 707410	843.000	2.42000	2,040.06	3.00000	2,529.00	2.62000	2,208.66
LOWLAND MEADOW ESTABLISHMENT	SY						
7008 708220	2,858.000	3.25000	9,288.50	3.50000	10,003.00	3.53000	10,088.74
TURFGRASS SOD ESTABLISHMENT	SY						
7009 709100	3,889.000	2.00000	7,778.00	2.15000	8,361.35	2.23000	8,672.47
TYPE A SOIL STABILIZATION MATting	SY						



09/12/2014 10:20:21

Trns•port v2.02.096.03

Tabulation of Bids

Page 50 of 52

Contract ID: AA2705130**Counties:** ANNE ARUNDEL**Letting Date:** September 04, 2014**District(s):** 5**Call Order:** 101**Project(s):** N/A - STATE FUNDED ONLY**Contract Time:** 206 WORKING DAYS**Min:****Max:****Contract Description:** MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
7010 709110	205.000	8.00000	1,640.00	10.00000	2,050.00	9.82000	2,013.10
TYPE B SOIL STABILIZATION MATTING SY							
7011 709130	3,948.000	8.15000	32,176.20	8.85000	34,939.80	9.16000	36,163.68
TYPE D SOIL STABILIZATION MATTING SY							
7012 710150	(1)	93,200.00000	93,200.00	97,405.00000	97,405.00	100,793.00000	100,793.00
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT LS							
7013 712100	(1)	3,800.00000	3,800.00	5,000.00000	5,000.00	5,950.00000	5,950.00
TREE BRANCH PRUNING LS							
7014 715015	270.000	3.94000	1,063.80	4.00000	1,080.00	4.26000	1,150.20
SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SY							



Tabulation of Bids

Page 51 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description			(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	AA2705130	Cat Alt Set:		Cat Alt Member:		LCC:	
7015	715050	1,725.000	12.10000	20,872.50	12.65000	21,821.25	13.09000	22,580.25
TREE ROOT PRUNING			LF					
7016	704325	2,167.000	3.60000	7,801.20	3.80000	8,234.60	4.50000	9,751.50
PLACING FURNISHED TOPSOIL 2 INCH DEPTH			SY					
8001	801104	103.000	12.00000	1,236.00	12.00000	1,236.00	11.90000	1,225.70
WOOD SIGN SUPPORTS 4 INCH X 4 INCH			LF					
8002	801605	41.000	35.00000	1,435.00	40.00000	1,640.00	53.55000	2,195.55
SHEET ALUMINUM SIGNS			SF					
8003	801711	35.000	10.00000	350.00	12.00000	420.00	5.95000	208.25
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS			SF					



Tabulation of Bids

Page 52 of 52

Contract ID: AA2705130

Counties: ANNE ARUNDEL

Letting Date: September 04, 2014

District(s): 5

Call Order: 101

Project(s): N/A - STATE FUNDED ONLY

Contract Time: 206 WORKING DAYS

Min:

Max:

Contract Description: MD 2 AT HARWOOD

Line No / Item ID Item Description		(4) RUSTLER CONSTRUCTION INC.		(5) CIVIL CONSTRUCTION, LLC		(6) CORINTHIAN CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 AA2705130		Cat Alt Set:		Cat Alt Member:		LCC:	
8004 813023	7.000	21.00000	147.00	20.00000	140.00	29.75000	208.25
RELOCATE EXISTING GROUND MOUNTED SIGNS							
8005 801106	47.000	14.00000	658.00	18.00000	846.00	15.47000	727.09
WOOD SIGN SUPPORTS 4 INCH X 6 INCH							
Section Totals:		\$2,594,829.97		\$2,702,483.55		\$2,925,948.17	
Life Cycle Costs:							
Section Total with LCC:		\$2,594,829.97		\$2,702,483.55		\$2,925,948.17	
Contract Item Totals		\$2,594,829.97		\$2,702,483.55		\$2,925,948.17	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$2,594,829.97		\$2,702,483.55		2,925,948.17	

() indicates item is bid as Lump Sum