



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 1 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
	100%							
1001 100000-LF	31,185.000		0.58000	18,087.30	0.50000	15,592.50	0.40000	12,474.00
. 5 INCH WHITE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF							
1002 100000-LF	15,070.000		0.58000	8,740.60	0.50000	7,535.00	0.40000	6,028.00
. 5 INCH YELLOW REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF							
1003 100000-LS	(1)		103,500.00000	103,500.00	70,000.00000	70,000.00	40,000.00000	40,000.00
. PROTECTION OF EXISTING STRUCTURE	LS							
1004 110100	(1)		202,000.00000	202,000.00	170,000.00000	170,000.00	300,000.00000	300,000.00
CLEARING & GRUBBING	LS							



09/12/2014 14:06:02

Trns•port v2.02.096.03


Tabulation of Bids

Page 2 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
1005 110370 (1) TYPE D ENGINEERS OFFICE LS		150,000.00000	150,000.00	300,000.00000	300,000.00	200,000.00000	200,000.00
1006 110500 68,000.000 PRICE ADJUSTMENT FOR DIESEL FUEL EA		1.00000	68,000.00	1.00000	68,000.00	1.00000	68,000.00
1007 114005 19,900.000 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT LF		0.29000	5,771.00	0.20000	3,980.00	0.20000	3,980.00
1008 114010 28,800.000 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT LF		0.29000	8,352.00	0.20000	5,760.00	0.20000	5,760.00



Page 3 of 298

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%			Cat Alt Set:		Cat Alt Member:		LCC:	
1009	114215	12,608.000	1.30000	16,390.40	2.00000	25,216.00	1.30000	16,390.40
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF								
1010	114220	13,359.000	1.30000	17,366.70	2.00000	26,718.00	1.30000	17,366.70
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF								
1011	114235	297.000	3.25000	965.25	4.00000	1,188.00	3.50000	1,039.50
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 4 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
1012 114275	26,264.000	0.11000	2,889.04	0.10000	2,626.40	0.10000	2,626.40
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH							
	LF						
1013 114280	10,733.000	0.86000	9,230.38	1.00000	10,733.00	0.66000	7,083.78
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH							
	LF						
1014 114302	1,800.000	2.60000	4,680.00	3.00000	5,400.00	3.00000	5,400.00
8 INCH BLACK OUT TAPE LINES							
	LF						
1015 114306	1,800.000	0.11000	198.00	0.30000	540.00	0.30000	540.00
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 5 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
1016 120500	(1)	436,000.00000	436,000.00	200,000.00000	200,000.00	1,000,000.00000	1,000,000.00
MAINTENANCE OF TRAFFIC							
1017 120552	30.000	68.00000	2,040.00	80.00000	2,400.00	88.00000	2,640.00
CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC							
1018 120561	30.000	242.00000	7,260.00	170.00000	5,100.00	165.00000	4,950.00
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC							
1019 120610	270.000	30.00000	8,100.00	20.00000	5,400.00	15.00000	4,050.00
ARROW PANEL							
	UD						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 6 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
1020 120625	3,272.000	13.80000	45,153.60	20.00000	65,440.00	16.00000	52,352.00
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING							
1021 120630	705.000	11.00000	7,755.00	12.00000	8,460.00	9.00000	6,345.00
TEMPORARY RAISED PAVEMENT MARKERS							
1022 120640	705.000	1.10000	775.50	6.00000	4,230.00	0.20000	141.00
REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS							



09/12/2014 14:06:02

Trns•port v2.02.096.03


Tabulation of Bids

Page 7 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
1023 120715	15,025.000	3.00000	45,075.00	3.00000	45,075.00	5.00000	75,125.00
RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC							
	LF						
1024 120717	1,210.000	20.00000	24,200.00	18.00000	21,780.00	15.00000	18,150.00
REFLECTIVE BARRIER MARKERS							
	EA						
1025 120743	8.000	215.00000	1,720.00	300.00000	2,400.00	200.00000	1,600.00
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC							
	EA						
1026 120750	133.000	248.00000	32,984.00	300.00000	39,900.00	195.00000	25,935.00
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC							
	BBL						



Page 8 of 298

Counties: BALTIMORE COUNTY

District(s): 4

Project(s): AC-NHPP-G-695-6(371)N

Min: Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
1027	120761	30.000	248.00000	7,440.00	300.00000	9,000.00	315.00000	9,450.00
REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL						
1028	120765	48.000	94.00000	4,512.00	100.00000	4,800.00	95.00000	4,560.00
REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL						
1029	120784	760.000	2.70000	2,052.00	3.00000	2,280.00	2.50000	1,900.00
TEMPORARY ORANGE CONSTRUCTION FENCE		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 9 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
1030 120820	894.000 EA	90.00000	80,460.00	90.00000	80,460.00	75.00000	67,050.00
DRUMS FOR MAINTENANCE OF TRAFFIC							
1031 120860	222.000 UD	100.00000	22,200.00	70.00000	15,540.00	80.00000	17,760.00
PORTABLE VARIABLE MESSAGE SIGN							
1032 120890	14.000 UD	100.00000	1,400.00	600.00000	8,400.00	300.00000	4,200.00
PROTECTION VEHICLE							
1033 121019	8.000 EA	5,700.00000	45,600.00	15,000.00000	120,000.00	4,000.00000	32,000.00
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 10 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
1034 121060	4.000 EA	2,200.00000	8,800.00	15,000.00000	60,000.00	1,125.00000	4,500.00
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS, ANY WIDTH							
1035 121150	16,500.000 LF	10.00000	165,000.00	28.00000	462,000.00	28.00000	462,000.00
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER							
1036 130840	(1) LS	240,000.00000	240,000.00	900,000.00000	900,000.00	400,000.00000	400,000.00
CONSTRUCTION STAKEOUT							
1037 130850	(1) LS	2,500,000.00000	2,500,000.00	3,000,000.00000	3,000,000.00	4,300,000.00000	4,300,000.00
MOBILIZATION							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 11 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
1038 130900	4,000.000	0.80000	3,200.00	0.80000	3,200.00	0.80000	3,200.00
ON-THE-JOB TRAINING	HR						
1039 131000	(1)	1.00000	1.00	15,000.00000	15,000.00	5,000.00000	5,000.00
CPM PROJECT SCHEDULE	LS						
1040 120700	1,700.000	40.00000	68,000.00	18.00000	30,600.00	90.00000	153,000.00
TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC	LF						
1041 120900	540.000	40.00000	21,600.00	60.00000	32,400.00	10.00000	5,400.00
SPEED DISPLAY TRAILER	UD						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 12 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
2001 200000-SF	21,228.000	54.90000	1,165,417.20	18.00000	382,104.00	43.00000	912,804.00
. REINFORCED SOIL SLOPES	SF						
2003 200000-SY	700.000	2.00000	1,400.00	1.00000	700.00	4.25000	2,975.00
. GEOTEXTILE INCLUSIONS	SY						
2004 201030	23,563.000	24.00000	565,512.00	12.00000	282,756.00	32.00000	754,016.00
CLASS 1 EXCAVATION	CY						
2005 201031	1,000.000	30.00000	30,000.00	18.00000	18,000.00	14.50000	14,500.00
CLASS 1-A EXCAVATION	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 13 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
2006 201040	550.000	60.00000	33,000.00	60.00000	33,000.00	50.00000	27,500.00
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE							
	CY						
2007 202050	14,900.000	19.00000	283,100.00	30.00000	447,000.00	22.00000	327,800.00
SELECT BORROW							
	CY						
2008 202065	31,961.000	14.00000	447,454.00	18.00000	575,298.00	8.00000	255,688.00
COMMON BORROW							
	CY						
2009 202089	250.000	30.00000	7,500.00	70.00000	17,500.00	13.00000	3,250.00
TAMPED FILL							
	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 14 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
2010 203030	50.000	200.00000	10,000.00	150.00000	7,500.00	170.00000	8,500.00
TEST PIT EXCAVATION	CY						
2011 210010	160.000	10.00000	1,600.00	13.00000	2,080.00	11.00000	1,760.00
REMOVAL OF EXISTING CURB (ANY TYPE)	LF						
2012 210025	65.000	60.00000	3,900.00	200.00000	13,000.00	60.00000	3,900.00
REMOVAL OF EXISTING PAVEMENT	CY						
2013 210027	161.000	60.00000	9,660.00	60.00000	9,660.00	30.00000	4,830.00
REMOVAL OF EXISTING PAVED DITCHES	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 15 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
2014 210030	4.000	100.00000	400.00	200.00000	800.00	200.00000	800.00
REMOVAL OF EXISTING MASONRY	CY						
2015 210041	2,096.000	20.00000	41,920.00	17.00000	35,632.00	20.00000	41,920.00
REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)	LF						
2016 200000-CY	1,800.000	22.00000	39,600.00	29.00000	52,200.00	23.00000	41,400.00
. MODIFIED COMMON BORROW	CY						
3001 300000-EA	2.000	4,200.00000	8,400.00	12,000.00000	24,000.00	6,300.00000	12,600.00
. MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - MINIMUM DEPTH	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 16 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3002 300000-EA . STANDARD ADA COMPLIANT INLET, SINGLE GRATE - MINIMUM DEPTH	2.000 EA	3,200.00000	6,400.00	3,500.00000	7,000.00	2,600.00000	5,200.00
3003 300000-LF . 24 INCH REINFORCED CONCRETE PIPE, CLASS IV, PIPE JACKING	178.000 LF	1,553.00000	276,434.00	1,200.00000	213,600.00	800.00000	142,400.00
3004 300000-LF . 48 INCH X 76 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV	81.000 LF	323.00000	26,163.00	400.00000	32,400.00	360.00000	29,160.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 17 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3005 300000-LF . MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - VERTICAL DEPTH	39.000 LF	300.00000	11,700.00	600.00000	23,400.00	530.00000	20,670.00
3006 300000-LF . STANDARD ADA COMPLIANT INLET, SINGLE GRATE - VERTICAL DEPTH	1.000 LF	300.00000	300.00	500.00000	500.00	240.00000	240.00
3007 300000-SY . ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSTEM	2,849.000 SY	35.00000	99,715.00	30.00000	85,470.00	40.00000	113,960.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 18 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3009 301008	16.000	1,900.00000	30,400.00	1,800.00000	28,800.00	2,000.00000	32,000.00
STABILIZED CONSTRUCTION ENTRANCE	EA						
3010 301010	1,916.000	20.00000	38,320.00	28.00000	53,648.00	24.00000	45,984.00
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION	CY						
3011 301110	1,916.000	50.00000	95,800.00	50.00000	95,800.00	49.00000	93,884.00
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE	CY						
3012 301115	37.000	300.00000	11,100.00	150.00000	5,550.00	185.00000	6,845.00
FLOWABLE BACKFILL FOR PIPE ABANDONMENT	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 19 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3013 301210	183.000	20.00000	3,660.00	25.00000	4,575.00	15.00000	2,745.00
REMOVAL OF EXISTING PIPE							
	LF						
3014 301311	3.000	1,000.00000	3,000.00	600.00000	1,800.00	900.00000	2,700.00
MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES							
	CY						
3015 301320	1,046.000	5.25000	5,491.50	15.00000	15,690.00	5.00000	5,230.00
CLEAN EXISTING PIPE ANY SIZE							
	LF						
3016 301322	9.000	286.00000	2,574.00	800.00000	7,200.00	260.00000	2,340.00
CLEAN EXISTING INLETS							
	EA						



Tabulation of Bids

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3017 302415	121.000	53.00000	6,413.00	70.00000	8,470.00	55.00000	6,655.00
15 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3018 302418	3,691.000	57.00000	210,387.00	50.00000	184,550.00	60.00000	221,460.00
18 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3019 302424	2,035.000	69.00000	140,415.00	80.00000	162,800.00	100.00000	203,500.00
24 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3020 302436	363.000	106.00000	38,478.00	150.00000	54,450.00	120.00000	43,560.00
36 INCH REINFORCED CONCRETE PIPE, CLASS IV							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 21 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3021 302448	369.000	158.00000	58,302.00	200.00000	73,800.00	200.00000	73,800.00
48 INCH REINFORCED CONCRETE PIPE, CLASS IV	LF						
3022 302460	102.000	265.00000	27,030.00	418.00000	42,636.00	280.00000	28,560.00
60 INCH REINFORCED CONCRETE PIPE, CLASS IV	LF						
3023 354418	1.000	2,000.00000	2,000.00	2,000.00000	2,000.00	1,600.00000	1,600.00
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE	EA						
3024 354424	1.000	2,600.00000	2,600.00	3,000.00000	3,000.00	2,100.00000	2,100.00
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 22 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3025 354436	1.000	4,700.00000	4,700.00	5,600.00000	5,600.00	3,800.00000	3,800.00
STANDARD TYPE C ENDWALL FOR 36 INCH PIPE	EA						
3026 354448	1.000	6,500.00000	6,500.00	7,600.00000	7,600.00	5,300.00000	5,300.00
STANDARD TYPE C ENDWALL FOR 48 INCH PIPE	EA						
3027 368815	1.000	700.00000	700.00	800.00000	800.00	800.00000	800.00
15 INCH STANDARD CONCRETE END SECTION	EA						
3028 368818	2.000	800.00000	1,600.00	1,000.00000	2,000.00	900.00000	1,800.00
18 INCH STANDARD CONCRETE END SECTION	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 23 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3029 368824	4.000	1,000.00000	4,000.00	1,200.00000	4,800.00	1,000.00000	4,000.00
24 INCH STANDARD CONCRETE END SECTION	EA						
3030 372124	2.000	7,500.00000	15,000.00	8,000.00000	16,000.00	7,600.00000	15,200.00
TRIPLE WR INLET-MINIMUM DEPTH	EA						
3031 372125	8.000	600.00000	4,800.00	750.00000	6,000.00	700.00000	5,600.00
TRIPLE WR INLET-VERTICAL DEPTH	LF						
3032 374005	2.000	6,100.00000	12,200.00	500.00000	1,000.00	3,600.00000	7,200.00
STANDARD 5 FT COG INLET-MINIMUM DEPTH	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 24 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3033 374015 STANDARD 10 FT COG INLET-MINIMUM DEPTH	5.000 EA	4,100.00000	20,500.00	600.00000	3,000.00	4,600.00000	23,000.00
3034 374045 STANDARD COG INLET-VERTICAL DEPTH	6.000 LF	300.00000	1,800.00	450.00000	2,700.00	250.00000	1,500.00
3035 374100 5 FOOT COG/COS OPENING	1.000 EA	3,100.00000	3,100.00	200.00000	200.00	3,000.00000	3,000.00
3036 374205 STANDARD 5 FT COS INLET-MINIMUM DEPTH	1.000 EA	3,900.00000	3,900.00	600.00000	600.00	3,800.00000	3,800.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 25 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3037 374221 STANDARD 10 FT COS INLET-MINIMUM DEPTH	1.000 EA	4,300.00000	4,300.00	700.00000	700.00	4,900.00000	4,900.00
3038 374242 STANDARD COS INLET-VERTICAL DEPTH	4.000 LF	300.00000	1,200.00	400.00000	1,600.00	250.00000	1,000.00
3039 378164 STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH	1.000 EA	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 26 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3040 378167	1.000	3,000.00000	3,000.00	3,000.00000	3,000.00	3,100.00000	3,100.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH							
EA							
3041 378175	12.000	3,100.00000	37,200.00	3,000.00000	36,000.00	3,200.00000	38,400.00
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH							
EA							
3042 378178	32.000	300.00000	9,600.00	300.00000	9,600.00	300.00000	9,600.00
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH							
LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 27 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3043 378190	2.000	3,400.00000	6,800.00	3,600.00000	7,200.00	3,100.00000	6,200.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH	EA						
3044 378191	3.000	300.00000	900.00	1,600.00000	4,800.00	300.00000	900.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH	LF						
3045 379110	2.000	3,100.00000	6,200.00	2,900.00000	5,800.00	2,900.00000	5,800.00
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 28 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
3046 379111	5.000	300.00000	1,500.00	300.00000	1,500.00	250.00000	1,250.00
STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH	LF						
3047 379120	32.000	3,800.00000	121,600.00	3,750.00000	120,000.00	3,700.00000	118,400.00
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH	EA						
3048 379122	100.000	300.00000	30,000.00	350.00000	35,000.00	300.00000	30,000.00
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 29 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3049 380600	14.000	3,400.00000	47,600.00	7,000.00000	98,000.00	3,000.00000	42,000.00
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH							
	EA						
3050 380605	50.000	300.00000	15,000.00	300.00000	15,000.00	200.00000	10,000.00
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH							
	LF						
3051 380610	2.000	4,900.00000	9,800.00	9,000.00000	18,000.00	5,000.00000	10,000.00
60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH							
	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 30 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:				Cat Alt Member:		LCC:	
3052 380615	4.000	300.00000	1,200.00	400.00000	1,600.00	300.00000	1,200.00
60 INCH DIAMETER MANHOLE - VERTICAL DEPTH LF							
3053 380620	4.000	6,900.00000	27,600.00	8,000.00000	32,000.00	6,700.00000	26,800.00
72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH EA							
3054 380625	11.000	300.00000	3,300.00	400.00000	4,400.00	400.00000	4,400.00
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 31 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3055 380640	1.000	14,000.00000	14,000.00	17,000.00000	17,000.00	13,000.00000	13,000.00
96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH							
3056 380650	1.000	18,000.00000	18,000.00	23,000.00000	23,000.00	18,000.00000	18,000.00
120 INCH DIAMETER MANHOLE FOR 78 INCH AND 84 INCH PIPES - MINIMUM DEPTH							
3057 380655	4.000	1,000.00000	4,000.00	1,400.00000	5,600.00	1,500.00000	6,000.00
120 INCH DIAMETER MANHOLE - VERTICAL DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 33 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3062 388066	78.000	270.00000	21,060.00	200.00000	15,600.00	250.00000	19,500.00
INLET PROTECTION	EA						
3063 388130	15.000	1,000.00000	15,000.00	1,000.00000	15,000.00	1,000.00000	15,000.00
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE	EA						
3064 388135	(1)	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE	LS						
3065 388155	3.000	2,500.00000	7,500.00	3,000.00000	9,000.00	3,200.00000	9,600.00
TEMPORARY GABION OUTLET STRUCTURES	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 34 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3066 389105	16.000	200.00000	3,200.00	75.00000	1,200.00	140.00000	2,240.00
5 INCH CONCRETE DITCH SY							
3067 390130	340.000	38.00000	12,920.00	70.00000	23,800.00	25.00000	8,500.00
CLAY BACKFILL FOR CORE TRENCH CY							
3068 390221	1,386.000	58.00000	80,388.00	60.00000	83,160.00	45.00000	62,370.00
CLASS I RIPRAP DITCH SY							
3069 390321	703.000	58.00000	40,774.00	60.00000	42,180.00	40.00000	28,120.00
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION SY							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 35 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
3070 390350	40.000	50.00000	2,000.00	60.00000	2,400.00	55.00000	2,200.00
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL							
3071 390355	100.000	50.00000	5,000.00	60.00000	6,000.00	50.00000	5,000.00
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL							
3072 390525	4,200.000	1.35000	5,670.00	2.00000	8,400.00	2.50000	10,500.00
SILT FENCE							
3073 390535	4,989.000	6.50000	32,428.50	8.00000	39,912.00	7.00000	34,923.00
SUPER SILT FENCE							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 36 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3074 390600 MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES	32.000 CY	1,700.00000	54,400.00	900.00000	28,800.00	1,600.00000	51,200.00
3075 390610 NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	114.000 CY	75.00000	8,550.00	120.00000	13,680.00	85.00000	9,690.00
3076 390620 NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	120.000 CY	75.00000	9,000.00	50.00000	6,000.00	125.00000	15,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 37 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3077 390630 NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	538.000 CY	75.00000	40,350.00	50.00000	26,900.00	65.00000	34,970.00
3078 390640 6 INCH SUB-DRAIN PIPE	4,222.000 LF	20.00000	84,440.00	5.00000	21,110.00	2.35000	9,921.70
3079 390650 COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES	120.000 CY	75.00000	9,000.00	60.00000	7,200.00	110.00000	13,200.00
3080 390660 BIORETENTION SOIL MIX	717.000 CY	85.00000	60,945.00	70.00000	50,190.00	100.00000	71,700.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 38 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
		100%					
3081	390665 (1) STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION LS	14,500.00000	14,500.00	6,000.00000	6,000.00	45,000.00000	45,000.00
3082	391001 52.000 BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP LF	10.00000	520.00	25.00000	1,300.00	50.00000	2,600.00
3083	387109 40.000 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LF	20.00000	800.00	10.00000	400.00	28.00000	1,120.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 39 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
4001 400000-LF . 36" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	34.000 LF	1,000.00000	34,000.00	700.00000	23,800.00	640.00000	21,760.00
4002 400000-LF . 36" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0	34.000 LF	1,000.00000	34,000.00	500.00000	17,000.00	640.00000	21,760.00
4003 400000-LF . 42" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	4.000 LF	2,400.00000	9,600.00	900.00000	3,600.00	950.00000	3,800.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 40 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4004 400000-LF	4.000	1,500.00000	6,000.00	700.00000	2,800.00	1,000.00000	4,000.00
. 42" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0	LF						
4005 400000-LF	96.000	1,458.00000	139,968.00	2,000.00000	192,000.00	1,000.00000	96,000.00
. 60" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	LF						
4006 400000-LF	324.000	189.00000	61,236.00	500.00000	162,000.00	420.00000	136,080.00
. 60" DIA. DRILLED SHAFT (CAISSON) IN SOIL FOR STRUCTURE NO. 03149N0	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 41 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4007 400000-LF	23.000	1,500.00000	34,500.00	1,500.00000	34,500.00	1,000.00000	23,000.00
. 60" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149NO	LF						
4008 400000-LF	362.000	1,032.00000	373,584.00	1,000.00000	362,000.00	800.00000	289,600.00
. BRACKETS ON DRILLED SHAFTS (CAISSONS) FOR STRUCTURE NO. 03149NO	LF						
4009 400000-LS	(1)	46,000.00000	46,000.00	60,000.00000	60,000.00	45,000.00000	45,000.00
. PERMANENT PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 42 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
		100%					
4010	400000-LS (1) LS . TEMPORARY PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	133,000.00000	133,000.00	20,000.00000	20,000.00	80,000.00000	80,000.00
4011	400000-SF 2,151.000 SF . EARTH RETAINING PANELS FOR STRUCTURE NO. 03149N0	44.00000	94,644.00	25.00000	53,775.00	40.00000	86,040.00
4012	410005 (1) LS MAINTENANCE OF STREAM FLOW	20,000.00000	20,000.00	12,000.00000	12,000.00	40,000.00000	40,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 43 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4013	410205	(1)	17,000.00000	17,000.00	25,000.00000	25,000.00	30,000.00000	30,000.00
REMOVAL OF PORTIONS OF EXISTING STRUCTURE NO. 03149NO		LS						
4014	410220	(1)	300,000.00000	300,000.00	500,000.00000	500,000.00	410,000.00000	410,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311305		LS						
4015	410220	(1)	1,200,000.00000	1,200,000.00	800,000.00000	800,000.00	1,500,000.00000	1,500,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311405		LS						
4016	410220	(1)	17,000.00000	17,000.00	10,000.00000	10,000.00	50,000.00000	50,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311600		LS						



Tabulation of Bids

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4017 417105	1,000.000	29.00000	29,000.00	20.00000	20,000.00	90.00000	90,000.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311305							
4018 417105	3,700.000	29.00000	107,300.00	30.00000	111,000.00	90.00000	333,000.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311405							
4019 417105	800.000	35.00000	28,000.00	30.00000	24,000.00	48.00000	38,400.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311600							
4020 421145	7,472.000	55.00000	410,960.00	50.00000	373,600.00	53.00000	396,016.00
STEEL HP 12 X 74 BEARING PILE FOR BRIDGE NO. 0311305							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 45 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4021 421155	12,418.000	55.00000	682,990.00	55.00000	682,990.00	64.00000	794,752.00
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311405							
4022 421155	630.000	55.00000	34,650.00	90.00000	56,700.00	58.00000	36,540.00
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311600							
4023 421190	285.000	85.00000	24,225.00	170.00000	48,450.00	63.00000	17,955.00
STEEL HP 12 X 74 BEARING TEST PILE FOR BRIDGE NO. 0311305							
4024 421200	450.000	129.00000	58,050.00	200.00000	90,000.00	70.00000	31,500.00
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 46 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
4025 421200	54.000	153.00000	8,262.00	200.00000	10,800.00	80.00000	4,320.00
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311600							
4026 424105	180.000	180.00000	32,400.00	400.00000	72,000.00	220.00000	39,600.00
SUBFOUNDATION CONCRETE FOR BRIDGE NO. 0311600							
4027 428105	240.000	610.00000	146,400.00	400.00000	96,000.00	700.00000	168,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311305							
4028 428105	1,520.000	423.00000	642,960.00	400.00000	608,000.00	400.00000	608,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 47 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4029 428105	200.000	594.00000	118,800.00	500.00000	100,000.00	700.00000	140,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311600							
4030 431110	(1)	473,000.00000	473,000.00	500,000.00000	500,000.00	600,000.00000	600,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305							
4031 431110	(1)	1,720,000.00000	1,720,000.00	1,222,687.50000	1,222,687.50	2,000,000.00000	2,000,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405							
4032 431110	(1)	350,000.00000	350,000.00	500,000.00000	500,000.00	400,000.00000	400,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 48 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
4033	433155	(1)	506,000.00000	506,000.00	500,000.00000	500,000.00	450,000.00000	450,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305		LS						
4034	433155	(1)	1,748,000.00000	1,748,000.00	1,200,000.00000	1,200,000.00	1,700,000.00000	1,700,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405		LS						
4035	433155	(1)	243,000.00000	243,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600		LS						
4036	433157	(1)	143,000.00000	143,000.00	30,000.00000	30,000.00	110,000.00000	110,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311305		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 49 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
4037	433157	(1)	365,000.00000	365,000.00	85,000.00000	85,000.00	275,000.00000	275,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311405		LS						
4038	433157	(1)	95,000.00000	95,000.00	25,000.00000	25,000.00	50,000.00000	50,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311600		LS						
4039	445102	(1)	40,000.00000	40,000.00	40,000.00000	40,000.00	65,000.00000	65,000.00
RETAINING WALL , MSE, FOR BRIDGE NO. 0311600		LS						
4040	445102	(1)	272,000.00000	272,000.00	150,000.00000	150,000.00	300,000.00000	300,000.00
RETAINING WALL NO. 03622RO		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 50 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
4041 445302	8,335.000 NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET FOR STRUCTURE NO. 03149NO SF	25.00000	208,375.00	25.00000	208,375.00	24.00000	200,040.00
4043 456122	604.000 DRILLED SHAFTS 36 INCH DIAMETER FOR STRUCTURE NO. 03149NO LF	285.00000	172,140.00	170.00000	102,680.00	250.00000	151,000.00
4044 456123	18.000 DRILLED SHAFT 42 INCH DIAMETER IN SOIL FOR STRUCTURE NO. 03149NO LF	465.00000	8,370.00	2,000.00000	36,000.00	430.00000	7,740.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 51 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
		100%					
4045 456130	(1)	143,000.00000	143,000.00	220,000.00000	220,000.00	180,000.00000	180,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311305	LS						
4046 456130	(1)	763,000.00000	763,000.00	750,000.00000	750,000.00	750,000.00000	750,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311405	LS						
4047 456130	(1)	48,000.00000	48,000.00	100,000.00000	100,000.00	50,000.00000	50,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311600	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 52 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
		100%						
4048 459110	(1)		850,000.00000	850,000.00	1,000,000.00000	1,000,000.00	900,000.00000	900,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311305	LS							
4049 459110	(1)		5,500,000.00000	5,500,000.00	6,200,000.00000	6,200,000.00	5,485,000.00000	5,485,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311405	LS							
4050 459110	(1)		400,000.00000	400,000.00	400,000.00000	400,000.00	400,000.00000	400,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311600	LS							
4051 459310	(1)		20,800.00000	20,800.00	20,000.00000	20,000.00	20,000.00000	20,000.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311305	LS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 53 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
4052 459310	(1)	90,500.00000	90,500.00	100,000.00000	100,000.00	85,000.00000	85,000.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311405	LS						
4053 459310	(1)	7,400.00000	7,400.00	8,000.00000	8,000.00	7,000.00000	7,000.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311600	LS						
4054 466125	(1)	4,400.00000	4,400.00	4,500.00000	4,500.00	4,500.00000	4,500.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311305	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 54 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
		100%					
4055 466125	(1)	11,000.00000	11,000.00	12,000.00000	12,000.00	11,000.00000	11,000.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311405		LS					
4056 466125	(1)	4,400.00000	4,400.00	5,000.00000	5,000.00	4,300.00000	4,300.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311600		LS					
4057 488107	870.000	85.00000	73,950.00	75.00000	65,250.00	90.00000	78,300.00
CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305		SY					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 55 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4058 488111	290.000	22.00000	6,380.00	30.00000	8,700.00	33.00000	9,570.00
BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305							
	LF						
4059 488116	70.000	18.00000	1,260.00	40.00000	2,800.00	80.00000	5,600.00
SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305							
	LF						
4060 492045	1,230.000	30.00000	36,900.00	65.00000	79,950.00	25.00000	30,750.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							
	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 56 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4061 492045	780.000	31.00000	24,180.00	65.00000	50,700.00	22.00000	17,160.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							
4062 492045	290.000	105.00000	30,450.00	65.00000	18,850.00	78.00000	22,620.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
4063 492047	200.000	6.00000	1,200.00	80.00000	16,000.00	9.00000	1,800.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 57 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4064 492047	230.000	6.00000	1,380.00	80.00000	18,400.00	9.00000	2,070.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							
	LF						
4065 492047	50.000	85.00000	4,250.00	80.00000	4,000.00	180.00000	9,000.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
	LF						
4066 492049	180.000	6.00000	1,080.00	80.00000	14,400.00	6.00000	1,080.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 58 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4067 492049	180.000	6.00000	1,080.00	80.00000	14,400.00	7.00000	1,260.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							
4068 492049	100.000	10.00000	1,000.00	80.00000	8,000.00	10.50000	1,050.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
4069 419105	443.000	53.00000	23,479.00	50.00000	22,150.00	33.00000	14,619.00
SUBFOUNDATION INVESTIGATION FOR STRUCTURE NO. 03149NO							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 59 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
5001 500000-LF	145.000	14.00000	2,030.00	15.00000	2,175.00	15.00000	2,175.00
. 10 INCH WHITE PERMANENT PREFORMED PATTERNEND REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)							
5002 500000-LF	1,645.000	2.75000	4,523.75	8.00000	13,160.00	7.50000	12,337.50
. 15 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5003 500000-SF	388.000	26.00000	10,088.00	30.00000	11,640.00	30.00000	11,640.00
. WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LEGENDS AND SYMBOLS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 60 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
5004 500000-SY	100.000	98.00000	9,800.00	70.00000	7,000.00	70.00000	7,000.00
. 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 8	SY						
5005 504102	65.000	99.00000	6,435.00	110.00000	7,150.00	90.75000	5,898.75
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2	TON						
5006 504106	272.000	98.00000	26,656.00	110.00000	29,920.00	90.00000	24,480.00
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL-4	TON						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 61 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
5007 504206	290.000	103.00000	29,870.00	120.00000	34,800.00	98.75000	28,637.50
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2							
5008 504264	11,076.000	116.50000	1,290,354.00	130.00000	1,439,880.00	113.25000	1,254,357.00
GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22							
5009 504298	23,006.000	75.60000	1,739,253.60	85.00000	1,955,510.00	73.50000	1,690,941.00
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 62 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
5010 504306	2,760.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2 TON	82.00000	226,320.00	85.00000	234,600.00	75.75000	209,070.00
5011 504322	230.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-4 SY	82.00000	18,860.00	85.00000	19,550.00	75.75000	17,422.50
5012 504334	1,050.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-4 SY	55.00000	57,750.00	60.00000	63,000.00	50.50000	53,025.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 63 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
5013 504600	106,000.000	1.00000	106,000.00	1.00000	106,000.00	1.00000	106,000.00
PRICE ADJUSTMENT FOR ASPHALT BINDER	EA						
5014 504605	117,900.000	1.00000	117,900.00	1.00000	117,900.00	1.00000	117,900.00
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY	EA						
5015 504610	117,900.000	1.00000	117,900.00	1.00000	117,900.00	1.00000	117,900.00
PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE	EA						
5016 520113	53,522.000	8.80000	470,993.60	8.50000	454,937.00	9.00000	481,698.00
6 INCH GRADED AGGREGATE BASE COURSE	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 64 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
5017 530100	32,699.000	3.45000	112,811.55	1.00000	32,699.00	2.50000	81,747.50
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH							
5018 535100	4,600.000	1.00000	4,600.00	1.00000	4,600.00	1.00000	4,600.00
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT							
5019 585340	527.000	28.00000	14,756.00	30.00000	15,810.00	28.00000	14,756.00
SNOWPLOWABLE RAISED PAVEMENT MARKERS							
5020 585405	1,080.000	1.10000	1,188.00	1.50000	1,620.00	1.50000	1,620.00
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 65 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
5021 585407	1,080.000	1.10000	1,188.00	1.50000	1,620.00	1.50000	1,620.00
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
LF							
5022 585600	32,025.000	3.50000	112,087.50	4.00000	128,100.00	3.80000	121,695.00
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
LF							
5023 585601	635.000	6.00000	3,810.00	7.00000	4,445.00	7.00000	4,445.00
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)							
LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 66 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
5024 585602	7,545.000	7.00000	52,815.00	8.50000	64,132.50	7.20000	54,324.00
10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
LF							
5025 585604	25,000.000	3.50000	87,500.00	4.00000	100,000.00	3.30000	82,500.00
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
LF							
5026 585621	285.000	9.20000	2,622.00	9.00000	2,565.00	8.00000	2,280.00
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 67 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
5027 585625 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES	100.000 LF	17.50000	1,750.00	13.00000	1,300.00	12.00000	1,200.00
5028 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS	182.000 SF	26.00000	4,732.00	22.00000	4,004.00	20.00000	3,640.00
5029 585700 REMOVAL OF EXISTING PAVEMENT MARKING LINES TAPE, ANY WIDTH	50.000 LF	11.00000	550.00	3.00000	150.00	3.00000	150.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 68 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
		100%						
5030	585705	42.000	89.00000	3,738.00	20.00000	840.00	20.00000	840.00
	REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS	EACH						
5031	500000-TON	2,700.000	25.00000	67,500.00	30.00000	81,000.00	23.00000	62,100.00
	. VARIABLE DEPTH GRADED AGGREGATE BASE COURSE	TON						
5032	571050	150.000	250.00000	37,500.00	160.00000	24,000.00	175.00000	26,250.00
	PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 69 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
5033 571205	20.000	60.00000	1,200.00	160.00000	3,200.00	110.00000	2,200.00
REMOVAL OF UNSUITABLE MATERIAL AND REFILL							
6001 600000-EA	2.000	16,700.00000	33,400.00	16,000.00000	32,000.00	16,000.00000	32,000.00
. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW LIGHT POLE							
6002 600000-LF	475.000	27.00000	12,825.00	400.00000	190,000.00	25.00000	11,875.00
. ORNAMENTAL METAL RAILING							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 70 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6003 600000-LF . STANDARD 7 INCH COMBINATION CURB AND GUTTER (BALTIMORE COUNTY STANDARD R-21)	84.000 LF	64.00000	5,376.00	25.00000	2,100.00	35.00000	2,940.00
6004 620066 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING SIGN	4.000 EA	35,000.00000	140,000.00	35,000.00000	140,000.00	33,000.00000	132,000.00
6005 620078 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN	2.000 EA	22,000.00000	44,000.00	20,000.00000	40,000.00	21,000.00000	42,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 71 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
6006 620079	112.000	20.00000	2,240.00	22.00000	2,464.00	10.00000	1,120.00
CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS							
	EA						
6007 620142	1,222.000	143.00000	174,746.00	120.00000	146,640.00	135.00000	164,970.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 0 INCH TO 1 FOOT 6 INCHES							
	LF						
6008 620144	526.000	191.00000	100,466.00	200.00000	105,200.00	180.00000	94,680.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6 INCHES TO 4 FEET 0 INCHES							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 72 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6009 620146	597.000	817.00000	487,749.00	800.00000	477,600.00	750.00000	447,750.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 4 FEET 0 INCHES TO 8 FEET 0 INCHES							
	LF						
6011 620158	159.000	107.00000	17,013.00	90.00000	14,310.00	120.00000	19,080.00
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 1							
	LF						
6012 620160	2,072.000	130.00000	269,360.00	110.00000	227,920.00	130.00000	269,360.00
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 73 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
6013 634100	149.000	23.00000	3,427.00	20.00000	2,980.00	21.00000	3,129.00
STANDARD TYPE A CURB 8 INCH X 16 INCH							
6014 634110	916.000	18.50000	16,946.00	21.00000	19,236.00	20.00000	18,320.00
STANDARD TYPE A CURB 8 INCH X 18 INCH							
6015 634300	4,874.000	43.25000	210,800.50	21.00000	102,354.00	24.00000	116,976.00
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH							
6016 648150	1,002.000	65.00000	65,130.00	55.00000	55,110.00	50.00000	50,100.00
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 74 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
6017 655105	29,939.000	5.15000	154,185.85	6.00000	179,634.00	7.00000	209,573.00
5 INCH CONCRETE SIDEWALK	SF						
6018 655120	119.000	33.00000	3,927.00	50.00000	5,950.00	55.00000	6,545.00
DETECTABLE WARNING SURFACE FOR CURB RAMPS	SF						
6019 660482	3,099.000	15.60000	48,344.40	21.00000	65,079.00	15.00000	46,485.00
TRAFFIC BARRIER W BEAM USING 6 FOOT POST	LF						
6020 660650	6,928.000	18.30000	126,782.40	22.00000	152,416.00	17.00000	117,776.00
TRAFFIC BARRIER W BEAM USING 8 FOOT POST	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 75 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
6021 660782	111.000	22.70000	2,519.70	25.00000	2,775.00	21.00000	2,331.00
TRAFFIC BARRIER W BEAM MEDIAN BARRIER							
	LF						
6022 661510	6.000	2,000.00000	12,000.00	2,200.00000	13,200.00	1,900.00000	11,400.00
TYPE C TRAFFIC BARRIER END TREATMENT							
	EA						
6023 661515	4.000	5,200.00000	20,800.00	6,000.00000	24,000.00	4,900.00000	19,600.00
TYPE D TRAFFIC BARRIER END TREATMENT							
	EA						
6024 661540	13.000	837.00000	10,881.00	900.00000	11,700.00	800.00000	10,400.00
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION							
	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 76 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
6025 661579	2.000	1,900.00000	3,800.00	2,500.00000	5,000.00	1,800.00000	3,600.00
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE	EA						
6026 661581	1.000	1,900.00000	1,900.00	2,200.00000	2,200.00	1,800.00000	1,800.00
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE	EA						
6027 661583	2.000	648.00000	1,296.00	200.00000	400.00	600.00000	1,200.00
TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 77 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
6028 662325	7,153.000	1.90000	13,590.70	2.00000	14,306.00	2.00000	14,306.00
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM	LF						
6029 670200	197.000	4.30000	847.10	9.00000	1,773.00	4.00000	788.00
W BEAM BARRIER REFLECTIVE DELINEATORS	EA						
6030 695183	276.000	12.00000	3,312.00	22.00000	6,072.00	11.00000	3,036.00
REMOVE AND RESET EXISTING FENCE	LF						
6031 695190	1,252.000	4.30000	5,383.60	6.00000	7,512.00	4.00000	5,008.00
REMOVE AND DISPOSE OF EXISTING FENCE	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 79 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
	100%							
6035 600000-EA	4.000		7,300.00000	29,200.00	7,000.00000	28,000.00	6,600.00000	26,400.00
. CONCRETE TRAFFIC BARRIER TRANSITION AT BRIDGE	EA							
6036 600000-EA	3.000		7,500.00000	22,500.00	7,000.00000	21,000.00	6,900.00000	20,700.00
. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING INLET	EA							
7001 704325	11,786.000		5.00000	58,930.00	7.00000	82,502.00	3.10000	36,536.60
PLACING FURNISHED TOPSOIL 2 INCH DEPTH	SY							
7002 704345	64,882.000		5.50000	356,851.00	9.00000	583,938.00	5.00000	324,410.00
PLACING FURNISHED TOPSOIL 4 INCH DEPTH	SY							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 80 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
7003 705400	693.000	12.00000	8,316.00	17.00000	11,781.00	10.50000	7,276.50
TEMPORARY SEED	LB						
7004 705412	12,600.000	0.25000	3,150.00	0.50000	6,300.00	0.22000	2,772.00
TEMPORARY MULCH	SY						
7005 705500	46,014.000	0.58000	26,688.12	0.90000	41,412.60	0.54000	24,847.56
TURFGRASS ESTABLISHMENT	SY						
7006 707400	5,710.000	0.60000	3,426.00	1.50000	8,565.00	0.56000	3,197.60
UPLAND MEADOW ESTABLISHMENT	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 81 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
7007 707410 LOWLAND MEADOW ESTABLISHMENT	7,895.000 SY	0.58000	4,579.10	1.50000	11,842.50	0.54000	4,263.30
7008 708220 TURFGRASS SOD ESTABLISHMENT	2,000.000 SY	4.00000	8,000.00	4.50000	9,000.00	3.70000	7,400.00
7009 709100 TYPE A SOIL STABILIZATION MATTING	26,910.000 SY	1.08000	29,062.80	2.00000	53,820.00	1.00000	26,910.00
7010 709130 TYPE D SOIL STABILIZATION MATTING	15,197.000 SY	2.30000	34,953.10	5.00000	75,985.00	2.10000	31,913.70



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 82 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
7011 710150	(1)	49,000.00000	49,000.00	60,000.00000	60,000.00	56,500.00000	56,500.00
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT	LS						
8001 800000-EA	8.000	3,500.00000	28,000.00	4,000.00000	32,000.00	3,225.00000	25,800.00
. 16 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM - COATED	EA						
8002 800000-EA	2.000	1,675.00000	3,350.00	2,000.00000	4,000.00	1,550.00000	3,100.00
. 30 FOOT LIGHT STRUCTURE - NO BRACKET ARM	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 84 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
		100%						
8006 800000-EA	22.000		760.00000	16,720.00	900.00000	19,800.00	700.00000	15,400.00
. JUNCTION BOX - 16 INCH X 16 INCH X 8 INCH	EA							
8007 800000-EA	1.000		4,300.00000	4,300.00	5,000.00000	5,000.00	4,000.00000	4,000.00
. POLE MOUNTED REMOTE LIGHTING CABINET 50 AMP	EA							
8008 800000-EA	3.000		540.00000	1,620.00	600.00000	1,800.00	500.00000	1,500.00
. REMOVE AND DISPOSE OF EXISTING LIGHTING CABINET	EA							
8009 800000-EA	8.000		135.00000	1,080.00	150.00000	1,200.00	125.00000	1,000.00
. REMOVE AND DISPOSE OF EXISTING ROADWAY LUMINAIRE	EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 85 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
		100%						
8010 800000-EA	2.000		3,800.00000	7,600.00	4,000.00000	8,000.00	3,500.00000	7,000.00
. REMOVE AND DISPOSE OF HIGH MAST LIGHTING STRUCTURE	EA							
8011 800000-EA	2.000		6,500.00000	13,000.00	7,000.00000	14,000.00	6,000.00000	12,000.00
. SIDE-FIRED VEHICLE DETECTOR	EA							
8012 800000-EA	2.000		10,800.00000	21,600.00	12,000.00000	24,000.00	10,000.00000	20,000.00
. SOLAR-CELL SIDE FIRED VEHICLE DETECTOR SITE	EA							
8013 800000-LF	140.000		30.00000	4,200.00	35.00000	4,900.00	28.00000	3,920.00
. 3 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40	LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 86 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
		100%						
8014 800000-LS	(1)		9,200.00000	9,200.00	12,000.00000	12,000.00	10,000.00000	10,000.00
. MAINTAIN EXISTING ROADWAY LIGHTING	LS							
8015 800000-LS	(1)		3,800.00000	3,800.00	4,000.00000	4,000.00	3,500.00000	3,500.00
. REMOVE AND DISPOSE OF EXISTING ITS EQUIPMENT	LS							
8016 801001	123.000		837.00000	102,951.00	600.00000	73,800.00	550.00000	67,650.00
CONCRETE FOR SIGN FOUNDATION	CY							
8017 801003	90.000		648.00000	58,320.00	700.00000	63,000.00	625.00000	56,250.00
CONCRETE FOR LIGHT FOUNDATION	CY							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 87 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
8018 801005	6.000	837.00000	5,022.00	1,000.00000	6,000.00	800.00000	4,800.00
CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES	CY						
8019 801104	393.000	7.60000	2,986.80	15.00000	5,895.00	12.00000	4,716.00
WOOD SIGN SUPPORTS 4 INCH X 4 INCH	LF						
8020 801106	695.000	7.60000	5,282.00	15.00000	10,425.00	12.25000	8,513.75
WOOD SIGN SUPPORTS 4 INCH X 6 INCH	LF						
8021 801605	651.000	21.60000	14,061.60	22.00000	14,322.00	16.00000	10,416.00
SHEET ALUMINUM SIGNS	SF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 88 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
8022 801610	1,205.000	22.70000	27,353.50	30.00000	36,150.00	20.00000	24,100.00
EXTRUDED ALUMINUM SIGNS	SF						
8023 801706	168.000	1.10000	184.80	15.00000	2,520.00	8.00000	1,344.00
REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE	SF						
8024 801711	733.000	1.10000	806.30	5.00000	3,665.00	8.00000	5,864.00
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS	SF						
8025 802501	730.000	1.50000	1,095.00	1.50000	1,095.00	1.35000	985.50
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 89 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
8026 802502	10,800.000	1.90000	20,520.00	2.00000	21,600.00	1.75000	18,900.00
NO. 4 AWG STRANDED BARE COPPER GROUND WIRE							
	LF						
8027 802503	2,160.000	2.70000	5,832.00	3.00000	6,480.00	2.50000	5,400.00
NO. 2 AWG STRANDED BARE COPPER GROUND WIRE							
	LF						
8028 803012	1.000	8,100.00000	8,100.00	8,000.00000	8,000.00	4,675.00000	4,675.00
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS							
	EA						
8029 805118	1,340.000	28.00000	37,520.00	35.00000	46,900.00	28.00000	37,520.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 90 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
8030 805125	120.000	9.00000	1,080.00	10.00000	1,200.00	8.00000	960.00
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED							
8031 805135	20.000	11.00000	220.00	12.00000	240.00	10.00000	200.00
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED							
8032 805140	1,350.000	13.50000	18,225.00	15.00000	20,250.00	12.50000	16,875.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED							
8033 805155	600.000	47.50000	28,500.00	50.00000	30,000.00	45.00000	27,000.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED							



Tabulation of Bids

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
8034 806025	38.000	972.00000	36,936.00	1,500.00000	57,000.00	915.00000	34,770.00
LED ROADWAY LUMINAIRE EA							
8035 806026	16.000	1,134.00000	18,144.00	1,500.00000	24,000.00	1,100.00000	17,600.00
LED SIGN LUMINAIRE EA							
8036 806027	10.000	1,270.00000	12,700.00	1,700.00000	17,000.00	1,200.00000	12,000.00
LED UNDERPASS LUMINAIRE EA							
8037 807208	1.000	4,600.00000	4,600.00	5,000.00000	5,000.00	4,300.00000	4,300.00
BASE MOUNTED METERED SERVICE PEDESTAL EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 92 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
8038 807303	1.000	1,500.00000	1,500.00	1,600.00000	1,600.00	1,400.00000	1,400.00
60 AMP DISCONNECT SWITCH, SINGLE PHASE	EA						
8039 807500	2.000	2,133.00000	4,266.00	2,500.00000	5,000.00	2,000.00000	4,000.00
EMBEDDED METERED SERVICE PEDESTAL	EA						
8040 808003	3.000	2,800.00000	8,400.00	3,000.00000	9,000.00	2,600.00000	7,800.00
40 FOOT STEEL LIGHTING STRUCTURE - 35 FOOT ARM	EA						
8041 808030	6.000	2,500.00000	15,000.00	3,000.00000	18,000.00	2,300.00000	13,800.00
40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 93 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
8042 808031	2.000	2,100.00000	4,200.00	2,500.00000	5,000.00	2,000.00000	4,000.00
40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM							
8043 808033	2.000	2,050.00000	4,100.00	2,500.00000	5,000.00	1,900.00000	3,800.00
40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM							
8044 808037	7.000	1,950.00000	13,650.00	2,200.00000	15,400.00	1,800.00000	12,600.00
30 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM							
8045 811003	32.000	1,560.00000	49,920.00	2,000.00000	64,000.00	1,500.00000	48,000.00
FURNISH AND INSTALL ELECTRICAL MANHOLE							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 94 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
8046 811004 REMOVE ELECTRICAL MANHOLE	23.000 EA	378.00000	8,694.00	400.00000	9,200.00	350.00000	8,050.00
8047 812003 WOOD SIGN SUPPORT 6 INCH X 8 INCH	85.000 LF	11.00000	935.00	22.00000	1,870.00	15.00000	1,275.00
8048 813023 RELOCATE EXISTING GROUND MOUNTED SIGNS	51.000 SF	1.10000	56.10	50.00000	2,550.00	8.00000	408.00
8049 821001 BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS	4.000 EA	810.00000	3,240.00	800.00000	3,200.00	700.00000	2,800.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 95 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
8050 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE	11.000 EA	378.00000	4,158.00	400.00000	4,400.00	350.00000	3,850.00
8051 832004 DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V	9,530.000 LF	7.30000	69,569.00	8.00000	76,240.00	7.00000	66,710.00
8052 832006 DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V	2,300.000 LF	10.80000	24,840.00	12.00000	27,600.00	10.00000	23,000.00
8053 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V	1,500.000 LF	15.00000	22,500.00	16.00000	24,000.00	14.00000	21,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 96 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
8054 832016	2,120.000	1.90000	4,028.00	2.00000	4,240.00	2.00000	4,240.00
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V							
8055 832017	12,750.000	2.15000	27,412.50	2.50000	31,875.00	2.25000	28,687.50
CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V							
8056 832018	2,000.000	2.85000	5,700.00	3.00000	6,000.00	2.75000	5,500.00
CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V							
8057 832019	8,900.000	0.92000	8,188.00	1.00000	8,900.00	0.85000	7,565.00
CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 97 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
8058 832024	500.000	0.80000	400.00	1.00000	500.00	0.75000	375.00
BARE COPPER GROUND WIRE, #10 AWG, STRANDED							
8059 833002	900.000	17.30000	15,570.00	20.00000	18,000.00	16.00000	14,400.00
1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40							
8060 833006	920.000	23.75000	21,850.00	25.00000	23,000.00	22.00000	20,240.00
2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40							
8061 833012	280.000	15.00000	4,200.00	16.00000	4,480.00	14.00000	3,920.00
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 98 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
8062 834001 CONNECTOR KIT - TYPE I	172.000 EA	59.00000	10,148.00	65.00000	11,180.00	55.00000	9,460.00
8063 834002 CONNECTOR KIT - TYPE II	90.000 EA	65.00000	5,850.00	80.00000	7,200.00	60.00000	5,400.00
8064 834003 CONNECTOR KIT - TYPE III	42.000 EA	67.00000	2,814.00	80.00000	3,360.00	62.00000	2,604.00
8065 834004 CONNECTOR KIT - TYPE IV	62.000 EA	59.00000	3,658.00	65.00000	4,030.00	55.00000	3,410.00
8066 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH	75.000 EA	81.00000	6,075.00	90.00000	6,750.00	75.00000	5,625.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 99 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
8067 838012	2.000	10,800.00000	21,600.00	12,000.00000	24,000.00	10,000.00000	20,000.00
LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)	EA						
8068 851006	62.000	54.00000	3,348.00	100.00000	6,200.00	84.00000	5,208.00
GALVANIZED STEEL BEAMS (W8X21)	LF						
8069 851008	35.000	54.00000	1,890.00	60.00000	2,100.00	90.00000	3,150.00
GALVANIZED STEEL BEAMS (W10X26)	LF						
8070 852001	1.000	97,000.00000	97,000.00	125,000.00000	125,000.00	115,000.00000	115,000.00
OVERHEAD SIGN STRUCTURE OH-1	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 100 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
8071 852101 CANTILEVER SIGN STRUCTURE C-1	1.000 EA	32,400.00000	32,400.00	45,000.00000	45,000.00	31,000.00000	31,000.00
8072 852102 CANTILEVER SIGN STRUCTURE C-2	1.000 EA	32,400.00000	32,400.00	45,000.00000	45,000.00	32,000.00000	32,000.00
8073 852103 CANTILEVER SIGN STRUCTURE C-3	1.000 EA	27,000.00000	27,000.00	40,000.00000	40,000.00	29,000.00000	29,000.00
8074 860296 REMOVE AND DISPOSE OF LIGHTING STRUCTURE	18.000 EA	378.00000	6,804.00	450.00000	8,100.00	350.00000	6,300.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 101 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(1) CONCRETE GENERAL, INC.		(2) JUDLAU CONTRACTING, INC.		(3) G. A. & F. C. WAGMAN, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$37,136,684.94		\$37,975,000.00		\$40,211,572.24
Life Cycle Costs:							
Section Total with LCC:			\$37,136,684.94		\$37,975,000.00		\$40,211,572.24
Contract Item Totals			\$37,136,684.94		\$37,975,000.00		\$40,211,572.24
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$37,136,684.94		\$37,975,000.00		40,211,572.24

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%			Cat Alt Set:		Cat Alt Member:		LCC:	
1001	100000-LF	31,185.000	0.55000	17,151.75	0.41000	12,785.85	0.55000	17,151.75
	. 5 INCH WHITE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF						
1002	100000-LF	15,070.000	0.55000	8,288.50	0.41000	6,178.70	0.55000	8,288.50
	. 5 INCH YELLOW REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF						
1003	100000-LS	(1)	46,000.00000	46,000.00	38,541.96000	38,541.96	81,188.94000	81,188.94
	. PROTECTION OF EXISTING STRUCTURE	LS						
1004	110100	(1)	320,000.00000	320,000.00	223,254.49000	223,254.49	400,000.00000	400,000.00
	CLEARING & GRUBBING	LS						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:			100%		Cat Alt Member:		LCC:	
1005 110370	(1)		135,000.00000	135,000.00	129,702.94000	129,702.94	180,000.00000	180,000.00
TYPE D ENGINEERS OFFICE	LS							
1006 110500	68,000.000		1.00000	68,000.00	1.00000	68,000.00	1.00000	68,000.00
PRICE ADJUSTMENT FOR DIESEL FUEL	EA							
1007 114005	19,900.000		0.30000	5,970.00	0.20000	3,980.00	0.28000	5,572.00
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT	LF							
1008 114010	28,800.000		0.30000	8,640.00	0.20000	5,760.00	0.28000	8,064.00
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT	LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 104 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
1009 114215	12,608.000 LF	1.25000	15,760.00	1.33000	16,768.64	1.20000	15,129.60
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS							
1010 114220	13,359.000 LF	1.25000	16,698.75	1.33000	17,767.47	1.20000	16,030.80
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS							
1011 114235	297.000 LF	3.10000	920.70	3.58000	1,063.26	15.00000	4,455.00
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 105 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
1012 114275	26,264.000	0.10000	2,626.40	0.10000	2,626.40	0.10000	2,626.40
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH							
	LF						
1013 114280	10,733.000	0.85000	9,123.05	0.68000	7,298.44	1.00000	10,733.00
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH							
	LF						
1014 114302	1,800.000	2.50000	4,500.00	2.56000	4,608.00	2.45000	4,410.00
8 INCH BLACK OUT TAPE LINES							
	LF						
1015 114306	1,800.000	0.10000	180.00	0.26000	468.00	0.10000	180.00
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 106 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
1016 120500 (1)		700,000.00000	700,000.00	600,000.00000	600,000.00	960,000.00000	960,000.00
MAINTENANCE OF TRAFFIC	LS						
1017 120552 30.000		90.00000	2,700.00	121.61000	3,648.30	300.00000	9,000.00
CRUSHER RUN AGGREGATE CR-6	TON						
FOR MAINTENANCE OF TRAFFIC							
1018 120561 30.000		165.00000	4,950.00	203.77000	6,113.10	450.00000	13,500.00
HOT MIX ASPHALT FOR	TON						
MAINTENANCE OF TRAFFIC							
1019 120610 270.000		24.00000	6,480.00	20.00000	5,400.00	80.00000	21,600.00
ARROW PANEL	UD						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 107 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
1020 120625	3,272.000	15.00000	49,080.00	14.28000	46,724.16	16.00000	52,352.00
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING							
1021 120630	705.000	10.40000	7,332.00	9.21000	6,493.05	7.20000	5,076.00
TEMPORARY RAISED PAVEMENT MARKERS							
1022 120640	705.000	4.70000	3,313.50	0.20000	141.00	1.00000	705.00
REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS							



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%								
1023 120715	15,025.000		4.25000	63,856.25	5.50000	82,637.50	4.00000	60,100.00
RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC		LF						
1024 120717	1,210.000		21.00000	25,410.00	11.47000	13,878.70	10.20000	12,342.00
REFLECTIVE BARRIER MARKERS		EA						
1025 120743	8.000		215.00000	1,720.00	156.78000	1,254.24	250.00000	2,000.00
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC		EA						
1026 120750	133.000		240.00000	31,920.00	228.00000	30,324.00	250.00000	33,250.00
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 110 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
1030 120820	894.000 EA	80.00000	71,520.00	89.59000	80,093.46	90.00000	80,460.00
DRUMS FOR MAINTENANCE OF TRAFFIC							
1031 120860	222.000 UD	80.00000	17,760.00	81.90000	18,181.80	80.00000	17,760.00
PORTABLE VARIABLE MESSAGE SIGN							
1032 120890	14.000 UD	650.00000	9,100.00	511.85000	7,165.90	1,500.00000	21,000.00
PROTECTION VEHICLE							
1033 121019	8.000 EA	5,800.00000	46,400.00	5,707.08000	45,656.64	5,600.00000	44,800.00
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 111 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
	100%						
1034 121060	4.000	3,100.00000	12,400.00	3,071.07000	12,284.28	5,000.00000	20,000.00
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS, ANY WIDTH	EA						
1035 121150	16,500.000	20.50000	338,250.00	29.60000	488,400.00	30.00000	495,000.00
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER	LF						
1036 130840	(1)	240,000.00000	240,000.00	740,479.62000	740,479.62	563,000.00000	563,000.00
CONSTRUCTION STAKEOUT	LS						
1037 130850	(1)	3,600,000.00000	3,600,000.00	3,630,000.00000	3,630,000.00	8,029,995.11000	8,029,995.11
MOBILIZATION	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 112 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
1038 130900	4,000.000	0.80000	3,200.00	0.80000	3,200.00	0.80000	3,200.00
ON-THE-JOB TRAINING HR							
1039 131000	(1)	2,000.00000	2,000.00	3,873.01000	3,873.01	54,000.00000	54,000.00
CPM PROJECT SCHEDULE LS							
1040 120700	1,700.000	54.00000	91,800.00	53.93000	91,681.00	50.00000	85,000.00
TEMPORARY CONCRETE SINGLE LF FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC							
1041 120900	540.000	26.00000	14,040.00	71.66000	38,696.40	40.00000	21,600.00
SPEED DISPLAY TRAILER UD							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 113 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
2001 200000-SF	21,228.000	42.00000	891,576.00	15.00000	318,420.00	40.00000	849,120.00
. REINFORCED SOIL SLOPES	SF						
2003 200000-SY	700.000	2.55000	1,785.00	36.00000	25,200.00	10.00000	7,000.00
. GEOTEXTILE INCLUSIONS	SY						
2004 201030	23,563.000	28.00000	659,764.00	26.00000	612,638.00	25.00000	589,075.00
CLASS 1 EXCAVATION	CY						
2005 201031	1,000.000	39.00000	39,000.00	14.37000	14,370.00	45.00000	45,000.00
CLASS 1-A EXCAVATION	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 114 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
2006 201040	550.000 CY GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE	45.50000	25,025.00	47.17000	25,943.50	85.00000	46,750.00
2007 202050	14,900.000 CY SELECT BORROW	25.00000	372,500.00	18.00000	268,200.00	24.00000	357,600.00
2008 202065	31,961.000 CY COMMON BORROW	0.10000	3,196.10	22.00000	703,142.00	3.00000	95,883.00
2009 202089	250.000 CY TAMPED FILL	36.00000	9,000.00	59.25000	14,812.50	24.00000	6,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 115 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
2010 203030	50.000	140.00000	7,000.00	236.36000	11,818.00	200.00000	10,000.00
TEST PIT EXCAVATION	CY						
2011 210010	160.000	5.40000	864.00	7.43000	1,188.80	10.00000	1,600.00
REMOVAL OF EXISTING CURB (ANY TYPE)	LF						
2012 210025	65.000	39.00000	2,535.00	41.46000	2,694.90	50.00000	3,250.00
REMOVAL OF EXISTING PAVEMENT	CY						
2013 210027	161.000	40.00000	6,440.00	41.46000	6,675.06	50.00000	8,050.00
REMOVAL OF EXISTING PAVED DITCHES	CY						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
2014 210030	4.000 CY	255.00000	1,020.00	258.84000	1,035.36	300.00000	1,200.00
REMOVAL OF EXISTING MASONRY							
2015 210041	2,096.000 LF	31.00000	64,976.00	73.90000	154,894.40	14.00000	29,344.00
REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)							
2016 200000-CY	1,800.000 CY	26.50000	47,700.00	21.34000	38,412.00	8.00000	14,400.00
. MODIFIED COMMON BORROW							
3001 300000-EA	2.000 EA	6,300.00000	12,600.00	4,077.35000	8,154.70	11,300.00000	22,600.00
. MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - MINIMUM DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 117 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
3002 300000-EA	2.000 EA	2,650.00000	5,300.00	3,054.62000	6,109.24	3,900.00000	7,800.00
. STANDARD ADA COMPLIANT INLET, SINGLE GRATE - MINIMUM DEPTH							
3003 300000-LF	178.000 LF	2,600.00000	462,800.00	1,900.00000	338,200.00	1,300.00000	231,400.00
. 24 INCH REINFORCED CONCRETE PIPE, CLASS IV, PIPE JACKING							
3004 300000-LF	81.000 LF	405.00000	32,805.00	494.18000	40,028.58	400.00000	32,400.00
. 48 INCH X 76 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 118 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3005 300000-LF	39.000	210.00000	8,190.00	518.52000	20,222.28	200.00000	7,800.00
. MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - VERTICAL DEPTH	LF						
3006 300000-LF	1.000	145.00000	145.00	246.40000	246.40	200.00000	200.00
. STANDARD ADA COMPLIANT INLET, SINGLE GRATE - VERTICAL DEPTH	LF						
3007 300000-SY	2,849.000	32.00000	91,168.00	39.77000	113,304.73	32.00000	91,168.00
. ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSTEM	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 119 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
3009 301008	16.000	2,200.00000	35,200.00	4,366.06000	69,856.96	2,500.00000	40,000.00
STABILIZED CONSTRUCTION ENTRANCE	EA						
3010 301010	1,916.000	35.00000	67,060.00	39.23000	75,164.68	35.00000	67,060.00
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION	CY						
3011 301110	1,916.000	62.00000	118,792.00	63.85000	122,336.60	50.00000	95,800.00
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE	CY						
3012 301115	37.000	270.00000	9,990.00	172.83000	6,394.71	250.00000	9,250.00
FLOWABLE BACKFILL FOR PIPE ABANDONMENT	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 120 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3013 301210	183.000	47.00000	8,601.00	38.88000	7,115.04	30.00000	5,490.00
REMOVAL OF EXISTING PIPE							
	LF						
3014 301311	3.000	465.00000	1,395.00	959.51000	2,878.53	2,000.00000	6,000.00
MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES							
	CY						
3015 301320	1,046.000	5.25000	5,491.50	6.17000	6,453.82	9.00000	9,414.00
CLEAN EXISTING PIPE ANY SIZE							
	LF						
3016 301322	9.000	285.00000	2,565.00	503.07000	4,527.63	640.00000	5,760.00
CLEAN EXISTING INLETS							
	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 122 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
3021 302448	369.000 LF	195.00000	71,955.00	250.00000	92,250.00	176.00000	64,944.00
48 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3022 302460	102.000 LF	310.00000	31,620.00	635.00000	64,770.00	294.00000	29,988.00
60 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3023 354418	1.000 EA	1,430.00000	1,430.00	2,028.35000	2,028.35	2,100.00000	2,100.00
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE							
3024 354424	1.000 EA	1,800.00000	1,800.00	2,424.09000	2,424.09	2,400.00000	2,400.00
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 123 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%								
3025 354436	1.000		3,600.00000	3,600.00	4,509.55000	4,509.55	4,600.00000	4,600.00
STANDARD TYPE C ENDWALL FOR 36 INCH PIPE	EA							
3026 354448	1.000		5,600.00000	5,600.00	6,438.27000	6,438.27	6,700.00000	6,700.00
STANDARD TYPE C ENDWALL FOR 48 INCH PIPE	EA							
3027 368815	1.000		900.00000	900.00	1,020.16000	1,020.16	1,100.00000	1,100.00
15 INCH STANDARD CONCRETE END SECTION	EA							
3028 368818	2.000		1,000.00000	2,000.00	1,125.15000	2,250.30	1,500.00000	3,000.00
18 INCH STANDARD CONCRETE END SECTION	EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 124 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
3029 368824	4.000	1,100.00000	4,400.00	1,259.37000	5,037.48	1,700.00000	6,800.00
24 INCH STANDARD CONCRETE END SECTION							
3030 372124	2.000	6,800.00000	13,600.00	9,461.35000	18,922.70	7,400.00000	14,800.00
TRIPLE WR INLET-MINIMUM DEPTH							
3031 372125	8.000	620.00000	4,960.00	672.87000	5,382.96	600.00000	4,800.00
TRIPLE WR INLET-VERTICAL DEPTH							
3032 374005	2.000	8,750.00000	17,500.00	4,720.50000	9,441.00	4,300.00000	8,600.00
STANDARD 5 FT COG INLET-MINIMUM DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 125 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
3033 374015	5.000	5,000.00000	25,000.00	5,569.91000	27,849.55	4,700.00000	23,500.00
STANDARD 10 FT COG INLET-MINIMUM DEPTH	EA						
3034 374045	6.000	88.00000	528.00	203.72000	1,222.32	100.00000	600.00
STANDARD COG INLET-VERTICAL DEPTH	LF						
3035 374100	1.000	5,500.00000	5,500.00	3,069.02000	3,069.02	3,000.00000	3,000.00
5 FOOT COG/COS OPENING	EA						
3036 374205	1.000	5,000.00000	5,000.00	4,720.54000	4,720.54	4,000.00000	4,000.00
STANDARD 5 FT COS INLET-MINIMUM DEPTH	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 126 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:				Cat Alt Member:		LCC:	
3037 374221	1.000	6,750.00000	6,750.00	5,569.94000	5,569.94	5,500.00000	5,500.00
STANDARD 10 FT COS INLET-MINIMUM DEPTH	EA						
3038 374242	4.000	88.00000	352.00	203.72000	814.88	100.00000	400.00
STANDARD COS INLET-VERTICAL DEPTH	LF						
3039 378164	1.000	2,800.00000	2,800.00	3,360.80000	3,360.80	3,500.00000	3,500.00
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 127 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3040 378167	1.000 EA	2,900.00000	2,900.00	3,360.80000	3,360.80	3,400.00000	3,400.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH							
3041 378175	12.000 EA	3,200.00000	38,400.00	3,509.36000	42,112.32	3,800.00000	45,600.00
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH							
3042 378178	32.000 LF	205.00000	6,560.00	303.90000	9,724.80	200.00000	6,400.00
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 128 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3043 378190	2.000	3,035.00000	6,070.00	3,511.81000	7,023.62	3,800.00000	7,600.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH							
	EA						
3044 378191	3.000	205.00000	615.00	303.90000	911.70	200.00000	600.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH							
	LF						
3045 379110	2.000	2,900.00000	5,800.00	3,318.74000	6,637.48	3,400.00000	6,800.00
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH							
	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 129 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
3046 379111	5.000	150.00000	750.00	256.29000	1,281.45	200.00000	1,000.00
STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH		LF					
3047 379120	32.000	3,670.00000	117,440.00	4,077.36000	130,475.52	4,200.00000	134,400.00
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH		EA					
3048 379122	100.000	210.00000	21,000.00	313.81000	31,381.00	200.00000	20,000.00
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH		LF					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 130 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
3049 380600	14.000	4,500.00000	63,000.00	4,927.41000	68,983.74	4,400.00000	61,600.00
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH							
EA							
3050 380605	50.000	88.00000	4,400.00	203.72000	10,186.00	100.00000	5,000.00
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH							
LF							
3051 380610	2.000	5,200.00000	10,400.00	6,214.88000	12,429.76	5,200.00000	10,400.00
60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH							
EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 131 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3052 380615	4.000	200.00000	800.00	299.93000	1,199.72	200.00000	800.00
60 INCH DIAMETER MANHOLE - VERTICAL DEPTH							
	LF						
3053 380620	4.000	6,400.00000	25,600.00	8,042.87000	32,171.48	7,600.00000	30,400.00
72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH							
	EA						
3054 380625	11.000	265.00000	2,915.00	583.49000	6,418.39	300.00000	3,300.00
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 132 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100% Cat Alt Member: LCC:							
3055 380640	1.000	13,000.00000	13,000.00	11,936.03000	11,936.03	14,000.00000	14,000.00
96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH							
3056 380650	1.000	16,500.00000	16,500.00	16,707.96000	16,707.96	19,500.00000	19,500.00
120 INCH DIAMETER MANHOLE FOR 78 INCH AND 84 INCH PIPES - MINIMUM DEPTH							
3057 380655	4.000	650.00000	2,600.00	1,899.98000	7,599.92	700.00000	2,800.00
120 INCH DIAMETER MANHOLE - VERTICAL DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 133 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
3058 387106	6,373.000 LF	11.00000	70,103.00	14.63000	93,236.99	12.00000	76,476.00
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN							
3059 388045	343.000 LF	37.00000	12,691.00	69.25000	23,752.75	30.00000	10,290.00
24 INCH PIPE SLOPE DRAIN							
3060 388062	318.000 LF	9.00000	2,862.00	7.63000	2,426.34	7.00000	2,226.00
EARTH DIKE							
3061 388063	7.000 EA	3,200.00000	22,400.00	4,535.78000	31,750.46	2,500.00000	17,500.00
PORTABLE SEDIMENT TANK							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 134 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%		Cat Alt Member:		LCC:			
3062 388066	78.000	300.00000	23,400.00	255.92000	19,961.76	300.00000	23,400.00
INLET PROTECTION EA							
3063 388130	15.000	1,000.00000	15,000.00	1,000.00000	15,000.00	1,000.00000	15,000.00
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE EA							
3064 388135	(1)	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE LS							
3065 388155	3.000	2,700.00000	8,100.00	2,779.47000	8,338.41	7,500.00000	22,500.00
TEMPORARY GABION OUTLET STRUCTURES EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 135 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
3066 389105	16.000	340.00000	5,440.00	63.21000	1,011.36	100.00000	1,600.00
5 INCH CONCRETE DITCH SY							
3067 390130	340.000	78.00000	26,520.00	59.27000	20,151.80	30.00000	10,200.00
CLAY BACKFILL FOR CORE TRENCH CY							
3068 390221	1,386.000	44.00000	60,984.00	78.22000	108,412.92	60.00000	83,160.00
CLASS I RIPRAP DITCH SY							
3069 390321	703.000	48.00000	33,744.00	78.23000	54,995.69	60.00000	42,180.00
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION SY							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 136 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
3070 390350	40.000 2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL TON	95.00000	3,800.00	46.69000	1,867.60	75.00000	3,000.00
3071 390355	100.000 4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL TON	85.00000	8,500.00	49.68000	4,968.00	75.00000	7,500.00
3072 390525	4,200.000 SILT FENCE LF	1.70000	7,140.00	1.28000	5,376.00	2.00000	8,400.00
3073 390535	4,989.000 SUPER SILT FENCE LF	7.50000	37,417.50	6.09000	30,383.01	10.00000	49,890.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 137 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3074 390600	32.000	1,200.00000	38,400.00	1,417.09000	45,346.88	900.00000	28,800.00
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES							
3075 390610	114.000	75.00000	8,550.00	54.40000	6,201.60	100.00000	11,400.00
NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES							
3076 390620	120.000	76.00000	9,120.00	58.20000	6,984.00	150.00000	18,000.00
NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 138 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3077 390630 NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES	538.000 CY	65.00000	34,970.00	54.40000	29,267.20	120.00000	64,560.00
3078 390640 6 INCH SUB-DRAIN PIPE	4,222.000 LF	14.00000	59,108.00	16.87000	71,225.14	15.00000	63,330.00
3079 390650 COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES	120.000 CY	90.00000	10,800.00	72.97000	8,756.40	140.00000	16,800.00
3080 390660 BIORETENTION SOIL MIX	717.000 CY	68.00000	48,756.00	71.32000	51,136.44	130.00000	93,210.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 139 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
3081 390665	(1)	6,300.00000	6,300.00	5,118.46000	5,118.46	60,000.00000	60,000.00
STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION	LS						
3082 391001	52.000	25.00000	1,300.00	33.80000	1,757.60	30.00000	1,560.00
BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP	LF						
3083 387109	40.000	49.00000	1,960.00	15.08000	603.20	50.00000	2,000.00
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 140 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:			100%		Cat Alt Member:		LCC:	
4001 400000-LF	34.000		530.00000	18,020.00	721.22000	24,521.48	550.00000	18,700.00
. 36" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	LF							
4002 400000-LF	34.000		530.00000	18,020.00	1,226.81000	41,711.54	750.00000	25,500.00
. 36" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0	LF							
4003 400000-LF	4.000		740.00000	2,960.00	1,060.43000	4,241.72	750.00000	3,000.00
. 42" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	LF							



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4004 400000-LF	4.000	740.00000	2,960.00	1,566.02000	6,264.08	700.00000	2,800.00
. 42" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0							
	LF						
4005 400000-LF	96.000	1,700.00000	163,200.00	2,202.65000	211,454.40	1,400.00000	134,400.00
. 60" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0							
	LF						
4006 400000-LF	324.000	590.00000	191,160.00	659.72000	213,749.28	1,000.00000	324,000.00
. 60" DIA. DRILLED SHAFT (CAISSON) IN SOIL FOR STRUCTURE NO. 03149N0							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 142 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4007 400000-LF . 60" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149NO	23.000 LF	1,700.00000	39,100.00	2,694.83000	61,981.09	1,400.00000	32,200.00
4008 400000-LF . BRACKETS ON DRILLED SHAFTS (CAISSONS) FOR STRUCTURE NO. 03149NO	362.000 LF	870.00000	314,940.00	990.19000	358,448.78	550.00000	199,100.00
4009 400000-LS . PERMANENT PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	(1) LS	52,000.00000	52,000.00	42,733.92000	42,733.92	75,000.00000	75,000.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 143 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4010 400000-LS	(1)	150,000.00000	150,000.00	1.00000	1.00	118,000.00000	118,000.00
. TEMPORARY PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	LS						
4011 400000-SF	2,151.000	31.00000	66,681.00	84.87000	182,555.37	30.00000	64,530.00
. EARTH RETAINING PANELS FOR STRUCTURE NO. 03149N0	SF						
4012 410005	(1)	23,000.00000	23,000.00	140,662.56000	140,662.56	50,000.00000	50,000.00
MAINTENANCE OF STREAM FLOW	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 144 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4013	410205	(1)	15,000.00000	15,000.00	25,294.18000	25,294.18	100,000.00000	100,000.00
REMOVAL OF PORTIONS OF EXISTING STRUCTURE NO. 03149NO		LS						
4014	410220	(1)	300,000.00000	300,000.00	765,044.76000	765,044.76	400,000.00000	400,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311305		LS						
4015	410220	(1)	1,100,000.00000	1,100,000.00	2,382,452.80000	2,382,452.80	1,200,000.00000	1,200,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311405		LS						
4016	410220	(1)	16,000.00000	16,000.00	45,939.25000	45,939.25	100,000.00000	100,000.00
REMOVAL OF EXISTING BRIDGE NO. 0311600		LS						



Tabulation of Bids

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
4017 417105	1,000.000	60.00000	60,000.00	25.28000	25,280.00	36.00000	36,000.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311305							
4018 417105	3,700.000	40.00000	148,000.00	22.72000	84,064.00	40.00000	148,000.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311405							
4019 417105	800.000	40.00000	32,000.00	25.28000	20,224.00	20.00000	16,000.00
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311600							
4020 421145	7,472.000	62.00000	463,264.00	67.05000	500,997.60	65.00000	485,680.00
STEEL HP 12 X 74 BEARING PILE FOR BRIDGE NO. 0311305							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 146 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4021 421155	12,418.000	78.00000	968,604.00	81.02000	1,006,106.36	90.00000	1,117,620.00
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311405							
LF							
4022 421155	630.000	85.00000	53,550.00	82.70000	52,101.00	150.00000	94,500.00
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311600							
LF							
4023 421190	285.000	120.00000	34,200.00	114.99000	32,772.15	100.00000	28,500.00
STEEL HP 12 X 74 BEARING TEST PILE FOR BRIDGE NO. 0311305							
LF							
4024 421200	450.000	150.00000	67,500.00	164.28000	73,926.00	200.00000	90,000.00
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311405							
LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 147 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:			100%		Cat Alt Member:		LCC:	
4025 421200	54.000		180.00000	9,720.00	216.80000	11,707.20	200.00000	10,800.00
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311600								
4026 424105	180.000		150.00000	27,000.00	126.48000	22,766.40	300.00000	54,000.00
SUBFOUNDATION CONCRETE FOR BRIDGE NO. 0311600								
4027 428105	240.000		540.00000	129,600.00	800.00000	192,000.00	650.00000	156,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311305								
4028 428105	1,520.000		470.00000	714,400.00	460.00000	699,200.00	650.00000	988,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311405								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 148 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
4029 428105	200.000	620.00000	124,000.00	800.00000	160,000.00	650.00000	130,000.00
FOOTING CONCRETE FOR BRIDGE NO. 0311600	CY						
4030 431110	(1)	950,000.00000	950,000.00	537,606.12000	537,606.12	650,000.00000	650,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305	LS						
4031 431110	(1)	2,200,000.00000	2,200,000.00	1,658,591.68000	1,658,591.68	1,750,000.00000	1,750,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405	LS						
4032 431110	(1)	400,000.00000	400,000.00	428,359.87000	428,359.87	330,000.00000	330,000.00
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 149 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4033	433155	(1)	350,000.00000	350,000.00	375,733.14000	375,733.14	350,000.00000	350,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305								
4034	433155	(1)	1,300,000.00000	1,300,000.00	1,339,869.28000	1,339,869.28	1,400,000.00000	1,400,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405								
4035	433155	(1)	130,000.00000	130,000.00	169,833.54000	169,833.54	120,000.00000	120,000.00
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600								
4036	433157	(1)	128,000.00000	128,000.00	118,464.18000	118,464.18	160,000.00000	160,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311305								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 150 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%			Cat Alt Member:		LCC:			
4037 433157	(1)		350,000.00000	350,000.00	377,804.61000	377,804.61	450,000.00000	450,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311405								
4038 433157	(1)		79,000.00000	79,000.00	35,011.44000	35,011.44	110,000.00000	110,000.00
CONCRETE PARAPET FOR BRIDGE NO. 0311600								
4039 445102	(1)		64,000.00000	64,000.00	78,559.68000	78,559.68	50,000.00000	50,000.00
RETAINING WALL , MSE, FOR BRIDGE NO. 0311600								
4040 445102	(1)		240,000.00000	240,000.00	299,126.28000	299,126.28	200,000.00000	200,000.00
RETAINING WALL NO. 03622RO								



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
4041 445302	8,335.000 NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET FOR STRUCTURE NO. 03149NO SF	27.00000	225,045.00	38.03000	316,980.05	40.00000	333,400.00
4043 456122	604.000 DRILLED SHAFTS 36 INCH DIAMETER FOR STRUCTURE NO. 03149NO LF	165.00000	99,660.00	284.78000	172,007.12	300.00000	181,200.00
4044 456123	18.000 DRILLED SHAFT 42 INCH DIAMETER IN SOIL FOR STRUCTURE NO. 03149NO LF	215.00000	3,870.00	445.11000	8,011.98	400.00000	7,200.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 152 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4045 456130	(1)	180,000.00000	180,000.00	130,161.49000	130,161.49	165,000.00000	165,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311305	LS						
4046 456130	(1)	840,000.00000	840,000.00	640,362.94000	640,362.94	620,000.00000	620,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311405	LS						
4047 456130	(1)	50,000.00000	50,000.00	46,971.26000	46,971.26	38,000.00000	38,000.00
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311600	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 153 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
4048 459110	(1)	1,060,000.00000	1,060,000.00	1,062,900.00000	1,062,900.00	900,000.00000	900,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311305	LS						
4049 459110	(1)	6,700,000.00000	6,700,000.00	5,958,900.00000	5,958,900.00	5,740,000.00000	5,740,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311405	LS						
4050 459110	(1)	370,000.00000	370,000.00	363,400.00000	363,400.00	300,000.00000	300,000.00
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311600	LS						
4051 459310	(1)	21,000.00000	21,000.00	18,343.51000	18,343.51	20,000.00000	20,000.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311305	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 154 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
4052 459310	(1)	90,000.00000	90,000.00	79,995.29000	79,995.29	80,000.00000	80,000.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311405	LS						
4053 459310	(1)	7,500.00000	7,500.00	5,717.58000	5,717.58	5,900.00000	5,900.00
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311600	LS						
4054 466125	(1)	10,000.00000	10,000.00	21,401.55000	21,401.55	4,200.00000	4,200.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311305	LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 155 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
4055 466125	(1)	7,000.00000	7,000.00	34,105.62000	34,105.62	11,000.00000	11,000.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311405	LS						
4056 466125	(1)	1,400.00000	1,400.00	5,183.73000	5,183.73	4,000.00000	4,000.00
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311600	LS						
4057 488107	870.000	100.00000	87,000.00	75.00000	65,250.00	80.00000	69,600.00
CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 156 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
4058 488111	290.000 LF	22.00000	6,380.00	25.00000	7,250.00	27.00000	7,830.00
BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305							
4059 488116	70.000 LF	33.00000	2,310.00	40.00000	2,800.00	30.00000	2,100.00
SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305							
4060 492045	1,230.000 SY	35.00000	43,050.00	55.00000	67,650.00	43.00000	52,890.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 157 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
4061 492045	780.000	38.00000	29,640.00	55.00000	42,900.00	45.00000	35,100.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							
4062 492045	290.000	45.00000	13,050.00	135.00000	39,150.00	114.00000	33,060.00
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
4063 492047	200.000	22.00000	4,400.00	7.00000	1,400.00	22.00000	4,400.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 158 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:		Cat Alt Member:		LCC:			
4064 492047	230.000 LF	20.00000	4,600.00	25.00000	5,750.00	20.00000	4,600.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							
4065 492047	50.000 LF	23.00000	1,150.00	115.00000	5,750.00	180.00000	9,000.00
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
4066 492049	180.000 LF	20.00000	3,600.00	25.00000	4,500.00	24.00000	4,320.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 159 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
4067 492049	180.000	20.00000	3,600.00	25.00000	4,500.00	21.00000	3,780.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1	LF						
4068 492049	100.000	20.00000	2,000.00	25.00000	2,500.00	26.00000	2,600.00
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2	LF						
4069 419105	443.000	54.00000	23,922.00	50.21000	22,243.03	67.00000	29,681.00
SUBFOUNDATION INVESTIGATION FOR STRUCTURE NO. 03149NO	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 160 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
5001 500000-LF	145.000	14.00000	2,030.00	15.36000	2,227.20	14.00000	2,030.00
. 10 INCH WHITE PERMANENT PREFORMED PATTERNEND REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)							
5002 500000-LF	1,645.000	2.70000	4,441.50	7.68000	12,633.60	2.60000	4,277.00
. 15 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5003 500000-SF	388.000	25.00000	9,700.00	30.71000	11,915.48	24.00000	9,312.00
. WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LEGENDS AND SYMBOLS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 163 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
5010 504306	2,760.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2 TON	78.00000	215,280.00	80.00000	220,800.00	90.00000	248,400.00
5011 504322	230.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-4 SY	80.00000	18,400.00	130.00000	29,900.00	80.00000	18,400.00
5012 504334	1,050.000 HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-4 SY	53.00000	55,650.00	110.00000	115,500.00	53.00000	55,650.00



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 164 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
5013 504600	106,000.000	1.00000	106,000.00	1.00000	106,000.00	1.00000	106,000.00
PRICE ADJUSTMENT FOR ASPHALT BINDER EA							
5014 504605	117,900.000	1.00000	117,900.00	1.00000	117,900.00	1.00000	117,900.00
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EA							
5015 504610	117,900.000	1.00000	117,900.00	1.00000	117,900.00	1.00000	117,900.00
PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EA							
5016 520113	53,522.000	7.00000	374,654.00	10.91000	583,925.02	6.00000	321,132.00
6 INCH GRADED AGGREGATE BASE COURSE SY							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 165 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
5017 530100	32,699.000 SY	2.50000	81,747.50	5.00000	163,495.00	5.00000	163,495.00
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH							
5018 535100	4,600.000 EA	1.00000	4,600.00	1.00000	4,600.00	1.00000	4,600.00
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT							
5019 585340	527.000 EA	26.00000	13,702.00	28.66000	15,103.82	27.00000	14,229.00
SNOWPLOWABLE RAISED PAVEMENT MARKERS							
5020 585405	1,080.000 LF	1.05000	1,134.00	1.54000	1,663.20	1.00000	1,080.00
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 166 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
5021 585407	1,080.000 LF	1.05000	1,134.00	1.54000	1,663.20	1.00000	1,080.00
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5022 585600	32,025.000 LF	3.35000	107,283.75	3.89000	124,577.25	3.25000	104,081.25
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
5023 585601	635.000 LF	5.70000	3,619.50	7.17000	4,552.95	5.50000	3,492.50
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 167 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
5024 585602	7,545.000	6.70000	50,551.50	7.37000	55,606.65	9.00000	67,905.00
10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
LF							
5025 585604	25,000.000	3.35000	83,750.00	3.38000	84,500.00	3.25000	81,250.00
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS							
LF							
5026 585621	285.000	8.80000	2,508.00	8.19000	2,334.15	8.50000	2,422.50
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 168 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
5027 585625	100.000	16.50000	1,650.00	12.28000	1,228.00	20.00000	2,000.00
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
	LF						
5028 585627	182.000	24.60000	4,477.20	20.47000	3,725.54	24.00000	4,368.00
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS							
	SF						
5029 585700	50.000	10.25000	512.50	3.07000	153.50	10.00000	500.00
REMOVAL OF EXISTING PAVEMENT MARKING LINES TAPE, ANY WIDTH							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 169 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100% Cat Alt Set:			Cat Alt Member:		LCC:			
5030 585705	42.000		85.00000	3,570.00	20.47000	859.74	10.00000	420.00
REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS								
5031 500000-TON	2,700.000		21.50000	58,050.00	28.00000	75,600.00	75.00000	202,500.00
. VARIABLE DEPTH GRADED AGGREGATE BASE COURSE								
5032 571050	150.000		135.00000	20,250.00	398.03000	59,704.50	250.00000	37,500.00
PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 170 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
5033 571205	20.000	140.00000	2,800.00	222.65000	4,453.00	100.00000	2,000.00
REMOVAL OF UNSUITABLE MATERIAL AND REFILL							
6001 600000-EA	2.000	19,000.00000	38,000.00	17,103.27000	34,206.54	16,000.00000	32,000.00
. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW LIGHT POLE							
6002 600000-LF	475.000	28.00000	13,300.00	76.78000	36,470.50	26.00000	12,350.00
. ORNAMENTAL METAL RAILING							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 171 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:							
100%							
6003 600000-LF	84.000	31.00000	2,604.00	52.94000	4,446.96	37.00000	3,108.00
. STANDARD 7 INCH COMBINATION CURB AND GUTTER (BALTIMORE COUNTY STANDARD R-21)	LF						
6004 620066	4.000	40,000.00000	160,000.00	36,000.98000	144,003.92	42,000.00000	168,000.00
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING SIGN	EA						
6005 620078	2.000	47,000.00000	94,000.00	24,296.57000	48,593.14	21,000.00000	42,000.00
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 172 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6006 620079	112.000	22.00000	2,464.00	20.47000	2,292.64	30.00000	3,360.00
CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS							
	EA						
6007 620142	1,222.000	175.00000	213,850.00	137.31000	167,792.82	200.00000	244,400.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 0 INCH TO 1 FOOT 6 INCHES							
	LF						
6008 620144	526.000	230.00000	120,980.00	190.29000	100,092.54	194.00000	102,044.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6 INCHES TO 4 FEET 0 INCHES							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 173 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6009 620146	597.000	870.00000	519,390.00	817.40000	487,987.80	700.00000	417,900.00
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 4 FEET 0 INCHES TO 8 FEET 0 INCHES							
	LF						
6011 620158	159.000	135.00000	21,465.00	99.84000	15,874.56	95.00000	15,105.00
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 1							
	LF						
6012 620160	2,072.000	160.00000	331,520.00	123.21000	255,291.12	113.00000	234,136.00
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 174 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
6013 634100	149.000	28.00000	4,172.00	27.00000	4,023.00	25.00000	3,725.00
STANDARD TYPE A CURB 8 INCH X 16 INCH LF							
6014 634110	916.000	33.00000	30,228.00	31.46000	28,817.36	16.50000	15,114.00
STANDARD TYPE A CURB 8 INCH X 18 INCH LF							
6015 634300	4,874.000	41.00000	199,834.00	33.95000	165,472.30	18.50000	90,169.00
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH LF							
6016 648150	1,002.000	66.00000	66,132.00	90.22000	90,400.44	53.00000	53,106.00
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3 LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 175 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
6017 655105	29,939.000	6.60000	197,597.40	4.53000	135,623.67	6.00000	179,634.00
5 INCH CONCRETE SIDEWALK SF							
6018 655120	119.000	50.00000	5,950.00	56.30000	6,699.70	31.00000	3,689.00
DETECTABLE WARNING SURFACE SF FOR CURB RAMPS							
6019 660482	3,099.000	15.00000	46,485.00	17.04000	52,806.96	16.00000	49,584.00
TRAFFIC BARRIER W BEAM USING LF 6 FOOT POST							
6020 660650	6,928.000	18.00000	124,704.00	19.71000	136,550.88	25.00000	173,200.00
TRAFFIC BARRIER W BEAM USING LF 8 FOOT POST							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 176 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
6021 660782	111.000	22.00000	2,442.00	27.64000	3,068.04	28.00000	3,108.00
TRAFFIC BARRIER W BEAM MEDIAN BARRIER	LF						
6022 661510	6.000	1,950.00000	11,700.00	1,945.01000	11,670.06	2,000.00000	12,000.00
TYPE C TRAFFIC BARRIER END TREATMENT	EA						
6023 661515	4.000	5,100.00000	20,400.00	5,067.27000	20,269.08	5,100.00000	20,400.00
TYPE D TRAFFIC BARRIER END TREATMENT	EA						
6024 661540	13.000	800.00000	10,400.00	511.85000	6,654.05	520.00000	6,760.00
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 177 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6025 661579	2.000	1,850.00000	3,700.00	5,323.19000	10,646.38	2,800.00000	5,600.00
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE							
	EA						
6026 661581	1.000	1,850.00000	1,850.00	1,740.27000	1,740.27	1,800.00000	1,800.00
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE							
	EA						
6027 661583	2.000	620.00000	1,240.00	2,866.34000	5,732.68	400.00000	800.00
TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER							
	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 178 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%							
6028 662325	7,153.000	1.90000	13,590.70	1.54000	11,015.62	1.50000	10,729.50
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM							
	LF						
6029 670200	197.000	4.20000	827.40	8.19000	1,613.43	9.00000	1,773.00
W BEAM BARRIER REFLECTIVE DELINEATORS							
	EA						
6030 695183	276.000	12.00000	3,312.00	5.63000	1,553.88	12.00000	3,312.00
REMOVE AND RESET EXISTING FENCE							
	LF						
6031 695190	1,252.000	3.30000	4,131.60	3.07000	3,843.64	2.00000	2,504.00
REMOVE AND DISPOSE OF EXISTING FENCE							
	LF						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
6032 620163	1,191.000 LF	170.00000	202,470.00	148.92000	177,363.72	116.00000	138,156.00
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 3							
6033 600000-EA	4.000 EA	8,700.00000	34,800.00	7,746.74000	30,986.96	7,000.00000	28,000.00
. SINGLE FACE CONCRETE TRAFFIC BARRIER TRANSITION AT NEW LIGHT POLE							
6034 600000-LF	47.000 LF	290.00000	13,630.00	471.05000	22,139.35	200.00000	9,400.00
. MODIFIED 42" F-SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 180 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
6035 600000-EA	4.000	7,500.00000	30,000.00	8,828.68000	35,314.72	7,800.00000	31,200.00
. CONCRETE TRAFFIC BARRIER TRANSITION AT BRIDGE							
6036 600000-EA	3.000	7,700.00000	23,100.00	7,219.74000	21,659.22	8,500.00000	25,500.00
. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING INLET							
7001 704325	11,786.000	2.90000	34,179.40	2.31000	27,225.66	2.00000	23,572.00
PLACING FURNISHED TOPSOIL 2 INCH DEPTH							
7002 704345	64,882.000	5.50000	356,851.00	8.23000	533,978.86	4.00000	259,528.00
PLACING FURNISHED TOPSOIL 4 INCH DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 181 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
7003 705400	693.000 LB	3.80000	2,633.40	10.55000	7,311.15	15.00000	10,395.00
TEMPORARY SEED							
7004 705412	12,600.000 SY	0.20000	2,520.00	0.23000	2,898.00	0.75000	9,450.00
TEMPORARY MULCH							
7005 705500	46,014.000 SY	0.60000	27,608.40	0.55000	25,307.70	0.65000	29,909.10
TURFGRASS ESTABLISHMENT							
7006 707400	5,710.000 SY	0.75000	4,282.50	0.57000	3,254.70	1.05000	5,995.50
UPLAND MEADOW ESTABLISHMENT							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 182 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
7007 707410	7,895.000 SY	0.75000	5,921.25	0.55000	4,342.25	1.05000	8,289.75
LOWLAND MEADOW ESTABLISHMENT							
7008 708220	2,000.000 SY	5.50000	11,000.00	3.79000	7,580.00	5.00000	10,000.00
TURFGRASS SOD ESTABLISHMENT							
7009 709100	26,910.000 SY	2.10000	56,511.00	1.02000	27,448.20	1.65000	44,401.50
TYPE A SOIL STABILIZATION MATTING							
7010 709130	15,197.000 SY	2.90000	44,071.30	2.15000	32,673.55	3.90000	59,268.30
TYPE D SOIL STABILIZATION MATTING							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 183 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
7011 710150	(1)	48,000.00000	48,000.00	46,020.01000	46,020.01	55,000.00000	55,000.00
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT	LS						
8001 800000-EA	8.000	3,500.00000	28,000.00	3,301.40000	26,411.20	3,600.00000	28,800.00
. 16 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM - COATED	EA						
8002 800000-EA	2.000	1,700.00000	3,400.00	1,586.72000	3,173.44	1,740.00000	3,480.00
. 30 FOOT LIGHT STRUCTURE - NO BRACKET ARM	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 184 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC:								
100%								
8003 800000-EA	1.000		2,900.00000	2,900.00	2,866.34000	2,866.34	3,200.00000	3,200.00
. 40 FOOT TWIN LIGHT STRUCTURE - TWO 15 FOOT BRACKET ARMS	EA							
8004 800000-EA	1.000		900.00000	900.00	870.14000	870.14	950.00000	950.00
. ADJUST MANHOLE TO GRADE, REPLACE FRAME, COVER AND CONCRETE COLLAR	EA							
8005 800000-EA	3.000		3,100.00000	9,300.00	617.53000	1,852.59	680.00000	2,040.00
. CONCRETE BARRIER MOUNTED SIGN SUPPORTS	EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 185 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
8006 800000-EA	22.000	720.00000	15,840.00	716.58000	15,764.76	784.00000	17,248.00
. JUNCTION BOX - 16 INCH X 16 INCH X 8 INCH	EA						
8007 800000-EA	1.000	4,200.00000	4,200.00	4,094.77000	4,094.77	4,500.00000	4,500.00
. POLE MOUNTED REMOTE LIGHTING CABINET 50 AMP	EA						
8008 800000-EA	3.000	520.00000	1,560.00	511.84000	1,535.52	560.00000	1,680.00
. REMOVE AND DISPOSE OF EXISTING LIGHTING CABINET	EA						
8009 800000-EA	8.000	130.00000	1,040.00	127.96000	1,023.68	140.00000	1,120.00
. REMOVE AND DISPOSE OF EXISTING ROADWAY LUMINAIRE	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 186 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8010 800000-EA	2.000	3,600.00000	7,200.00	3,582.92000	7,165.84	4,000.00000	8,000.00
. REMOVE AND DISPOSE OF HIGH MAST LIGHTING STRUCTURE	EA						
8011 800000-EA	2.000	6,200.00000	12,400.00	6,142.15000	12,284.30	6,700.00000	13,400.00
. SIDE-FIRED VEHICLE DETECTOR	EA						
8012 800000-EA	2.000	10,500.00000	21,000.00	10,236.91000	20,473.82	11,200.00000	22,400.00
. SOLAR-CELL SIDE FIRED VEHICLE DETECTOR SITE	EA						
8013 800000-LF	140.000	30.00000	4,200.00	28.66000	4,012.40	32.00000	4,480.00
. 3 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 187 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
8014 800000-LS	(1)	8,500.00000	8,500.00	8,701.37000	8,701.37	9,500.00000	9,500.00
. MAINTAIN EXISTING ROADWAY LIGHTING	LS						
8015 800000-LS	(1)	3,700.00000	3,700.00	3,582.92000	3,582.92	4,000.00000	4,000.00
. REMOVE AND DISPOSE OF EXISTING ITS EQUIPMENT	LS						
8016 801001	123.000	650.00000	79,950.00	797.65000	98,110.95	878.00000	107,994.00
CONCRETE FOR SIGN FOUNDATION	CY						
8017 801003	90.000	650.00000	58,500.00	614.21000	55,278.90	672.00000	60,480.00
CONCRETE FOR LIGHT FOUNDATION	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 188 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
8018 801005	6.000	800.00000	4,800.00	793.36000	4,760.16	868.00000	5,208.00
CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES							
8019 801104	393.000	11.00000	4,323.00	7.20000	2,829.60	8.00000	3,144.00
WOOD SIGN SUPPORTS 4 INCH X 4 INCH							
8020 801106	695.000	11.50000	7,992.50	7.20000	5,004.00	8.00000	5,560.00
WOOD SIGN SUPPORTS 4 INCH X 6 INCH							
8021 801605	651.000	17.00000	11,067.00	20.58000	13,397.58	23.00000	14,973.00
SHEET ALUMINUM SIGNS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 189 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8022 801610	1,205.000	19.00000	22,895.00	21.61000	26,040.05	24.00000	28,920.00
EXTRUDED ALUMINUM SIGNS	SF						
8023 801706	168.000	3.00000	504.00	1.03000	173.04	2.00000	336.00
REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE	SF						
8024 801711	733.000	2.50000	1,832.50	1.03000	754.99	2.00000	1,466.00
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS	SF						
8025 802501	730.000	1.40000	1,022.00	1.38000	1,007.40	2.00000	1,460.00
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 190 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8026 802502	10,800.000	1.80000	19,440.00	1.79000	19,332.00	2.00000	21,600.00
NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LF							
8027 802503	2,160.000	2.60000	5,616.00	2.56000	5,529.60	3.00000	6,480.00
NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LF							
8028 803012	1.000	18,500.00000	18,500.00	7,719.16000	7,719.16	8,500.00000	8,500.00
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS EA							
8029 805118	1,340.000	27.00000	36,180.00	26.62000	35,670.80	29.00000	38,860.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 191 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8030 805125	120.000	8.20000	984.00	8.19000	982.80	9.00000	1,080.00
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8031 805135	20.000	11.00000	220.00	10.24000	204.80	12.00000	240.00
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8032 805140	1,350.000	13.00000	17,550.00	12.80000	17,280.00	14.00000	18,900.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8033 805155	600.000	45.00000	27,000.00	45.04000	27,024.00	50.00000	30,000.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED LF							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 192 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8034 806025	38.000	930.00000	35,340.00	921.32000	35,010.16	1,000.00000	38,000.00
LED ROADWAY LUMINAIRE EA							
8035 806026	16.000	1,100.00000	17,600.00	1,074.88000	17,198.08	1,200.00000	19,200.00
LED SIGN LUMINAIRE EA							
8036 806027	10.000	1,250.00000	12,500.00	1,202.84000	12,028.40	1,300.00000	13,000.00
LED UNDERPASS LUMINAIRE EA							
8037 807208	1.000	4,500.00000	4,500.00	4,350.68000	4,350.68	4,800.00000	4,800.00
BASE MOUNTED METERED SERVICE PEDESTAL EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 193 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8038 807303	1.000	1,500.00000	1,500.00	1,433.17000	1,433.17	1,600.00000	1,600.00
60 AMP DISCONNECT SWITCH, SINGLE PHASE	EA						
8039 807500	2.000	2,100.00000	4,200.00	2,021.79000	4,043.58	2,300.00000	4,600.00
EMBEDDED METERED SERVICE PEDESTAL	EA						
8040 808003	3.000	2,700.00000	8,100.00	2,661.59000	7,984.77	3,000.00000	9,000.00
40 FOOT STEEL LIGHTING STRUCTURE - 35 FOOT ARM	EA						
8041 808030	6.000	2,400.00000	14,400.00	2,354.49000	14,126.94	2,600.00000	15,600.00
40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 194 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8042 808031	2.000	2,000.00000	4,000.00	1,970.61000	3,941.22	2,200.00000	4,400.00
40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM							
8043 808033	2.000	2,000.00000	4,000.00	1,945.02000	3,890.04	2,200.00000	4,400.00
40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM							
8044 808037	7.000	1,900.00000	13,300.00	1,842.64000	12,898.48	2,000.00000	14,000.00
30 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM							
8045 811003	32.000	1,500.00000	48,000.00	1,484.35000	47,499.20	1,700.00000	54,400.00
FURNISH AND INSTALL ELECTRICAL MANHOLE							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 195 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%				Cat Alt Member:		LCC:	
8046 811004	23.000	360.00000	8,280.00	358.29000	8,240.67	400.00000	9,200.00
REMOVE ELECTRICAL MANHOLE EA							
8047 812003	85.000	30.00000	2,550.00	10.29000	874.65	15.00000	1,275.00
WOOD SIGN SUPPORT 6 INCH X 8 INCH LF							
8048 813023	51.000	2.80000	142.80	1.03000	52.53	2.00000	102.00
RELOCATE EXISTING GROUND MOUNTED SIGNS SF							
8049 821001	4.000	750.00000	3,000.00	771.92000	3,087.68	850.00000	3,400.00
BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 196 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8050 821002	11.000 EA	370.00000	4,070.00	358.29000	3,941.19	400.00000	4,400.00
BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE							
8051 832004	9,530.000 LF	7.00000	66,710.00	6.91000	65,852.30	8.00000	76,240.00
DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V							
8052 832006	2,300.000 LF	11.00000	25,300.00	10.24000	23,552.00	12.00000	27,600.00
DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V							
8053 832009	1,500.000 LF	14.50000	21,750.00	14.33000	21,495.00	16.00000	24,000.00
DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 197 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:		100%		Cat Alt Member:		LCC:	
8054 832016	2,120.000	1.80000	3,816.00	1.79000	3,794.80	2.00000	4,240.00
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V							
8055 832017	12,750.000	2.10000	26,775.00	2.05000	26,137.50	3.00000	38,250.00
CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V							
8056 832018	2,000.000	2.80000	5,600.00	2.71000	5,420.00	3.00000	6,000.00
CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V							
8057 832019	8,900.000	0.90000	8,010.00	0.87000	7,743.00	1.00000	8,900.00
CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 198 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8058 832024	500.000	0.80000	400.00	0.77000	385.00	1.00000	500.00
BARE COPPER GROUND WIRE, #10 AWG, STRANDED							
8059 833002	900.000	16.80000	15,120.00	16.38000	14,742.00	18.00000	16,200.00
1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40							
8060 833006	920.000	23.00000	21,160.00	22.52000	20,718.40	25.00000	23,000.00
2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40							
8061 833012	280.000	15.00000	4,200.00	14.33000	4,012.40	16.00000	4,480.00
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 199 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: 100%		Cat Alt Member:		LCC:			
8062 834001	172.000	57.00000	9,804.00	56.30000	9,683.60	62.00000	10,664.00
CONNECTOR KIT - TYPE I EA							
8063 834002	90.000	62.00000	5,580.00	61.42000	5,527.80	68.00000	6,120.00
CONNECTOR KIT - TYPE II EA							
8064 834003	42.000	64.00000	2,688.00	63.47000	2,665.74	70.00000	2,940.00
CONNECTOR KIT - TYPE III EA							
8065 834004	62.000	58.00000	3,596.00	56.30000	3,490.60	62.00000	3,844.00
CONNECTOR KIT - TYPE IV EA							
8066 837001	75.000	77.00000	5,775.00	76.78000	5,758.50	84.00000	6,300.00
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 200 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set: Cat Alt Member: LCC: 100%								
8067 838012	2.000		11,000.00000	22,000.00	10,236.91000	20,473.82	12,000.00000	24,000.00
LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)		EA						
8068 851006	62.000		65.00000	4,030.00	51.46000	3,190.52	57.00000	3,534.00
GALVANIZED STEEL BEAMS (W8X21)		LF						
8069 851008	35.000		54.00000	1,890.00	51.46000	1,801.10	57.00000	1,995.00
GALVANIZED STEEL BEAMS (W10X26)		LF						
8070 852001	1.000		120,000.00000	120,000.00	92,629.87000	92,629.87	102,000.00000	102,000.00
OVERHEAD SIGN STRUCTURE OH-1		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 201 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description			(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE Cat Alt Set:			100%		Cat Alt Member:		LCC:	
8071 852101	1.000		32,000.00000	32,000.00	30,876.63000	30,876.63	34,000.00000	34,000.00
CANTILEVER SIGN STRUCTURE C-1	EA							
8072 852102	1.000		33,000.00000	33,000.00	30,876.63000	30,876.63	34,000.00000	34,000.00
CANTILEVER SIGN STRUCTURE C-2	EA							
8073 852103	1.000		28,000.00000	28,000.00	25,730.52000	25,730.52	29,000.00000	29,000.00
CANTILEVER SIGN STRUCTURE C-3	EA							
8074 860296	18.000		370.00000	6,660.00	358.29000	6,449.22	400.00000	7,200.00
REMOVE AND DISPOSE OF LIGHTING STRUCTURE	EA							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 202 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(4) JOSEPH B. FAY CO., INC.		(5) FACCHINA CONSTRUCTION CO., INC.		(6) TUTOR PERINI CORPORATION	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$40,729,020.60		\$42,651,989.44		\$44,878,000.00
Life Cycle Costs:							
Section Total with LCC:			\$40,729,020.60		\$42,651,989.44		\$44,878,000.00
Contract Item Totals			\$40,729,020.60		\$42,651,989.44		\$44,878,000.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$40,729,020.60		\$42,651,989.44		44,878,000.00

() indicates item is bid as Lump Sum



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 203 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
1001 100000-LF	31,185.000	0.44000	13,721.40	0.40000	12,474.00		
. 5 INCH WHITE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF						
1002 100000-LF	15,070.000	0.44000	6,630.80	0.40000	6,028.00		
. 5 INCH YELLOW REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS (THIN LINE)	LF						
1003 100000-LS	(1)	95,000.00000	95,000.00	75,000.00000	75,000.00		
. PROTECTION OF EXISTING STRUCTURE	LS						
1004 110100	(1)	55,000.00000	55,000.00	300,000.00000	300,000.00		
CLEARING & GRUBBING	LS						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
1005	110370	(1)	176,000.00000	176,000.00	325,000.00000	325,000.00		
TYPE D ENGINEERS OFFICE								
		LS						
1006	110500	68,000.000	1.00000	68,000.00	1.00000	68,000.00		
PRICE ADJUSTMENT FOR DIESEL FUEL								
		EA						
1007	114005	19,900.000	0.22000	4,378.00	0.20000	3,980.00		
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
		LF						
1008	114010	28,800.000	0.22000	6,336.00	0.20000	5,760.00		
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 205 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
1009	114215	12,608.000	1.43000	18,029.44	1.30000	16,390.40		
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS		LF						
1010	114220	13,359.000	1.43000	19,103.37	1.30000	17,366.70		
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS		LF						
1011	114235	297.000	3.85000	1,143.45	3.50000	1,039.50		
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 206 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
1012 114275	26,264.000	0.11000	2,889.04	0.10000	2,626.40		
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH							
	LF						
1013 114280	10,733.000	0.73000	7,835.09	0.65000	6,976.45		
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH							
	LF						
1014 114302	1,800.000	2.75000	4,950.00	2.50000	4,500.00		
8 INCH BLACK OUT TAPE LINES							
	LF						
1015 114306	1,800.000	0.28000	504.00	0.25000	450.00		
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH							
	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 207 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
1016	120500	(1)	725,000.00000	725,000.00	1,000,000.00000	1,000,000.00		
MAINTENANCE OF TRAFFIC		LS						
1017	120552	30.000	55.00000	1,650.00	95.00000	2,850.00		
CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC		TON						
1018	120561	30.000	220.00000	6,600.00	115.00000	3,450.00		
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC		TON						
1019	120610	270.000	25.00000	6,750.00	22.50000	6,075.00		
ARROW PANEL		UD						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 208 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
1020 120625	3,272.000	15.40000	50,388.80	15.85000	51,861.20		
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING							
1021 120630	705.000	9.90000	6,979.50	9.50000	6,697.50		
TEMPORARY RAISED PAVEMENT MARKERS							
1022 120640	705.000	0.22000	155.10	0.20000	141.00		
REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 209 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
1023	120715	15,025.000	5.00000	75,125.00	4.60000	69,115.00	
RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC		LF					
1024	120717	1,210.000	16.50000	19,965.00	18.75000	22,687.50	
REFLECTIVE BARRIER MARKERS		EA					
1025	120743	8.000	2,153.00000	17,224.00	200.00000	1,600.00	
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC		EA					
1026	120750	133.000	250.00000	33,250.00	230.00000	30,590.00	
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 210 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
1027	120761	30.000	250.00000	7,500.00	230.00000	6,900.00		
REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL						
1028	120765	48.000	95.00000	4,560.00	85.00000	4,080.00		
REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC		BBL						
1029	120784	760.000	2.75000	2,090.00	5.00000	3,800.00		
TEMPORARY ORANGE CONSTRUCTION FENCE		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 211 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
1030	120820	894.000	85.00000	75,990.00	56.00000	50,064.00		
DRUMS FOR MAINTENANCE OF TRAFFIC		EA						
1031	120860	222.000	90.00000	19,980.00	85.00000	18,870.00		
PORTABLE VARIABLE MESSAGE SIGN		UD						
1032	120890	14.000	750.00000	10,500.00	1,200.00000	16,800.00		
PROTECTION VEHICLE		UD						
1033	121019	8.000	6,682.50000	53,460.00	30,000.00000	240,000.00		
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 212 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
1034	121060	4.000	3,630.00000	14,520.00	6,200.00000	24,800.00		
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS, ANY WIDTH								
		EA						
1035	121150	16,500.000	33.00000	544,500.00	27.50000	453,750.00		
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER								
		LF						
1036	130840	(1)	410,000.00000	410,000.00	12,000.00000	12,000.00		
CONSTRUCTION STAKEOUT								
		LS						
1037	130850	(1)	4,703,424.86000	4,703,424.86	4,300,000.00000	4,300,000.00		
MOBILIZATION								
		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 213 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
1038	130900	4,000.000	0.80000	3,200.00	0.80000	3,200.00	
ON-THE-JOB TRAINING		HR					
1039	131000	(1)	56,000.00000	56,000.00	45,000.00000	45,000.00	
CPM PROJECT SCHEDULE		LS					
1040	120700	1,700.000	40.00000	68,000.00	190.00000	323,000.00	
TEMPORARY CONCRETE SINGLE		LF					
FACE TRAFFIC BARRIER FOR							
MAINTENANCE OF TRAFFIC							
1041	120900	540.000	77.00000	41,580.00	70.00000	37,800.00	
SPEED DISPLAY TRAILER		UD					
2001	200000-SF	21,228.000	88.00000	1,868,064.00	70.00000	1,485,960.00	
. REINFORCED SOIL SLOPES		SF					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 214 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
2003	200000-SY	700.000	6.60000	4,620.00	9.50000	6,650.00		
. GEOTEXTILE INCLUSIONS		SY						
2004	201030	23,563.000	24.00000	565,512.00	40.00000	942,520.00		
CLASS 1 EXCAVATION		CY						
2005	201031	1,000.000	27.50000	27,500.00	54.00000	54,000.00		
CLASS 1-A EXCAVATION		CY						
2006	201040	550.000	49.50000	27,225.00	81.00000	44,550.00		
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE		CY						
2007	202050	14,900.000	34.00000	506,600.00	34.00000	506,600.00		
SELECT BORROW		CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 215 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
2008	202065	31,961.000	18.00000	575,298.00	32.00000	1,022,752.00		
COMMON BORROW		CY						
2009	202089	250.000	27.50000	6,875.00	51.00000	12,750.00		
TAMPED FILL		CY						
2010	203030	50.000	100.00000	5,000.00	265.00000	13,250.00		
TEST PIT EXCAVATION		CY						
2011	210010	160.000	3.50000	560.00	25.00000	4,000.00		
REMOVAL OF EXISTING CURB (ANY TYPE)		LF						
2012	210025	65.000	23.50000	1,527.50	54.00000	3,510.00		
REMOVAL OF EXISTING PAVEMENT		CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 216 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
2013	210027	161.000	207.00000	33,327.00	65.00000	10,465.00		
REMOVAL OF EXISTING PAVED DITCHES		CY						
2014	210030	4.000	500.00000	2,000.00	900.00000	3,600.00		
REMOVAL OF EXISTING MASONRY		CY						
2015	210041	2,096.000	21.00000	44,016.00	61.00000	127,856.00		
REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)		LF						
2016	200000-CY	1,800.000	28.00000	50,400.00	32.00000	57,600.00		
. MODIFIED COMMON BORROW		CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 217 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3001 300000-EA	2.000	13,993.65000	27,987.30	5,600.00000	11,200.00		
. MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - MINIMUM DEPTH	EA						
3002 300000-EA	2.000	2,478.85000	4,957.70	3,050.00000	6,100.00		
. STANDARD ADA COMPLIANT INLET, SINGLE GRATE - MINIMUM DEPTH	EA						
3003 300000-LF	178.000	1,650.00000	293,700.00	1,300.00000	231,400.00		
. 24 INCH REINFORCED CONCRETE PIPE, CLASS IV, PIPE JACKING	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 218 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3004 300000-LF	81.000	644.74000	52,223.94	500.00000	40,500.00		
. 48 INCH X 76 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV	LF						
3005 300000-LF	39.000	511.50000	19,948.50	340.00000	13,260.00		
. MODIFIED TYPE S DOUBLE TANDEM GRATE INLET - VERTICAL DEPTH	LF						
3006 300000-LF	1.000	187.00000	187.00	330.00000	330.00		
. STANDARD ADA COMPLIANT INLET, SINGLE GRATE - VERTICAL DEPTH	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 219 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3007 300000-SY	2,849.000	60.94000	173,618.06	40.00000	113,960.00		
. ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSTEM	SY						
3009 301008	16.000	8,457.90000	135,326.40	2,600.00000	41,600.00		
STABILIZED CONSTRUCTION ENTRANCE	EA						
3010 301010	1,916.000	36.30000	69,550.80	48.00000	91,968.00		
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION	CY						
3011 301110	1,916.000	84.32000	161,557.12	110.00000	210,760.00		
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 220 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3012 301115	37.000	440.00000	16,280.00	230.00000	8,510.00		
FLOWABLE BACKFILL FOR PIPE ABANDONMENT CY							
3013 301210	183.000	18.15000	3,321.45	30.00000	5,490.00		
REMOVAL OF EXISTING PIPE LF							
3014 301311	3.000	1,017.50000	3,052.50	600.00000	1,800.00		
MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES CY							
3015 301320	1,046.000	22.00000	23,012.00	6.00000	6,276.00		
CLEAN EXISTING PIPE ANY SIZE LF							
3016 301322	9.000	495.00000	4,455.00	325.00000	2,925.00		
CLEAN EXISTING INLETS EA							



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3017 302415	121.000	90.62000	10,965.02	90.00000	10,890.00		
15 INCH REINFORCED CONCRETE PIPE, CLASS IV LF							
3018 302418	3,691.000	80.19000	295,981.29	88.00000	324,808.00		
18 INCH REINFORCED CONCRETE PIPE, CLASS IV LF							
3019 302424	2,035.000	106.24000	216,198.40	135.00000	274,725.00		
24 INCH REINFORCED CONCRETE PIPE, CLASS IV LF							
3020 302436	363.000	139.21000	50,533.23	185.00000	67,155.00		
36 INCH REINFORCED CONCRETE PIPE, CLASS IV LF							



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3021 302448	369.000	211.84000	78,168.96	260.00000	95,940.00		
48 INCH REINFORCED CONCRETE PIPE, CLASS IV	LF						
3022 302460	102.000	538.15000	54,891.30	410.00000	41,820.00		
60 INCH REINFORCED CONCRETE PIPE, CLASS IV	LF						
3023 354418	1.000	1,654.40000	1,654.40	2,600.00000	2,600.00		
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE	EA						
3024 354424	1.000	2,564.10000	2,564.10	3,000.00000	3,000.00		
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 223 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3025	354436	1.000	4,483.60000	4,483.60	5,000.00000	5,000.00		
STANDARD TYPE C ENDWALL FOR 36 INCH PIPE								
3026	354448	1.000	6,260.10000	6,260.10	7,500.00000	7,500.00		
STANDARD TYPE C ENDWALL FOR 48 INCH PIPE								
3027	368815	1.000	1,092.30000	1,092.30	1,000.00000	1,000.00		
15 INCH STANDARD CONCRETE END SECTION								
3028	368818	2.000	1,201.20000	2,402.40	1,000.00000	2,000.00		
18 INCH STANDARD CONCRETE END SECTION								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 224 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3029	368824	4.000	1,722.60000	6,890.40	1,125.00000	4,500.00		
24 INCH STANDARD CONCRETE END SECTION		EA						
3030	372124	2.000	10,279.50000	20,559.00	8,500.00000	17,000.00		
TRIPLE WR INLET-MINIMUM DEPTH		EA						
3031	372125	8.000	1,122.00000	8,976.00	900.00000	7,200.00		
TRIPLE WR INLET-VERTICAL DEPTH		LF						
3032	374005	2.000	7,121.95000	14,243.90	8,800.00000	17,600.00		
STANDARD 5 FT COG INLET-MINIMUM DEPTH		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 225 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3033	374015	5.000	5,353.92000	26,769.60	4,600.00000	23,000.00		
STANDARD 10 FT COG INLET-MINIMUM DEPTH		EA						
3034	374045	6.000	198.00000	1,188.00	450.00000	2,700.00		
STANDARD COG INLET-VERTICAL DEPTH		LF						
3035	374100	1.000	5,927.90000	5,927.90	3,800.00000	3,800.00		
5 FOOT COG/COS OPENING		EA						
3036	374205	1.000	4,997.30000	4,997.30	3,500.00000	3,500.00		
STANDARD 5 FT COS INLET-MINIMUM DEPTH		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 226 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3037	374221	1.000	5,599.00000	5,599.00	5,500.00000	5,500.00		
STANDARD 10 FT COS INLET-MINIMUM DEPTH		EA						
3038	374242	4.000	363.00000	1,452.00	450.00000	1,800.00		
STANDARD COS INLET-VERTICAL DEPTH		LF						
3039	378164	1.000	3,036.00000	3,036.00	2,900.00000	2,900.00		
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 227 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3040	378167	1.000	3,036.00000	3,036.00	3,100.00000	3,100.00		
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC AREAS-MINIMUM DEPTH		EA						
3041	378175	12.000	3,181.20000	38,174.40	2,900.00000	34,800.00		
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH		EA						
3042	378178	32.000	393.80000	12,601.60	300.00000	9,600.00		
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 228 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3043	378190	2.000	3,450.15000	6,900.30	3,100.00000	6,200.00		
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH		EA						
3044	378191	3.000	393.80000	1,181.40	375.00000	1,125.00		
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH		LF						
3045	379110	2.000	3,795.00000	7,590.00	3,000.00000	6,000.00		
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH		EA						
3046	379111	5.000	393.80000	1,969.00	275.00000	1,375.00		
STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 229 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3047	379120	32.000	4,799.52000	153,584.64	3,600.00000	115,200.00		
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH								
3048	379122	100.000	342.10000	34,210.00	400.00000	40,000.00		
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH								
3049	380600	14.000	5,557.53000	77,805.42	3,100.00000	43,400.00		
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 230 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
3050	380605	50.000	242.00000	12,100.00	200.00000	10,000.00	
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH		LF					
3051	380610	2.000	10,385.10000	20,770.20	6,600.00000	13,200.00	
60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH		EA					
3052	380615	4.000	451.00000	1,804.00	400.00000	1,600.00	
60 INCH DIAMETER MANHOLE - VERTICAL DEPTH		LF					
3053	380620	4.000	14,142.70000	56,570.80	7,900.00000	31,600.00	
72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH		EA					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 231 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3054	380625	11.000	621.50000	6,836.50	490.00000	5,390.00		
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH		LF						
3055	380640	1.000	25,237.30000	25,237.30	9,525.00000	9,525.00		
96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH		EA						
3056	380650	1.000	32,164.00000	32,164.00	16,500.00000	16,500.00		
120 INCH DIAMETER MANHOLE FOR 78 INCH AND 84 INCH PIPES - MINIMUM DEPTH		EA						
3057	380655	4.000	1,804.00000	7,216.00	1,050.00000	4,200.00		
120 INCH DIAMETER MANHOLE - VERTICAL DEPTH		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 232 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3058 387106	6,373.000	18.92000	120,577.16	15.00000	95,595.00		
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN	LF						
3059 388045	343.000	57.26000	19,640.18	40.00000	13,720.00		
24 INCH PIPE SLOPE DRAIN	LF						
3060 388062	318.000	16.50000	5,247.00	10.00000	3,180.00		
EARTH DIKE	LF						
3061 388063	7.000	1,760.00000	12,320.00	1,800.00000	12,600.00		
PORTABLE SEDIMENT TANK	EA						
3062 388066	78.000	275.00000	21,450.00	185.00000	14,430.00		
INLET PROTECTION	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 233 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3063	388130	15.000	1,000.00000	15,000.00	1,000.00000	15,000.00		
	QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE	EA						
3064	388135	(1)	15,000.00000	15,000.00	15,000.00000	15,000.00		
	FINAL EROSION AND SEDIMENT CONTROL INCENTIVE	LS						
3065	388155	3.000	3,850.00000	11,550.00	3,400.00000	10,200.00		
	TEMPORARY GABION OUTLET STRUCTURES	EA						
3066	389105	16.000	80.00000	1,280.00	250.00000	4,000.00		
	5 INCH CONCRETE DITCH	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 234 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3067 390130	340.000	59.95000	20,383.00	85.00000	28,900.00		
CLAY BACKFILL FOR CORE TRENCH	CY						
3068 390221	1,386.000	71.25000	98,752.50	60.00000	83,160.00		
CLASS I RIPRAP DITCH	SY						
3069 390321	703.000	71.25000	50,088.75	85.00000	59,755.00		
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION	SY						
3070 390350	40.000	44.00000	1,760.00	77.00000	3,080.00		
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL	TON						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 235 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3071	390355	100.000	48.40000	4,840.00	88.00000	8,800.00		
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL		TON						
3072	390525	4,200.000	3.30000	13,860.00	1.30000	5,460.00		
SILT FENCE		LF						
3073	390535	4,989.000	8.47000	42,256.83	6.00000	29,934.00		
SUPER SILT FENCE		LF						
3074	390600	32.000	1,100.00000	35,200.00	1,600.00000	51,200.00		
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES		CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 236 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3075	390610	114.000	88.00000	10,032.00	115.00000	13,110.00		
NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES		CY						
3076	390620	120.000	89.10000	10,692.00	115.00000	13,800.00		
NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES		CY						
3077	390630	538.000	88.00000	47,344.00	110.00000	59,180.00		
NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES		CY						
3078	390640	4,222.000	25.00000	105,550.00	32.00000	135,104.00		
6 INCH SUB-DRAIN PIPE		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 237 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
3079	390650	120.000	94.60000	11,352.00	125.00000	15,000.00		
COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES		CY						
3080	390660	717.000	106.70000	76,503.90	110.00000	78,870.00		
BIORETENTION SOIL MIX		CY						
3081	390665	(1)	63,250.00000	63,250.00	6,325.00000	6,325.00		
STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION		LS						
3082	391001	52.000	24.20000	1,258.40	43.00000	2,236.00		
BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 238 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
3083 387109	40.000	47.30000	1,892.00	33.00000	1,320.00		
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS	LF						
4001 400000-LF	34.000	555.00000	18,870.00	600.00000	20,400.00		
. 36" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0	LF						
4002 400000-LF	34.000	555.00000	18,870.00	850.00000	28,900.00		
. 36" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 239 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
4003	400000-LF	4.000	1,028.00000	4,112.00	850.00000	3,400.00		
. 42" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0								
4004	400000-LF	4.000	1,028.00000	4,112.00	975.00000	3,900.00		
. 42" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0								
4005	400000-LF	96.000	1,439.00000	138,144.00	1,025.00000	98,400.00		
. 60" DIA. DRILLED SHAFT (CAISSON) FOR ROCK SOCKETS FOR STRUCTURE NO. 03149N0								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 240 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
4006 400000-LF	324.000	711.00000	230,364.00	1,200.00000	388,800.00		
. 60" DIA. DRILLED SHAFT (CAISSON) IN SOIL FOR STRUCTURE NO. 03149N0	LF						
4007 400000-LF	23.000	1,701.00000	39,123.00	1,350.00000	31,050.00		
. 60" DIA. DRILLED SHAFT (CAISSON) IN OBSTRUCTIONS FOR STRUCTURE NO. 03149N0	LF						
4008 400000-LF	362.000	1,000.00000	362,000.00	1,000.00000	362,000.00		
. BRACKETS ON DRILLED SHAFTS (CAISSONS) FOR STRUCTURE NO. 03149N0	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 241 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
4009 400000-LS	(1)	45,616.00000	45,616.00	55,000.00000	55,000.00		
. PERMANENT PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	LS						
4010 400000-LS	(1)	310,000.00000	310,000.00	6,000.00000	6,000.00		
. TEMPORARY PROTECTION SHIELD OVER ELECTRIFIED RAILROAD FOR BRIDGE NO. 0311405	LS						
4011 400000-SF	2,151.000	49.10000	105,614.10	50.00000	107,550.00		
. EARTH RETAINING PANELS FOR STRUCTURE NO. 03149N0	SF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 242 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4012	410005	(1)	36,000.00000	36,000.00	60,000.00000	60,000.00		
MAINTENANCE OF STREAM FLOW		LS						
4013	410205	(1)	95,000.00000	95,000.00	30,000.00000	30,000.00		
REMOVAL OF PORTIONS OF EXISTING STRUCTURE NO. 03149NO		LS						
4014	410220	(1)	340,000.00000	340,000.00	530,000.00000	530,000.00		
REMOVAL OF EXISTING BRIDGE NO. 0311305		LS						
4015	410220	(1)	1,500,000.00000	1,500,000.00	2,500,000.00000	2,500,000.00		
REMOVAL OF EXISTING BRIDGE NO. 0311405		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 243 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
4016 410220	(1)	95,000.00000	95,000.00	40,000.00000	40,000.00		
REMOVAL OF EXISTING BRIDGE NO. 0311600	LS						
4017 417105	1,000.000	50.00000	50,000.00	69.00000	69,000.00		
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311305	CY						
4018 417105	3,700.000	63.00000	233,100.00	64.00000	236,800.00		
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311405	CY						
4019 417105	800.000	75.00000	60,000.00	70.00000	56,000.00		
CLASS 3 EXCAVATION FOR BRIDGE NO. 0311600	CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 244 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
4020	421145	7,472.000	53.76000	401,694.72	80.00000	597,760.00	
STEEL HP 12 X 74 BEARING PILE FOR BRIDGE NO. 0311305		LF					
4021	421155	12,418.000	69.57000	863,920.26	100.00000	1,241,800.00	
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311405		LF					
4022	421155	630.000	85.39000	53,795.70	100.00000	63,000.00	
STEEL HP 14 X 89 BEARING PILE FOR BRIDGE NO. 0311600		LF					
4023	421190	285.000	108.00000	30,780.00	80.00000	22,800.00	
STEEL HP 12 X 74 BEARING TEST PILE FOR BRIDGE NO. 0311305		LF					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 245 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
4024 421200	450.000	139.00000	62,550.00	100.00000	45,000.00		
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311405							
4025 421200	54.000	170.00000	9,180.00	125.00000	6,750.00		
STEEL HP 14 X 89 BEARING TEST PILE FOR BRIDGE NO. 0311600							
4026 424105	180.000	180.00000	32,400.00	805.00000	144,900.00		
SUBFOUNDATION CONCRETE FOR BRIDGE NO. 0311600							
4027 428105	240.000	583.90000	140,136.00	750.00000	180,000.00		
FOOTING CONCRETE FOR BRIDGE NO. 0311305							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 246 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4028	428105	1,520.000	520.00000	790,400.00	450.00000	684,000.00		
FOOTING CONCRETE FOR BRIDGE NO. 0311405		CY						
4029	428105	200.000	706.20000	141,240.00	750.00000	150,000.00		
FOOTING CONCRETE FOR BRIDGE NO. 0311600		CY						
4030	431110	(1)	590,000.00000	590,000.00	550,000.00000	550,000.00		
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305		LS						
4031	431110	(1)	2,250,000.00000	2,250,000.00	1,500,000.00000	1,500,000.00		
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 247 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4032	431110	(1)	425,000.00000	425,000.00	400,000.00000	400,000.00		
SUBSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600		LS						
4033	433155	(1)	560,000.00000	560,000.00	350,000.00000	350,000.00		
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311305		LS						
4034	433155	(1)	2,400,000.00000	2,400,000.00	1,600,000.00000	1,600,000.00		
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311405		LS						
4035	433155	(1)	160,000.00000	160,000.00	100,000.00000	100,000.00		
SUPERSTRUCTURE CONCRETE FOR BRIDGE NO. 0311600		LS						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4036	433157	(1)	102,000.00000	102,000.00	100,000.00000	100,000.00		
CONCRETE PARAPET FOR BRIDGE NO. 0311305		LS						
4037	433157	(1)	310,000.00000	310,000.00	300,000.00000	300,000.00		
CONCRETE PARAPET FOR BRIDGE NO. 0311405		LS						
4038	433157	(1)	95,000.00000	95,000.00	70,000.00000	70,000.00		
CONCRETE PARAPET FOR BRIDGE NO. 0311600		LS						
4039	445102	(1)	85,000.00000	85,000.00	37,000.00000	37,000.00		
RETAINING WALL , MSE, FOR BRIDGE NO. 0311600		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 249 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4040	445102	(1)	340,000.00000	340,000.00	210,000.00000	210,000.00		
RETAINING WALL NO. 03622RO								
4041	445302	8,335.000	29.60000	246,716.00	36.00000	300,060.00		
NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET FOR STRUCTURE NO. 03149NO								
4043	456122	604.000	169.20000	102,196.80	310.00000	187,240.00		
DRILLED SHAFTS 36 INCH DIAMETER FOR STRUCTURE NO. 03149NO								
4044	456123	18.000	279.30000	5,027.40	600.00000	10,800.00		
DRILLED SHAFT 42 INCH DIAMETER IN SOIL FOR STRUCTURE NO. 03149NO								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 250 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 03-STATE SUPPLIED ITEMS - STATE 100%			Cat Alt Set:		Cat Alt Member:		LCC:	
4045	456130	(1)	138,273.00000	138,273.00	165,000.00000	165,000.00		
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311305		LS						
4046	456130	(1)	741,173.00000	741,173.00	860,000.00000	860,000.00		
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311405		LS						
4047	456130	(1)	46,907.00000	46,907.00	70,000.00000	70,000.00		
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE FOR BRIDGE NO. 0311600		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 251 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4048	459110	(1)	830,000.00000	830,000.00	760,000.00000	760,000.00		
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311305								
4049	459110	(1)	5,900,000.00000	5,900,000.00	6,883,000.00000	6,883,000.00		
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311405								
4050	459110	(1)	275,000.00000	275,000.00	500,000.00000	500,000.00		
FABRICATED STRUCTURAL STEEL FOR BRIDGE NO. 0311600								
4051	459310	(1)	23,258.00000	23,258.00	30,000.00000	30,000.00		
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311305								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 252 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
4052	459310	(1)	101,450.00000	101,450.00	115,000.00000	115,000.00		
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311405		LS						
4053	459310	(1)	8,313.00000	8,313.00	9,000.00000	9,000.00		
STEEL STUD SHEAR DEVELOPERS FOR BRIDGE NO. 0311600		LS						
4054	466125	(1)	6,930.00000	6,930.00	4,200.00000	4,200.00		
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311305		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 253 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
4055 466125	(1)	6,600.00000	6,600.00	4,200.00000	4,200.00		
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311405	LS						
4056 466125	(1)	1,540.00000	1,540.00	4,200.00000	4,200.00		
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS FOR BRIDGE NO. 0311600	LS						
4057 488107	870.000	97.73000	85,025.10	50.00000	43,500.00		
CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305	SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 254 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4058	488111	290.000	68.91000	19,983.90	25.00000	7,250.00		
BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305		LF						
4059	488116	70.000	22.90000	1,603.00	25.00000	1,750.00		
SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE NO. 0311305		LF						
4060	492045	1,230.000	38.00000	46,740.00	92.00000	113,160.00		
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405		SY						
4061	492045	780.000	43.00000	33,540.00	88.00000	68,640.00		
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1		SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 255 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4062	492045	290.000	112.00000	32,480.00	100.00000	29,000.00		
RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2		SY						
4063	492047	200.000	50.00000	10,000.00	31.00000	6,200.00		
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405		LF						
4064	492047	230.000	50.00000	11,500.00	45.00000	10,350.00		
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 256 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
4065 492047	50.000	124.00000	6,200.00	48.00000	2,400.00		
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2							
4066 492049	180.000	44.00000	7,920.00	26.00000	4,680.00		
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311405							
4067 492049	180.000	44.00000	7,920.00	43.00000	7,740.00		
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 1							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 257 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
4068	492049	100.000	50.00000	5,000.00	43.50000	4,350.00		
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE NO. 0311600, CLASS 2		LF						
4069	419105	443.000	141.00000	62,463.00	125.00000	55,375.00		
SUBFOUNDATION INVESTIGATION FOR STRUCTURE NO. 03149NO		LF						
5001	500000-LF	145.000	15.75000	2,283.75	15.00000	2,175.00		
. 10 INCH WHITE PERMANENT PREFORMED PATTERNEND REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 258 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
5002	500000-LF	1,645.000	7.88000	12,962.60	7.50000	12,337.50	
	. 15 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF					
5003	500000-SF	388.000	31.50000	12,222.00	30.00000	11,640.00	
	. WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LEGENDS AND SYMBOLS	SF					
5004	500000-SY	100.000	84.00000	8,400.00	69.00000	6,900.00	
	. 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 8	SY					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 259 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
5005 504102	65.000	105.53000	6,859.45	92.00000	5,980.00		
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2							
5006 504106	272.000	98.70000	26,846.40	91.00000	24,752.00		
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL-4							
5007 504206	290.000	90.30000	26,187.00	101.00000	29,290.00		
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 260 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
5008	504264	11,076.000	114.45000	1,267,648.20	114.00000	1,262,664.00		
GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22		TON						
5009	504298	23,006.000	80.43000	1,850,372.58	74.00000	1,702,444.00		
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2		TON						
5010	504306	2,760.000	80.33000	221,710.80	77.00000	212,520.00		
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2		TON						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 261 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
5011	504322	230.000	153.30000	35,259.00	77.00000	17,710.00	
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-4		SY					
5012	504334	1,050.000	97.65000	102,532.50	51.50000	54,075.00	
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-4		SY					
5013	504600	106,000.000	1.00000	106,000.00	1.00000	106,000.00	
PRICE ADJUSTMENT FOR ASPHALT BINDER		EA					
5014	504605	117,900.000	1.00000	117,900.00	1.00000	117,900.00	
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY		EA					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 262 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
5015	504610	117,900.000	1.00000	117,900.00	1.00000	117,900.00	
PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE							
5016	520113	53,522.000	9.10000	487,050.20	13.60000	727,899.20	
6 INCH GRADED AGGREGATE BASE COURSE							
5017	530100	32,699.000	3.50000	114,446.50	4.00000	130,796.00	
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH							
5018	535100	4,600.000	1.00000	4,600.00	1.00000	4,600.00	
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 263 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
5019	585340	527.000	29.40000	15,493.80	28.00000	14,756.00		
SNOWPLOWABLE RAISED PAVEMENT MARKERS								
5020	585405	1,080.000	1.58000	1,706.40	1.50000	1,620.00		
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS								
5021	585407	1,080.000	1.58000	1,706.40	1.50000	1,620.00		
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 264 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
5022	585600	32,025.000	3.99000	127,779.75	3.80000	121,695.00		
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS								
5023	585601	635.000	7.35000	4,667.25	7.00000	4,445.00		
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT MARKINGS (PPPRCP)								
5024	585602	7,545.000	7.56000	57,040.20	7.20000	54,324.00		
10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 265 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
5025	585604	25,000.000	3.47000	86,750.00	3.30000	82,500.00	
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS		LF					
5026	585621	285.000	8.40000	2,394.00	8.00000	2,280.00	
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES		LF					
5027	585625	100.000	12.60000	1,260.00	12.00000	1,200.00	
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES		LF					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 266 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
5028	585627	182.000	21.00000	3,822.00	20.00000	3,640.00		
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS		SF						
5029	585700	50.000	3.15000	157.50	3.00000	150.00		
REMOVAL OF EXISTING PAVEMENT MARKING LINES TAPE, ANY WIDTH		LF						
5030	585705	42.000	21.00000	882.00	20.00000	840.00		
REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS		EACH						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
5031	500000-TON	2,700.000	40.00000	108,000.00	25.00000	67,500.00		
	. VARIABLE DEPTH GRADED AGGREGATE BASE COURSE	TON						
5032	571050	150.000	95.00000	14,250.00	450.00000	67,500.00		
	PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)	SY						
5033	571205	20.000	105.00000	2,100.00	50.00000	1,000.00		
	REMOVAL OF UNSUITABLE MATERIAL AND REFILL	CY						
6001	600000-EA	2.000	16,300.00000	32,600.00	16,500.00000	33,000.00		
	. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW LIGHT POLE	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 268 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
6002	600000-LF	475.000	36.75000	17,456.25	51.00000	24,225.00		
. ORNAMENTAL METAL RAILING		LF						
6003	600000-LF	84.000	32.00000	2,688.00	23.50000	1,974.00		
. STANDARD 7 INCH COMBINATION CURB AND GUTTER (BALTIMORE COUNTY STANDARD R-21)		LF						
6004	620066	4.000	34,500.00000	138,000.00	33,600.00000	134,400.00		
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING SIGN		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 269 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
6005	620078	2.000	21,250.00000	42,500.00	22,000.00000	44,000.00		
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN								
6006	620079	112.000	8.50000	952.00	5.00000	560.00		
CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS								
6007	620142	1,222.000	133.00000	162,526.00	132.00000	161,304.00		
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 0 INCH TO 1 FOOT 6 INCHES								



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 270 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
6008	620144	526.000	181.00000	95,206.00	164.00000	86,264.00		
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6 INCHES TO 4 FEET 0 INCHES		LF						
6009	620146	597.000	845.00000	504,465.00	720.00000	429,840.00		
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 4 FEET 0 INCHES TO 8 FEET 0 INCHES		LF						
6011	620158	159.000	96.50000	15,343.50	85.00000	13,515.00		
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 1		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 271 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
6012 620160	2,072.000	117.00000	242,424.00	104.00000	215,488.00		
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2							
6013 634100	149.000	24.00000	3,576.00	17.50000	2,607.50		
STANDARD TYPE A CURB 8 INCH X 16 INCH							
6014 634110	916.000	23.50000	21,526.00	17.00000	15,572.00		
STANDARD TYPE A CURB 8 INCH X 18 INCH							
6015 634300	4,874.000	36.60000	178,388.40	21.00000	102,354.00		
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 272 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
6016 648150	1,002.000	75.00000	75,150.00	50.00000	50,100.00		
MONOLITHIC CONCRETE MEDIAN LF 4 FEET 0 INCH WIDE TYPE A-3							
6017 655105	29,939.000	8.70000	260,469.30	5.20000	155,682.80		
5 INCH CONCRETE SIDEWALK SF							
6018 655120	119.000	52.00000	6,188.00	50.00000	5,950.00		
DETECTABLE WARNING SURFACE SF FOR CURB RAMPS							
6019 660482	3,099.000	17.50000	54,232.50	16.65000	51,598.35		
TRAFFIC BARRIER W BEAM USING LF 6 FOOT POST							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 273 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
6020	660650	6,928.000	20.21000	140,014.88	19.25000	133,364.00		
TRAFFIC BARRIER W BEAM USING 8 FOOT POST		LF						
6021	660782	111.000	28.35000	3,146.85	27.00000	2,997.00		
TRAFFIC BARRIER W BEAM MEDIAN BARRIER		LF						
6022	661510	6.000	1,995.00000	11,970.00	2,100.00000	12,600.00		
TYPE C TRAFFIC BARRIER END TREATMENT		EA						
6023	661515	4.000	5,197.50000	20,790.00	5,100.00000	20,400.00		
TYPE D TRAFFIC BARRIER END TREATMENT		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 274 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
6024	661540	13.000	525.00000	6,825.00	590.00000	7,670.00		
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION		EA						
6025	661579	2.000	5,460.00000	10,920.00	2,700.00000	5,400.00		
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE		EA						
6026	661581	1.000	1,785.00000	1,785.00	1,700.00000	1,700.00		
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE		EA						
6027	661583	2.000	2,940.00000	5,880.00	300.00000	600.00		
TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 275 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
6028	662325	7,153.000	1.58000	11,301.74	0.80000	5,722.40		
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM		LF						
6029	670200	197.000	8.40000	1,654.80	8.00000	1,576.00		
W BEAM BARRIER REFLECTIVE DELINEATORS		EA						
6030	695183	276.000	15.75000	4,347.00	20.00000	5,520.00		
REMOVE AND RESET EXISTING FENCE		LF						
6031	695190	1,252.000	4.20000	5,258.40	4.00000	5,008.00		
REMOVE AND DISPOSE OF EXISTING FENCE		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 276 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
6032 620163	1,191.000	110.00000	131,010.00	97.00000	115,527.00		
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 3							
6033 600000-EA	4.000	6,695.00000	26,780.00	6,000.00000	24,000.00		
. SINGLE FACE CONCRETE TRAFFIC BARRIER TRANSITION AT NEW LIGHT POLE							
6034 600000-LF	47.000	145.00000	6,815.00	130.00000	6,110.00		
. MODIFIED 42" F-SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 277 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
6035 600000-EA	4.000	7,350.00000	29,400.00	6,600.00000	26,400.00		
. CONCRETE TRAFFIC BARRIER TRANSITION AT BRIDGE							
6036 600000-EA	3.000	7,665.00000	22,995.00	6,875.00000	20,625.00		
. CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTING INLET							
7001 704325	11,786.000	3.14000	37,008.04	4.10000	48,322.60		
PLACING FURNISHED TOPSOIL 2 INCH DEPTH							
7002 704345	64,882.000	6.45000	418,488.90	5.75000	373,071.50		
PLACING FURNISHED TOPSOIL 4 INCH DEPTH							



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 278 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
7003	705400	693.000	9.45000	6,548.85	11.00000	7,623.00		
TEMPORARY SEED		LB						
7004	705412	12,600.000	0.32000	4,032.00	0.24000	3,024.00		
TEMPORARY MULCH		SY						
7005	705500	46,014.000	0.79000	36,351.06	0.58000	26,688.12		
TURFGRASS ESTABLISHMENT		SY						
7006	707400	5,710.000	1.05000	5,995.50	0.60000	3,426.00		
UPLAND MEADOW ESTABLISHMENT		SY						
7007	707410	7,895.000	1.21000	9,552.95	0.58000	4,579.10		
LOWLAND MEADOW ESTABLISHMENT		SY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 279 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
7008	708220	2,000.000	5.25000	10,500.00	4.00000	8,000.00		
TURFGRASS SOD ESTABLISHMENT		SY						
7009	709100	26,910.000	1.79000	48,168.90	1.10000	29,601.00		
TYPE A SOIL STABILIZATION MATTING		SY						
7010	709130	15,197.000	5.25000	79,784.25	2.30000	34,953.10		
TYPE D SOIL STABILIZATION MATTING		SY						
7011	710150	(1)	60,000.00000	60,000.00	58,000.00000	58,000.00		
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT		LS						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 280 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE		Cat Alt Set:		Cat Alt Member:	
	100%					LCC:	
8001	800000-EA	8.000	3,386.25000	27,090.00	3,600.00000	28,800.00	
. 16 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM - COATED		EA					
8002	800000-EA	2.000	1,627.50000	3,255.00	1,720.00000	3,440.00	
. 30 FOOT LIGHT STRUCTURE - NO BRACKET ARM		EA					
8003	800000-EA	1.000	2,940.00000	2,940.00	3,110.00000	3,110.00	
. 40 FOOT TWIN LIGHT STRUCTURE - TWO 15 FOOT BRACKET ARMS		EA					
8004	800000-EA	1.000	892.50000	892.50	1,100.00000	1,100.00	
. ADJUST MANHOLE TO GRADE, REPLACE FRAME, COVER AND CONCRETE COLLAR		EA					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 281 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
8005 800000-EA	3.000	4,666.27000	13,998.81	3,500.00000	10,500.00		
. CONCRETE BARRIER MOUNTED SIGN SUPPORTS	EA						
8006 800000-EA	22.000	735.00000	16,170.00	775.00000	17,050.00		
. JUNCTION BOX - 16 INCH X 16 INCH X 8 INCH	EA						
8007 800000-EA	1.000	4,200.00000	4,200.00	4,440.00000	4,440.00		
. POLE MOUNTED REMOTE LIGHTING CABINET 50 AMP	EA						
8008 800000-EA	3.000	525.00000	1,575.00	550.00000	1,650.00		
. REMOVE AND DISPOSE OF EXISTING LIGHTING CABINET	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 282 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
8009 800000-EA	8.000	131.25000	1,050.00	140.00000	1,120.00		
. REMOVE AND DISPOSE OF EXISTING ROADWAY LUMINAIRE	EA						
8010 800000-EA	2.000	3,675.00000	7,350.00	3,900.00000	7,800.00		
. REMOVE AND DISPOSE OF HIGH MAST LIGHTING STRUCTURE	EA						
8011 800000-EA	2.000	6,300.00000	12,600.00	6,675.00000	13,350.00		
. SIDE-FIRED VEHICLE DETECTOR	EA						
8012 800000-EA	2.000	10,500.00000	21,000.00	11,100.00000	22,200.00		
. SOLAR-CELL SIDE FIRED VEHICLE DETECTOR SITE	EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 283 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8013	800000-LF	140.000	29.40000	4,116.00	31.00000	4,340.00		
. 3 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40		LF						
8014	800000-LS	(1)	8,925.00000	8,925.00	11,100.00000	11,100.00		
. MAINTAIN EXISTING ROADWAY LIGHTING		LS						
8015	800000-LS	(1)	3,675.00000	3,675.00	3,900.00000	3,900.00		
. REMOVE AND DISPOSE OF EXISTING ITS EQUIPMENT		LS						
8016	801001	123.000	735.00000	90,405.00	375.00000	46,125.00		
CONCRETE FOR SIGN FOUNDATION		CY						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 284 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
8017 801003	90.000	630.00000	56,700.00	425.00000	38,250.00		
CONCRETE FOR LIGHT FOUNDATION	CY						
8018 801005	6.000	813.75000	4,882.50	600.00000	3,600.00		
CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES	CY						
8019 801104	393.000	19.54000	7,679.22	12.00000	4,716.00		
WOOD SIGN SUPPORTS 4 INCH X 4 INCH	LF						
8020 801106	695.000	23.13000	16,075.35	12.50000	8,687.50		
WOOD SIGN SUPPORTS 4 INCH X 6 INCH	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 285 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8021	801605	651.000	17.40000	11,327.40	16.00000	10,416.00		
SHEET ALUMINUM SIGNS		SF						
8022	801610	1,205.000	25.08000	30,221.40	19.50000	23,497.50		
EXTRUDED ALUMINUM SIGNS		SF						
8023	801706	168.000	7.25000	1,218.00	12.00000	2,016.00		
REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE		SF						
8024	801711	733.000	19.32000	14,161.56	18.50000	13,560.50		
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS		SF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 286 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8025	802501	730.000	1.42000	1,036.60	1.50000	1,095.00		
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE		LF						
8026	802502	10,800.000	1.84000	19,872.00	1.95000	21,060.00		
NO. 4 AWG STRANDED BARE COPPER GROUND WIRE		LF						
8027	802503	2,160.000	2.63000	5,680.80	2.75000	5,940.00		
NO. 2 AWG STRANDED BARE COPPER GROUND WIRE		LF						
8028	803012	1.000	9,450.00000	9,450.00	6,400.00000	6,400.00		
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 287 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
8029 805118	1,340.000	27.30000	36,582.00	31.00000	41,540.00		
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED LF							
8030 805125	120.000	8.40000	1,008.00	9.00000	1,080.00		
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8031 805135	20.000	10.50000	210.00	11.00000	220.00		
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8032 805140	1,350.000	13.13000	17,725.50	14.00000	18,900.00		
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							



Tabulation of Bids

Page 288 of 298

Contract ID: BA3665170

Counties: BALTIMORE COUNTY

Letting Date: September 04, 2014

District(s): 4

Call Order: 503

Project(s): AC-NHPP-G-695-6(371)N

Contract Time: 1054 CALENDAR DAYS

Min:

Max:

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8033	805155	600.000	46.20000	27,720.00	50.00000	30,000.00		
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED		LF						
8034	806025	38.000	945.00000	35,910.00	1,000.00000	38,000.00		
LED ROADWAY LUMINAIRE		EA						
8035	806026	16.000	1,102.50000	17,640.00	1,165.00000	18,640.00		
LED SIGN LUMINAIRE		EA						
8036	806027	10.000	1,233.75000	12,337.50	1,300.00000	13,000.00		
LED UNDERPASS LUMINAIRE		EA						
8037	807208	1.000	4,462.50000	4,462.50	4,720.00000	4,720.00		
BASE MOUNTED METERED SERVICE PEDESTAL		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 289 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8038	807303	1.000	1,470.00000	1,470.00	1,550.00000	1,550.00		
60 AMP DISCONNECT SWITCH, SINGLE PHASE		EA						
8039	807500	2.000	2,073.75000	4,147.50	2,200.00000	4,400.00		
EMBEDDED METERED SERVICE PEDESTAL		EA						
8040	808003	3.000	2,730.00000	8,190.00	2,900.00000	8,700.00		
40 FOOT STEEL LIGHTING STRUCTURE - 35 FOOT ARM		EA						
8041	808030	6.000	2,415.00000	14,490.00	2,550.00000	15,300.00		
40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 290 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8042	808031	2.000	2,021.25000	4,042.50	2,100.00000	4,200.00		
40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM		EA						
8043	808033	2.000	1,995.00000	3,990.00	2,100.00000	4,200.00		
40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM		EA						
8044	808037	7.000	1,890.00000	13,230.00	2,000.00000	14,000.00		
30 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM		EA						
8045	811003	32.000	1,522.50000	48,720.00	1,665.00000	53,280.00		
FURNISH AND INSTALL ELECTRICAL MANHOLE		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 291 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8046	811004	23.000	367.50000	8,452.50	388.00000	8,924.00		
REMOVE ELECTRICAL MANHOLE		EA						
8047	812003	85.000	20.27000	1,722.95	30.00000	2,550.00		
WOOD SIGN SUPPORT 6 INCH X 8 INCH		LF						
8048	813023	51.000	12.08000	616.08	2.65000	135.15		
RELOCATE EXISTING GROUND MOUNTED SIGNS		SF						
8049	821001	4.000	56.22000	224.88	688.00000	2,752.00		
BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 292 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8050	821002	11.000	367.50000	4,042.50	250.00000	2,750.00		
BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE		EA						
8051	832004	9,530.000	7.09000	67,567.70	7.50000	71,475.00		
DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V		LF						
8052	832006	2,300.000	10.50000	24,150.00	11.00000	25,300.00		
DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V		LF						
8053	832009	1,500.000	14.70000	22,050.00	15.55000	23,325.00		
DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V		LF						



Tabulation of Bids

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8054	832016	2,120.000	1.84000	3,900.80	1.95000	4,134.00		
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V		LF						
8055	832017	12,750.000	2.10000	26,775.00	2.28000	29,070.00		
CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V		LF						
8056	832018	2,000.000	2.78000	5,560.00	2.94000	5,880.00		
CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V		LF						
8057	832019	8,900.000	0.89000	7,921.00	0.94000	8,366.00		
CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V		LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 294 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
	100%						
8058 832024	500.000	0.79000	395.00	0.83000	415.00		
BARE COPPER GROUND WIRE, #10 AWG, STRANDED	LF						
8059 833002	900.000	16.80000	15,120.00	18.00000	16,200.00		
1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40	LF						
8060 833006	920.000	23.10000	21,252.00	25.00000	23,000.00		
2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40	LF						
8061 833012	280.000	14.70000	4,116.00	15.50000	4,340.00		
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT	LF						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 295 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8062	834001	172.000	57.75000	9,933.00	61.00000	10,492.00		
CONNECTOR KIT - TYPE I		EA						
8063	834002	90.000	63.00000	5,670.00	67.00000	6,030.00		
CONNECTOR KIT - TYPE II		EA						
8064	834003	42.000	65.10000	2,734.20	69.00000	2,898.00		
CONNECTOR KIT - TYPE III		EA						
8065	834004	62.000	57.75000	3,580.50	61.00000	3,782.00		
CONNECTOR KIT - TYPE IV		EA						
8066	837001	75.000	78.75000	5,906.25	83.00000	6,225.00		
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 296 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION		
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:
		100%					
8067	838012	2.000	10,500.00000	21,000.00	11,100.00000	22,200.00	
	LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)	EA					
8068	851006	62.000	75.26000	4,666.12	65.00000	4,030.00	
	GALVANIZED STEEL BEAMS (W8X21)	LF					
8069	851008	35.000	71.57000	2,504.95	55.00000	1,925.00	
	GALVANIZED STEEL BEAMS (W10X26)	LF					
8070	852001	1.000	106,000.00000	106,000.00	113,500.00000	113,500.00	
	OVERHEAD SIGN STRUCTURE OH-1	EA					



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 297 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description Alt Set / Alt Member			(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	03-STATE SUPPLIED ITEMS - STATE	Cat Alt Set:		Cat Alt Member:		LCC:	
		100%						
8071	852101	1.000	32,500.00000	32,500.00	31,000.00000	31,000.00		
CANTILEVER SIGN STRUCTURE C-1		EA						
8072	852102	1.000	33,000.00000	33,000.00	32,000.00000	32,000.00		
CANTILEVER SIGN STRUCTURE C-2		EA						
8073	852103	1.000	29,000.00000	29,000.00	30,000.00000	30,000.00		
CANTILEVER SIGN STRUCTURE C-3		EA						
8074	860296	18.000	367.50000	6,615.00	390.00000	7,020.00		
REMOVE AND DISPOSE OF LIGHTING STRUCTURE		EA						



09/12/2014 14:06:02

Trns•port v2.02.096.03

Tabulation of Bids

Page 298 of 298

Contract ID: BA3665170**Counties:** BALTIMORE COUNTY**Letting Date:** September 04, 2014**District(s):** 4**Call Order:** 503**Project(s):** AC-NHPP-G-695-6(371)N**Contract Time:** 1054 CALENDAR DAYS**Min:****Max:**

Contract Description: REPLACEMENT OF BRIDGE #0311305 ON I-695 IL OVER BENSON AVE. AND BRIDGE #0311405 ON I-695 IL OVER LEEDS AVE., US-1, AMTRAK, AND HERBERT RUN, REALIGNMENT OF I-695 IL RAMP 8 BRIDGE #03116 FROM US-1 OVER LEEDS AVE., AND US-1 FROM KNECHT AVE. TO LINDEN AVE.

Line No / Item ID Item Description		(7) THE SIX-M COMPANY, INC.		(8) CIANBRO CORPORATION			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$45,666,666.00		\$46,542,188.47		
Life Cycle Costs:							
Section Total with LCC:			\$45,666,666.00		\$46,542,188.47		
Contract Item Totals			\$45,666,666.00		\$46,542,188.47		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		
Contract Grand Totals			\$45,666,666.00		\$46,542,188.47		

() indicates item is bid as Lump Sum