



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 1 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1001	110100	(1)	11,500.00000	11,500.00	17,232.68000	17,232.68	11,500.00000	11,500.00
CLEARING & GRUBBING			LS					
1002	110350	(1)	40,400.00000	40,400.00	36,000.00000	36,000.00	29,000.00000	29,000.00
TYPE B ENGINEERS OFFICE			LS					
1003	114005	53,000.000	0.01000	530.00	0.25000	13,250.00	0.21000	11,130.00
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT			LF					
1004	114010	80,000.000	0.01000	800.00	0.25000	20,000.00	0.21000	16,800.00
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT			LF					



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 2 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1005	114020	5,340.000	0.01000	53.40	0.69000	3,684.60	0.32000	1,708.80
10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1006	114035	3,440.000	0.01000	34.40	0.75000	2,580.00	2.52000	8,668.80
12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1007	114045	970.000	0.01000	9.70	3.45000	3,346.50	3.57000	3,462.90
24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT								
1008	114215	53,000.000	0.01000	530.00	1.37000	72,610.00	1.34000	71,020.00
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 3 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
1009 114220	88,000.000	0.01000	880.00	1.37000	120,560.00	1.34000	117,920.00
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF							
1010 114230	5,340.000	0.01000	53.40	1.90000	10,146.00	2.63000	14,044.20
10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF							
1011 114235	3,440.000	0.01000	34.40	1.95000	6,708.00	3.68000	12,659.20
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF							
1012 114245	970.000	0.01000	9.70	3.91000	3,792.70	5.78000	5,606.60
24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS LF							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 4 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1013 114275	150,750.000	0.01000	1,507.50	0.13000	19,597.50	0.11000	16,582.50
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH	LF						
1014 114280	65.000	5.25000	341.25	5.75000	373.75	5.25000	341.25
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH	LF						
1015 120500	(1)	243,500.00000	243,500.00	251,000.00000	251,000.00	269,325.00000	269,325.00
MAINTENANCE OF TRAFFIC	LS						
1016 120555	100.000	0.01000	1.00	30.00000	3,000.00	45.00000	4,500.00
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC	TON						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 5 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1017 120562	100.000 TON	0.01000	1.00	100.00000	10,000.00	95.00000	9,500.00
ASPHALT FOR MAINTENANCE OF TRAFFIC							
1018 120610	330.000 UD	19.00000	6,270.00	20.00000	6,600.00	21.00000	6,930.00
ARROW PANEL							
1019 120625	820.000 SF	17.00000	13,940.00	20.00000	16,400.00	11.25000	9,225.00
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING							
1020 120700	2,032.000 LF	27.75000	56,388.00	49.50000	100,584.00	24.00000	48,768.00
TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 6 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1021	120710	4,189.000	6.85000	28,694.65	5.50000	23,039.50	18.00000	75,402.00
RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE								
		LF						
1022	120717	488.000	16.50000	8,052.00	25.00000	12,200.00	15.75000	7,686.00
REFLECTIVE BARRIER MARKERS								
		EA						
1023	120743	2.000	157.00000	314.00	300.00000	600.00	245.00000	490.00
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC								
		EA						
1024	120750	10.000	305.00000	3,050.00	450.00000	4,500.00	235.00000	2,350.00
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC								
		BBL						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 7 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
1025 120765	61.000 BBL REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF TRAFFIC	305.00000	18,605.00	250.00000	15,250.00	235.00000	14,335.00
1026 120784	1,500.000 LF TEMPORARY ORANGE CONSTRUCTION FENCE	2.20000	3,300.00	2.42000	3,630.00	2.50000	3,750.00
1027 120820	470.000 EA DRUMS FOR MAINTENANCE OF TRAFFIC	0.01000	4.70	1.00000	470.00	42.00000	19,740.00
1028 120860	60.000 UD PORTABLE VARIABLE MESSAGE SIGN	112.50000	6,750.00	82.80000	4,968.00	90.00000	5,400.00



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 8 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
1029 120890	130.000	545.00000	70,850.00	1.00000	130.00	655.00000	85,150.00
PROTECTION VEHICLE	UD						
1030 121019	1.000	7,700.00000	7,700.00	5,750.00000	5,750.00	6,595.00000	6,595.00
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH	EA						
1031 121060	2.000	2,550.00000	5,100.00	4,600.00000	9,200.00	1,500.00000	3,000.00
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS, ANY WIDTH	EA						
1032 130840	(1)	16,150.00000	16,150.00	30,000.00000	30,000.00	13,500.00000	13,500.00
CONSTRUCTION STAKEOUT	LS						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 9 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
1033 130850	(1)	299,200.00000	299,200.00	128,225.00000	128,225.00	212,000.00000	212,000.00
MOBILIZATION	LS						
1034 110500	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
PRICE ADJUSTMENT FOR DIESEL FUEL	EA						
2001 201020	1,408.000	7.25000	10,208.00	13.50000	19,008.00	12.00000	16,896.00
TRIMMING EXISTING DITCHES	LF						
2002 201032	630.000	46.00000	28,980.00	40.00000	25,200.00	65.00000	40,950.00
CLASS 2 EXCAVATION	CY						
2003 202065	50.000	89.00000	4,450.00	40.00000	2,000.00	115.00000	5,750.00
COMMON BORROW	CY						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 10 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
2004 203030	48.000	200.00000	9,600.00	172.50000	8,280.00	125.00000	6,000.00
TEST PIT EXCAVATION	CY						
3001 300000-EA	1.000	2,900.00000	2,900.00	3,162.50000	3,162.50	2,890.00000	2,890.00
. REPLACE EXISTING INLET HEAD	EA						
3002 301110	27.000	95.00000	2,565.00	97.75000	2,639.25	89.25000	2,409.75
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE	CY						
3003 301315	5.000	785.00000	3,925.00	862.50000	4,312.50	787.50000	3,937.50
MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES	CY						
3004 301320	260.000	8.40000	2,184.00	12.00000	3,120.00	7.00000	1,820.00
CLEAN EXISTING PIPE ANY SIZE	LF						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 11 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
3005 301322	13.000	275.00000	3,575.00	450.00000	5,850.00	425.00000	5,525.00
CLEAN EXISTING INLETS	EA						
3006 304248	15.000	556.00000	8,340.00	431.25000	6,468.75	395.00000	5,925.00
48 INCH CORRUGATED STEEL PIPE, 14 GAUGE	LF						
3007 321148	1.000	1,575.00000	1,575.00	2,300.00000	2,300.00	2,100.00000	2,100.00
48 INCH CORRUGATED STEEL PIPE CONNECTION	EA						
3008 352048	1.000	11,465.00000	11,465.00	16,675.00000	16,675.00	17,325.00000	17,325.00
STANDARD B-48 HEADWALL	EA						
3009 378172	2.000	2,050.00000	4,100.00	2,012.50000	4,025.00	2,050.00000	4,100.00
STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE	EA						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 12 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
3010	378190	3.000	3,400.00000	10,200.00	3,622.50000	10,867.50	3,415.00000	10,245.00
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH								
		EA						
3011	379110	1.000	4,150.00000	4,150.00	4,542.50000	4,542.50	4,150.00000	4,150.00
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH								
		EA						
3012	379111	1.000	260.00000	260.00	287.50000	287.50	262.50000	262.50
STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH								
		LF						
3013	388160	2.000	135.00000	270.00	862.50000	1,725.00	785.00000	1,570.00
FILTER BAG								
		EA						
3014	389105	40.000	79.00000	3,160.00	69.00000	2,760.00	68.25000	2,730.00
5 INCH CONCRETE DITCH								
		SY						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 13 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
3015 389409	5.000		600.00000	3,000.00	402.50000	2,012.50	367.50000	1,837.50
9 INCH GABION	CY							
3016 390125	2,140.000		11.00000	23,540.00	10.35000	22,149.00	9.45000	20,223.00
SANDBAGS	EA							
3017 390321	65.000		235.00000	15,275.00	92.00000	5,980.00	84.00000	5,460.00
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION	SY							
3018 390525	1,953.000		2.10000	4,101.30	2.30000	4,491.90	5.25000	10,253.25
SILT FENCE	LF							
4001 492035	110.000		86.00000	9,460.00	69.11000	7,602.10	61.95000	6,814.50
CLASS II RIPRAP FOR SCOUR PROTECTION	TON							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 14 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
5001	504500	3.000	380.00000	1,140.00	131.69000	395.07	260.00000	780.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2								
5002	504518	100.000	110.00000	11,000.00	121.20000	12,120.00	103.50000	10,350.00
SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2								
5003	504544	13,826.000	105.30000	1,455,877.80	108.50000	1,500,121.00	108.85000	1,504,960.10
GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 4								
5004	504560	6.000	219.00000	1,314.00	214.84000	1,289.04	250.00000	1,500.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 15 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
5005 504582	1,048.000 TON	124.00000	129,952.00	200.00000	209,600.00	240.00000	251,520.00
SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2							
5006 504586	300.000 TON	111.00000	33,300.00	150.00000	45,000.00	230.00000	69,000.00
SUPERPAVE ASPHALT MIX 25.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2							
5007 504605	60,475.000 EA	1.00000	60,475.00	1.00000	60,475.00	1.00000	60,475.00
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY							
5008 504615	60,475.000 EA	1.00000	60,475.00	1.00000	60,475.00	1.00000	60,475.00
PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 16 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
5009 520111	37.000	16.00000	592.00	10.50000	388.50	26.50000	980.50
4 INCH GRADED AGGREGATE BASE COURSE SY							
5010 530101	121,200.000	2.01000	243,612.00	1.50000	181,800.00	1.85000	224,220.00
GRINDING ASPHALT PAVEMENT 0 INCH TO 2 INCH SY							
5011 535100	53,000.000	1.00000	53,000.00	1.00000	53,000.00	1.00000	53,000.00
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT EA							
5012 561118	24.000	148.00000	3,552.00	147.00000	3,528.00	130.00000	3,120.00
8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9 SY							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 17 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
5013 571015	50.000	175.00000	8,750.00	331.52000	16,576.00	315.00000	15,750.00
PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS SY							
5014 585340	400.000	26.00000	10,400.00	31.62000	12,648.00	26.25000	10,500.00
SNOWPLOWABLE RAISED PAVEMENT MARKERS EA							
5015 585405	39,595.000	0.78000	30,884.10	1.00000	39,595.00	0.81000	32,071.95
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS LF							
5016 585407	26,230.000	0.78000	20,459.40	1.00000	26,230.00	0.81000	21,246.30
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS LF							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 18 of 39

Contract ID: PG0765177

Counties: PRINCE GEORGE'S

Letting Date: March 10, 2015

District(s): 3

Call Order: 102

Project(s): AC-NHPP-G-5018(32)E

Contract Time: 168 WORKING DAYS

Min:

Max:

Contract Description: MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
5017 585408	2,670.000	1.58000	4,218.60	2.01000	5,366.70	1.58000	4,218.60
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5018 585621	1,720.000	7.85000	13,502.00	9.72000	16,718.40	7.88000	13,553.60
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
5019 585625	484.000	12.00000	5,808.00	18.40000	8,905.60	12.08000	5,846.72
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 19 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
5020 585627	395.000 SF WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS	26.00000	10,270.00	23.00000	9,085.00	26.25000	10,368.75
5022 599150	88.000 TON VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE	45.50000	4,004.00	99.55000	8,760.40	70.00000	6,160.00
5023 504600	8,000.000 EA PRICE ADJUSTMENT FOR ASPHALT BINDER	1.00000	8,000.00	1.00000	8,000.00	1.00000	8,000.00
6001 634100	589.000 LF STANDARD TYPE A CURB 8 INCH X 16 INCH	24.15000	14,224.35	30.00000	17,670.00	28.35000	16,698.15



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 20 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
6002	634115	39.000	28.35000	1,105.65	40.25000	1,569.75	36.75000	1,433.25
STANDARD TYPE B CURB 8 INCH X 14 INCH								
6003	634300	475.000	32.55000	15,461.25	40.25000	19,118.75	36.75000	17,456.25
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH								
6004	634350	2.000	550.00000	1,100.00	483.00000	966.00	472.50000	945.00
STANDARD CURB OPENING FOR COMBINATION CONCRETE CURB AND GUTTER								
6005	655105	3,068.000	6.25000	19,175.00	10.35000	31,753.80	10.50000	32,214.00
5 INCH CONCRETE SIDEWALK								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 21 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
6006	655120	276.000	39.00000	10,764.00	36.25000	10,005.00	36.75000	10,143.00
DETECTABLE WARNING SURFACE FOR CURB RAMPS								
6007	655383	77.000	52.00000	4,004.00	34.50000	2,656.50	31.50000	2,425.50
BRICK SIDEWALKS								
6008	655390	100.000	52.00000	5,200.00	40.25000	4,025.00	36.75000	3,675.00
REMOVE AND RESET DECORATIVE BRICK SIDEWALK								
6009	660482	9,564.000	15.75000	150,633.00	18.98000	181,524.72	15.75000	150,633.00
TRAFFIC BARRIER W BEAM USING 6 FOOT POST								
6010	660650	2,725.000	18.75000	51,093.75	21.27000	57,960.75	18.90000	51,502.50
TRAFFIC BARRIER W BEAM USING 8 FOOT POST								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 22 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
6011 660670	89.000	6.50000	578.50	9.20000	818.80	6.50000	578.50
TRAFFIC BARRIER W BEAM PANEL	LF						
6012 661380	2.000	600.00000	1,200.00	184.00000	368.00	610.00000	1,220.00
TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE	EA						
6013 661500	1.000	1,350.00000	1,350.00	1,466.25000	1,466.25	1,365.00000	1,365.00
END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION	EA						
6014 661505	5.000	1,825.00000	9,125.00	2,185.00000	10,925.00	1,835.00000	9,175.00
TYPE B TRAFFIC BARRIER END TREATMENT	EA						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 23 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
6015	661510	10.000	2,000.00000	20,000.00	2,530.00000	25,300.00	2,025.00000	20,250.00
TYPE C TRAFFIC BARRIER END TREATMENT		EA						
6016	661540	15.000	710.00000	10,650.00	862.50000	12,937.50	715.00000	10,725.00
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION		EA						
6017	661544	2.000	575.00000	1,150.00	805.00000	1,610.00	577.50000	1,155.00
TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3		EA						
6018	661580	2.000	1,215.00000	2,430.00	1,610.00000	3,220.00	1,220.00000	2,440.00
TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE		EA						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 24 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
6019 661581	2.000	2,275.00000	4,550.00	1,955.00000	3,910.00	2,280.00000	4,560.00
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE							
6020 662325	13,035.000	1.80000	23,463.00	1.15000	14,990.25	1.80000	23,463.00
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM							
6021 662345	1.000	11,865.00000	11,865.00	19,550.00000	19,550.00	11,865.00000	11,865.00
TYPE E TRAFFIC BARRIER END TREATMENT							
6022 670200	330.000	4.35000	1,435.50	5.75000	1,897.50	4.35000	1,435.50
W BEAM BARRIER REFLECTIVE DELINEATORS							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 25 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
7001	700000-MG	5.000	1.00000	5.00	575.00000	2,875.00	0.85000	4.25
	. ADDITIONAL WATERING FOR VEGETATION ESTABLISHMENT	MG						
7002	700000-SF	18,090.000	2.75000	49,747.50	4.75000	85,927.50	5.25000	94,972.50
	. CELLULAR CONFINEMENT ANCHOR SYSTEM	SF						
7003	700000-SY	2,010.000	2.65000	5,326.50	5.75000	11,557.50	2.65000	5,326.50
	. INSTALLATION OF SEED MIX FOR CELLULAR CONFINEMENT ANCHOR SYSTEM	SY						
7004	701205	5.000	68.00000	340.00	100.00000	500.00	150.00000	750.00
	PLACING FURNISHED SUBSOIL	CY						
7005	704325	2,010.000	3.40000	6,834.00	3.05000	6,130.50	10.50000	21,105.00
	PLACING FURNISHED TOPSOIL 2 INCH DEPTH	SY						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 26 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
7006 704345	4,851.000	7.35000	35,654.85	4.60000	22,314.60	12.50000	60,637.50
PLACING FURNISHED TOPSOIL 4 INCH DEPTH							
7007 705500	2,541.000	0.75000	1,905.75	1.15000	2,922.15	0.75000	1,905.75
TURFGRASS ESTABLISHMENT							
7008 705565	2,837.000	0.40000	1,134.80	0.69000	1,957.53	0.40000	1,134.80
REFERTILIZING							
7009 708220	296.000	3.40000	1,006.40	6.90000	2,042.40	3.40000	1,006.40
TURFGRASS SOD ESTABLISHMENT							
7010 709100	4,441.000	1.80000	7,993.80	2.30000	10,214.30	1.85000	8,215.85
TYPE A SOIL STABILIZATION MATTING							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 27 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8001 801001	17.000 CONCRETE FOR SIGN FOUNDATION CY	630.00000	10,710.00	1,063.75000	18,083.75	1,260.00000	21,420.00
8002 801004	34.000 CONCRETE FOR SIGNAL FOUNDATION CY	1,075.00000	36,550.00	1,063.75000	36,167.50	865.00000	29,410.00
8003 801104	16.000 WOOD SIGN SUPPORTS 4 INCH X 4 INCH LF	16.00000	256.00	6.50000	104.00	10.50000	168.00
8004 801106	69.000 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LF	11.50000	793.50	11.65000	803.85	11.55000	796.95
8005 801130	101.000 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EA	70.00000	7,070.00	100.28000	10,128.28	84.00000	8,484.00



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 28 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8006 801135	101.000	46.00000	4,646.00	93.49000	9,442.49	78.75000	7,953.75
SQUARE TUBULAR STEEL ANCHOR BASES	EA						
8007 801605	540.000	17.85000	9,639.00	28.39000	15,330.60	21.55000	11,637.00
SHEET ALUMINUM SIGNS	SF						
8008 801610	1,295.000	21.00000	27,195.00	34.16000	44,237.20	28.90000	37,425.50
EXTRUDED ALUMINUM SIGNS	SF						
8009 801711	1,030.000	2.90000	2,987.00	8.28000	8,528.40	6.30000	6,489.00
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS	SF						
8010 802146	19.000	900.00000	17,100.00	754.69000	14,339.11	1,180.00000	22,420.00
ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER	EA						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 29 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8011 802501	1,065.000	1.70000	1,810.50	2.60000	2,769.00	1.10000	1,171.50
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LF							
8012 805115	255.000	33.00000	8,415.00	57.44000	14,647.20	31.75000	8,096.25
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED LF							
8013 805118	660.000	33.50000	22,110.00	58.60000	38,676.00	34.90000	23,034.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED LF							
8014 805125	250.000	11.50000	2,875.00	10.42000	2,605.00	10.50000	2,625.00
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							
8015 805135	175.000	15.75000	2,756.25	12.36000	2,163.00	12.15000	2,126.25
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 30 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8016	805140	190.000	19.00000	3,610.00	14.44000	2,743.60	12.20000	2,318.00
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED								
8017	805160	15.000	27.25000	408.75	19.50000	292.50	11.15000	167.25
1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE								
8018	806025	4.000	900.00000	3,600.00	1,050.98000	4,203.92	910.00000	3,640.00
LED ROADWAY LUMINAIRE								
8019	807500	2.000	2,100.00000	4,200.00	1,235.27000	2,470.54	1,600.00000	3,200.00
EMBEDDED METERED SERVICE PEDESTAL								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 31 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8020 810019	1,585.000	1.85000	2,932.25	2.92000	4,628.20	1.25000	1,981.25
ELECTRICAL CABLE LF 3-CONDUCTOR NO. 12AWG COPPER TYPE T/C							
8021 810022	145.000	1.45000	210.25	2.39000	346.55	1.40000	203.00
ELECTRICAL CABLE LF 1-CONDUCTOR NO. 8 AWG-THHN/THWN							
8022 810601	2.000	2,300.00000	4,600.00	3,081.43000	6,162.86	1,950.00000	3,900.00
NONINVASIVE DETECTOR, 500 EA FOOT LEAD IN CABLE							
8023 810605	6.000	2,500.00000	15,000.00	4,476.38000	26,858.28	2,230.00000	13,380.00
NONINVASIVE DETECTOR, 1000 EA FOOT LEAD IN CABLE							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 32 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8024 811001	13.000 EA FURNISH AND INSTALL ELECTRICAL HANDHOLE	1,585.00000	20,605.00	1,435.20000	18,657.60	1,550.00000	20,150.00
8025 812003	480.000 LF WOOD SIGN SUPPORT 6 INCH X 8 INCH	23.00000	11,040.00	19.45000	9,336.00	22.00000	10,560.00
8026 813007	47.000 SF RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW MOUNTING HARDWARE	28.25000	1,327.75	131.49000	6,180.03	50.00000	2,350.00
8027 813015	233.000 SF INSTALL OVERHEAD SIGN	25.00000	5,825.00	23.10000	5,382.30	50.00000	11,650.00
8028 813023	62.000 SF RELOCATE EXISTING GROUND MOUNTED SIGNS	9.50000	589.00	17.27000	1,070.74	14.70000	911.40



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 33 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8029 816002	11.000		6,300.00000	69,300.00	7,080.09000	77,880.99	5,380.00000	59,180.00
IP-BASED VIDEO DETECTION CAMERA & ANY LENGTH LEAD-IN CABLE								
8030 818004	11.000		1,400.00000	15,400.00	1,459.03000	16,049.33	1,160.00000	12,760.00
10 FOOT BREAKAWAY PEDESTAL POLE								
8031 818010	3.000		1,725.00000	5,175.00	1,928.55000	5,785.65	1,385.00000	4,155.00
14 FOOT BREAKAWAY PEDESTAL POLE								
8032 818036	1.000		9,450.00000	9,450.00	8,353.90000	8,353.90	7,480.00000	7,480.00
STEEL POLE WITH A SINGLE 50 FOOT MAST ARM								



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 34 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description			(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8033	818051	1.000	13,125.00000	13,125.00	14,915.50000	14,915.50	12,450.00000	12,450.00
STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS		EA						
8034	818052	2.000	11,000.00000	22,000.00	11,493.44000	22,986.88	11,050.00000	22,100.00
STEEL POLE WITH SINGLE 70 FOOT MAST ARM		EA						
8035	821001	9.000	735.00000	6,615.00	857.20000	7,714.80	790.00000	7,110.00
BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS		EA						
8036	822510	775.000	4.20000	3,255.00	3.68000	2,852.00	3.00000	2,325.00
DISCONNECT, PULL-BACK AND REROUTE CABLES		LF						
8037	837001	14.000	130.00000	1,820.00	182.00000	2,548.00	68.25000	955.50
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH		EA						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 35 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	NHPP-G - FEDERAL 80%	Cat Alt Set:		Cat Alt Member:		LCC:	
8038 851005	120.000	64.00000	7,680.00	46.52000	5,582.40	66.00000	7,920.00
GALVANIZED STEEL BEAMS LF (W8X18)							
8039 851007	45.000	73.00000	3,285.00	52.97000	2,383.65	75.60000	3,402.00
GALVANIZED STEEL BEAMS LF (W10X22)							
8040 851012	20.000	114.00000	2,280.00	81.65000	1,633.00	110.00000	2,200.00
GALVANIZED STEEL BEAMS LF (W18X35)							
8041 860284	76.000	340.00000	25,840.00	335.63000	25,507.88	325.00000	24,700.00
12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION EA							
8042 860285	13.000	765.00000	9,945.00	674.01000	8,762.13	690.00000	8,970.00
16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD EA							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 36 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8043 860292	6.000	100.00000	600.00	79.92000	479.52	26.25000	157.50
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE	EA						
8044 861105	4,350.000	1.58000	6,873.00	2.43000	10,570.50	1.30000	5,655.00
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)	LF						
8045 861107	4,790.000	1.70000	8,143.00	2.78000	13,316.20	1.65000	7,903.50
ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)	LF						
8046 861108	5,950.000	1.95000	11,602.50	3.02000	17,969.00	1.75000	10,412.50
ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)	LF						



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 37 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8047 862101	230.000	1.55000	356.50	1.81000	416.30	3.15000	724.50
LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LF							
8048 862102	160.000	21.00000	3,360.00	16.81000	2,689.60	12.60000	2,016.00
SAW CUT FOR SIGNAL (LOOP DETECTOR) LF							
8049 865210	14.000	725.00000	10,150.00	729.65000	10,215.10	760.00000	10,640.00
AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS EA							
8050 865300	2.000	3,250.00000	6,500.00	3,226.67000	6,453.34	3,020.00000	6,040.00
2-WIRE APS CENTRAL CONTROL UNIT EA							



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 38 of 39

Contract ID: PG0765177**Counties:** PRINCE GEORGE'S**Letting Date:** March 10, 2015**District(s):** 3**Call Order:** 102**Project(s):** AC-NHPP-G-5018(32)E**Contract Time:** 168 WORKING DAYS**Min:****Max:****Contract Description:** MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Line No / Item ID Item Description		(1) FRANCIS O. DAY CO., INC.		(2) FORT MYER CONSTRUCTION CORPORATION		(3) BARDON, INC. D/B/A AGGREGATE INDUSTRIES	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 NHPP-G - FEDERAL 80%		Cat Alt Set:		Cat Alt Member:		LCC:	
8051 866110	3.000	2,150.00000	6,450.00	2,210.39000	6,631.17	1,770.00000	5,310.00
ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY LUMINAIRE	EA						
8052 871202	2.000	1,360.00000	2,720.00	1,840.00000	3,680.00	4,070.00000	8,140.00
INSTALL CONTROLLER AND CABINET - BASE MOUNT	EA						
8053 873002	(1)	5,250.00000	5,250.00	10,764.00000	10,764.00	7,200.00000	7,200.00
REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT	LS						
Section Totals:		\$4,143,966.15		\$4,569,148.33		\$4,738,351.57	
Life Cycle Costs:							
Section Total with LCC:		\$4,143,966.15		\$4,569,148.33		\$4,738,351.57	
Contract Item Totals		\$4,143,966.15		\$4,569,148.33		\$4,738,351.57	



03/14/2015 12:50:29

Trns•port v2.02.096.03

Tabulation of Bids

Page 39 of 39

Contract ID: PG0765177

Counties: PRINCE GEORGE'S

Letting Date: March 10, 2015

District(s): 3

Call Order: 102

Project(s): AC-NHPP-G-5018(32)E

Contract Time: 168 WORKING DAYS

Min:

Max:

Contract Description: MD 193 (University Boulevard) from Campus Drive to US 1 (Baltimore Avenue)

Contract Time Totals

Contract Life Cycle Costs Totals

\$0.00

\$0.00

\$0.00

Contract Grand Totals

\$4,143,966.15

\$4,569,148.33

4,738,351.57

() indicates item is bid as Lump Sum