



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 1 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
1001 110100	(1)	25,000.00000	25,000.00	15,000.00000	15,000.00		
CLEARING & GRUBBING	LS						
1002 110350	(1)	35,000.00000	35,000.00	32,000.00000	32,000.00		
TYPE B ENGINEERS OFFICE	LS						
1003 110500	7,000.000	1.00000	7,000.00	1.00000	7,000.00		
PRICE ADJUSTMENT FOR DIESEL FUEL	EA						
1004 114005	15,000.000	0.26000	3,900.00	0.25000	3,750.00		
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT	LF						
1005 114010	15,250.000	0.26000	3,965.00	0.25000	3,812.50		
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT	LF						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 2 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100% Cat Alt Set: Cat Alt Member: LCC:							
1006 114215	13,000.000	1.35000	17,550.00	1.00000	13,000.00		
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS							
1007 114220	13,000.000	1.35000	17,550.00	1.00000	13,000.00		
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS							
1008 114275	26,000.000	0.15000	3,900.00	0.30000	7,800.00		
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH							
1009 120500	(1)	180,000.00000	180,000.00	250,000.00000	250,000.00		
MAINTENANCE OF TRAFFIC							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 3 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%			Cat Alt Set:		Cat Alt Member:		LCC:	
1010	120555	180.000	35.00000	6,300.00	100.00000	18,000.00		
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC		TON						
1011	120562	50.000	95.00000	4,750.00	200.00000	10,000.00		
ASPHALT FOR MAINTENANCE OF TRAFFIC		TON						
1012	120610	130.000	18.00000	2,340.00	0.10000	13.00		
ARROW PANEL		UD						
1013	120625	470.000	17.50000	8,225.00	15.00000	7,050.00		
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE SHEETING		SF						
1014	120820	220.000	70.00000	15,400.00	70.00000	15,400.00		
DRUMS FOR MAINTENANCE OF TRAFFIC		EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 4 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
1015	120860	130.000	65.00000	8,450.00	1.00000	130.00		
PORTABLE VARIABLE MESSAGE SIGN		UD						
1016	130840	(1)	30,000.00000	30,000.00	16,500.00000	16,500.00		
CONSTRUCTION STAKEOUT		LS						
1017	130850	(1)	102,360.00000	102,360.00	193,000.00000	193,000.00		
MOBILIZATION		LS						
1018	120784	110.000	6.00000	660.00	4.00000	440.00		
TEMPORARY ORANGE CONSTRUCTION FENCE		LF						
2001	201020	350.000	12.00000	4,200.00	18.00000	6,300.00		
TRIMMING EXISTING DITCHES		LF						
2002	201031	120.000	30.00000	3,600.00	58.00000	6,960.00		
CLASS 1-A EXCAVATION		CY						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 5 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
2003 201032	800.000	20.00000	16,000.00	64.00000	51,200.00		
CLASS 2 EXCAVATION	CY						
2004 201040	120.000	58.00000	6,960.00	93.00000	11,160.00		
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE	CY						
2005 203030	30.000	110.00000	3,300.00	390.00000	11,700.00		
TEST PIT EXCAVATION	CY						
3001 300000-CY	3.000	2,300.00000	6,900.00	2,800.00000	8,400.00		
. MIX 9 CONCRETE FOR MISCELLANEOUS STRUCTURES	CY						
3002 300000-EA	1.000	1,500.00000	1,500.00	750.00000	750.00		
. REPLACE SPECIAL PRECAST CURB FOR STANDARD NR INLET	EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 6 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3003	301008	2.000	2,000.00000	4,000.00	1,450.00000	2,900.00		
STABILIZED CONSTRUCTION ENTRANCE		EA						
3004	301312	1.000	800.00000	800.00	1,750.00000	1,750.00		
BRICK MASONRY FOR MISCELLANEOUS STRUCTURES		CY						
3005	301315	3.000	450.00000	1,350.00	1,300.00000	3,900.00		
MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES		CY						
3006	301320	4,400.000	3.75000	16,500.00	4.70000	20,680.00		
CLEAN EXISTING PIPE ANY SIZE		LF						
3007	301322	31.000	230.00000	7,130.00	450.00000	13,950.00		
CLEAN EXISTING INLETS		EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 7 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3008 302418	22.000	110.00000	2,420.00	196.00000	4,312.00		
18 INCH REINFORCED CONCRETE PIPE, CLASS IV							
3009 304118	4.000	340.00000	1,360.00	354.00000	1,416.00		
18 INCH CORRUGATED STEEL PIPE, 16 GAUGE							
3010 304124	4.000	355.00000	1,420.00	635.00000	2,540.00		
24 INCH CORRUGATED STEEL PIPE, 16 GAUGE							
3011 312414	102.000	195.00000	19,890.00	334.00000	34,068.00		
14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV							



Tabulation of Bids

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3012 363314	8.000	1,475.00000	11,800.00	1,850.00000	14,800.00		
STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH	EA						
3013 368818	1.000	1,070.00000	1,070.00	1,450.00000	1,450.00		
18 INCH STANDARD CONCRETE END SECTION	EA						
3014 372121	6.000	350.00000	2,100.00	290.00000	1,740.00		
SINGLE WR INLET-VERTICAL DEPTH	LF						
3015 372122	2.000	5,825.00000	11,650.00	8,950.00000	17,900.00		
STANDARD WR INLET-MINIMUM DEPTH	EA						
3016 374100	5.000	5,500.00000	27,500.00	4,100.00000	20,500.00		
5 FOOT COG/COS OPENING	EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 9 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3017 378169	1.000	1,575.00000	1,575.00	800.00000	800.00		
STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE							
3018 380201	1.000	2,500.00000	2,500.00	1,700.00000	1,700.00		
ADJUST EXISTING INLET							
3019 387106	660.000	18.20000	12,012.00	13.00000	8,580.00		
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN							
3020 387109	35.000	28.00000	980.00	13.00000	455.00		
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS							
3021 388066	1.000	300.00000	300.00	300.00000	300.00		
INLET PROTECTION							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 10 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3022 390221	65.000	75.00000	4,875.00	142.00000	9,230.00		
CLASS I RIPRAP DITCH SY							
3023 390535	125.000	12.00000	1,500.00	12.00000	1,500.00		
SUPER SILT FENCE LF							
3025 390620	7.000	140.00000	980.00	110.00000	770.00		
NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES CY							
3026 390630	20.000	120.00000	2,400.00	86.00000	1,720.00		
NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES CY							
3027 390640	60.000	25.00000	1,500.00	15.00000	900.00		
6 INCH SUB-DRAIN PIPE LF							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 11 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3028 390650	7.000	145.00000	1,015.00	195.00000	1,365.00		
COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES							
	CY						
3029 390660	39.000	120.00000	4,680.00	167.00000	6,513.00		
BIORETENTION SOIL MIX							
	CY						
3030 390665	(1)	5,300.00000	5,300.00	3,000.00000	3,000.00		
STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION							
	LS						
3031 391001	39.000	36.00000	1,404.00	38.00000	1,482.00		
BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP							
	LF						



Tabulation of Bids

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
3032 300000-SY	20.000	200.00000	4,000.00	85.00000	1,700.00		
. SWM ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSTEM	SY						
3033 301210	48.000	35.00000	1,680.00	53.00000	2,544.00		
REMOVAL OF EXISTING PIPE	LF						
3034 388059	5.000	50.00000	250.00	80.00000	400.00		
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION	CY						
3035 388063	1.000	2,500.00000	2,500.00	100.00000	100.00		
PORTABLE SEDIMENT TANK	EA						
3038 388140	36.000	25.00000	900.00	17.00000	612.00		
DIVERSION FENCE	LF						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 13 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
3039 388155	1.000	3,000.00000	3,000.00	3,600.00000	3,600.00		
TEMPORARY GABION OUTLET STRUCTURES	EA						
3040 390525	23.000	7.50000	172.50	6.00000	138.00		
SILT FENCE	LF						
5001 500000-SF	1,400.000	21.00000	29,400.00	10.00000	14,000.00		
. 8 INCH SIDEWALK COMMERCIAL ENTRANCE CROSSING	SF						
5002 504518	90.000	145.00000	13,050.00	365.00000	32,850.00		
SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2 ASPHALT MIX 9.5MM FOR DRIVEWAY ADJUSTMENT, PG 64S-22, LEVE L 2	TON						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 14 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
5003 504530	3,500.000 TON	75.00000	262,500.00	86.00000	301,000.00		
SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2							
5004 504560	500.000 TON	84.00000	42,000.00	87.00000	43,500.00		
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2							
5005 504564	270.000 TON	132.00000	35,640.00	200.00000	54,000.00		
SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2							
5006 504568	280.000 TON	165.00000	46,200.00	180.00000	50,400.00		
SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH , PG 64S-22, LEVEL 2							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 15 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
5007 504600	12,000.000	1.00000	12,000.00	1.00000	12,000.00		
PRICE ADJUSTMENT FOR ASPHALT BINDER	EA						
5008 504605	12,000.000	1.00000	12,000.00	1.00000	12,000.00		
PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY	EA						
5009 504615	12,000.000	1.00000	12,000.00	1.00000	12,000.00		
PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE	EA						
5010 520113	850.000	12.00000	10,200.00	28.00000	23,800.00		
6 INCH GRADED AGGREGATE BASE COURSE	SY						
5011 530101	28,000.000	1.90000	53,200.00	2.35000	65,800.00		
GRINDING ASPHALT PAVEMENT 0 INCH TO 2 INCH	SY						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 16 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
5012 535100	14,600.000	1.00000	14,600.00	1.00000	14,600.00		
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT	EA						
5013 571205	60.000	65.00000	3,900.00	135.00000	8,100.00		
REMOVAL OF UNSUITABLE MATERIAL AND REFILL	CY						
5014 585340	207.000	29.00000	6,003.00	29.00000	6,003.00		
SNOWPLOWABLE RAISED PAVEMENT MARKERS	EA						
5015 585405	11,755.000	0.70000	8,228.50	0.70000	8,228.50		
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS	LF						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 17 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
5016 585407	11,140.000	0.70000	7,798.00	0.70000	7,798.00		
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5017 585408	750.000	1.40000	1,050.00	1.40000	1,050.00		
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS							
5018 585621	520.000	4.15000	2,158.00	4.10000	2,132.00		
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							
5019 585625	135.000	6.50000	877.50	6.00000	810.00		
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 18 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
5020 585627	339.000 SF	21.00000	7,119.00	20.00000	6,780.00		
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS							
6001 600000-LF	790.000 LF	11.00000	8,690.00	9.00000	7,110.00		
. MIX 9 SLOT CONCRETE BACKFILL							
6002 600000-LF	240.000 LF	32.00000	7,680.00	43.00000	10,320.00		
. SIDEWALK BACKING CURB							
6003 600000-LF	870.000 LF	39.20000	34,104.00	64.00000	55,680.00		
. STANDARD CONCRETE CURB AND GUTTER, ANY TYPE AND SIZE							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 19 of 25

Contract ID: HA4265177**Counties:** HARFORD**Letting Date:** April 23, 2015**District(s):** 4**Call Order:** 101**Project(s):** N/A**Contract Time:** 172 WORKING DAYS**Min:****Max:****Contract Description:** Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
6004	600000-SF	220.000	49.00000	10,780.00	53.00000	11,660.00		
	. DETECTABLE WARNING SURFACE CLAY BRICK PAVERS	SF						
6005	655105	7,700.000	6.35000	48,895.00	7.10000	54,670.00		
	5 INCH CONCRETE SIDEWALK	SF						
7001	704345	1,500.000	7.00000	10,500.00	12.60000	18,900.00		
	PLACING FURNISHED TOPSOIL 4 INCH DEPTH	SY						
7003	705412	3,000.000	0.60000	1,800.00	0.60000	1,800.00		
	TEMPORARY MULCH TEMPORARY STRAW MULCHING	SY						
7004	708220	2,200.000	5.60000	12,320.00	5.50000	12,100.00		
	TURFGRASS SOD ESTABLISHMENT	SY						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 20 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
7007 710150	(1)	5,000.00000	5,000.00	4,800.00000	4,800.00		
TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT	LS						
7008 710170	20.000	20.00000	400.00	5.50000	110.00		
CONSTRUCTING PLANTING BEDS	SY						
7009 705500	200.000	2.50000	500.00	1.00000	200.00		
TURFGRASS ESTABLISHMENT	SY						
7010 705565	2,400.000	0.55000	1,320.00	0.53000	1,272.00		
REFERTILIZING	SY						
7011 715050	20.000	35.00000	700.00	13.00000	260.00		
TREE ROOT PRUNING	LF						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 21 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8002 801004	3.000	915.00000	2,745.00	945.00000	2,835.00		
CONCRETE FOR SIGNAL FOUNDATION	CY						
8003 801104	388.000	10.00000	3,880.00	9.50000	3,686.00		
WOOD SIGN SUPPORTS 4 INCH X 4 INCH	LF						
8004 801106	167.000	11.00000	1,837.00	10.50000	1,753.50		
WOOD SIGN SUPPORTS 4 INCH X 6 INCH	LF						
8005 801605	261.000	30.00000	7,830.00	28.50000	7,438.50		
SHEET ALUMINUM SIGNS	SF						
8006 802146	9.000	800.00000	7,200.00	630.00000	5,670.00		
ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER	EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 22 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8007 805135	135.000	10.00000	1,350.00	12.60000	1,701.00		
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED							
8008 805150	120.000	72.00000	8,640.00	48.00000	5,760.00		
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED							
8009 810607	3.000	2,250.00000	6,750.00	2,100.00000	6,300.00		
NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN CABLE UP TO 1000 FEET							
8010 811001	5.000	1,635.00000	8,175.00	1,200.00000	6,000.00		
FURNISH AND INSTALL ELECTRICAL HANDHOLE							
8011 813022	186.000	6.00000	1,116.00	5.50000	1,023.00		
REMOVE EXISTING GROUND MOUNTED SIGNS							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 23 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100	STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8012 813023	3.000		30.00000	90.00	21.00000	63.00		
RELOCATE EXISTING GROUND MOUNTED SIGNS	SF							
8013 816002	4.000		5,425.00000	21,700.00	6,825.00000	27,300.00		
IP-BASED VIDEO DETECTION CAMERA & ANY LENGTH LEAD-IN CABLE	EA							
8014 818004	4.000		1,200.00000	4,800.00	1,950.00000	7,800.00		
10 FOOT BREAKAWAY PEDESTAL POLE	EA							
8015 860285	4.000		725.00000	2,900.00	800.00000	3,200.00		
16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD	EA							



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 24 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description		(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0100 STATE FUNDED - STATE 100%		Cat Alt Set:		Cat Alt Member:		LCC:	
8016 860292	2.000	25.00000	50.00	105.00000	210.00		
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE	EA						
8017 861105	230.000	2.00000	460.00	1.70000	391.00		
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)	LF						
8018 861107	220.000	2.00000	440.00	2.10000	462.00		
ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)	LF						
8019 865210	4.000	770.00000	3,080.00	710.00000	2,840.00		
AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS	EA						



04/28/2015 12:44:48

Trns•port v2.02.096.03

Tabulation of Bids

Page 25 of 25

Contract ID: HA4265177

Counties: HARFORD

Letting Date: April 23, 2015

District(s): 4

Call Order: 101

Project(s): N/A

Contract Time: 172 WORKING DAYS

Min:

Max:

Contract Description: Resurfacing and Rehabilitation on MD 924 from Holly Wreath Road to St Clair Drive

Line No / Item ID Item Description			(1) DAISY CONCRETE INC. OF MARYLAND		(2) GRAY & SON, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0100	STATE FUNDED - STATE 100%	Cat Alt Set:		Cat Alt Member:		LCC:	
8020	865300	1.000	3,025.00000	3,025.00	3,153.00000	3,153.00		
2-WIRE APS CENTRAL CONTROL UNIT		EA						
Section Totals:			\$1,486,004.50		\$1,835,000.00			
Life Cycle Costs:								
Section Total with LCC:			\$1,486,004.50		\$1,835,000.00			
Contract Item Totals			\$1,486,004.50		\$1,835,000.00			
Contract Time Totals								
Contract Life Cycle Costs Totals			\$0.00		\$0.00			
Contract Grand Totals			\$1,486,004.50		\$1,835,000.00			

() indicates item is bid as Lump Sum